
	Հակակոռուպցիոն օրենսդրության պահպանում
Շահերի բախում
Մատակարարների հետ գործարար վարքի կանոններ
Գործարար վարվելակերպի և էթիկայի կանոնակարգ

	«Վիվա Արմենիա» ՓԲԸ Գնումների կանոնակարգը կազմում է սույն գնման փաստաթղթերի անբաժանելի մասը:   Սույն գնման փաստաթղթերով չնախատեսված խնդիրները կանոնակարգվում են «Վիվա Արմենիա» ՓԲԸ Գնումների կանոնակարգով: 
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Գնառաջարկների ներկայացման բաց հարցում 

	[bookmark: _Hlk115866551]Գնման առարկան.  
	Օպտիկական մանրաթելային գծեր (տեխնիկական  սպասարկում և ըստ պահանջի վերանորոգում)


              
[bookmark: _Toc295313969]

1. Ընդհանուր դրույթներ.
Սույն Գնման փաստաթղթերում (ԳՓ) կիրառվող բոլոր տերմիններն ու հապավումները կիրառվում են «Վիվա Արմենիա» ՓԲԸ-ի գնման կանոններում», «Գործնական հարաբերություններ մատակարարների հետ և  Հակակոռուպցիոն օրենսդրության ապահովում» փաստաթղթերում ներկայացված իմաստներով, որոնց հետ պետք է ծանոթանալ մինչ սույն ԳՓ-ն ընթերցելը:  
1.1. Կազմակերպիչ՝ «Վիվա Արմենիա» ՓԲԸ Գնումների բաժին

	Կազմակերպչի կոնտակտային անձի ԱԱՀ, էլեկտրոնային հասցե և հեռախոսահամար 

	Հարցեր ԳՓ-ի բովանդակության և մասնակիցների փաստաթղթերի ներկայացման վերաբերյալ
	Սասուն Կոստանյան
Տեխնիկական և ծառայությունների գնումների մասնագետ
Գնումների բաժին 
«Վիվա Արմենիա» ՓԲԸ 
Արգիշտի փ. 4/1
ՀՀ, ք. Երևան 0015
Հեռ.՝ +374 93 298249
Էլ. հասցե՝ Procurement@viva.am, skostanyan@viva.am

	Գնառաջարկների ներկայացման կարգը
	Հայտատուների գնառաջարկների գաղտնաբառով պաշտպանված էլեկտրոնային տարբերակները պետք է ուղարկվեն կորպորատիվ էլեկտրոնային փոստով՝ հետևյալ հասցեով (Procurement@viva.am) և բովանդաակությամբ (տես կից ֆայլը):
	


	Մասնակիցների կողմից ներկայացվող առաջարկների վերջնաժամկետ
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2. Գնման առարկային, Մասնակցին և նրանց կողմից տրամադրվող փաստաթղթերին առաջադրվող պահանջներ:
2.1. Սույն Գնման շրջանակներում Կազմակերպչի կողմից առաջարկվող պահանջները`
(I) Պայմանագրի պայմանների նկատմամբ,
(II) Մասնակիցների նկատմամբ, 
(III) Մասնակցի կողմից ներկայացված փաստաթղթերի նկատմամբ, որոնք ներկայացված են «Համապատասխանության հայտարարագրում» (սույն ԳՓ-ի մաս 2.2):   

2.2. Գնման առարկային ներկայացվող տեխնիկական և կոմերցիոն պահանջներ *

	Պահանջի բովանդակություն  
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[bookmark: _Toc295313981][bookmark: _Ref55300680][bookmark: _Toc55305378][bookmark: _Toc57314640][bookmark: _Toc69728963][bookmark: ИНСТРУКЦИИ][bookmark: _Toc189545074]* «Վիվա Արմենիա» ՓԲԸ տեխնիկական պահանջներին համապատասխան ԿԱ-ի հետ մեկտեղ Մասնակիցը կարող է ուղարկել այլընտրանքային տեխնիկական լուծման վերաբերյալ ԿԱ: 

3. Մասնակցի առաջարկը:  Առաջարկի բովանդակությանն առաջադրվող պահանջները:
[bookmark: _Ref56235235]3.1. Տվյալ բաժնում ներկայացված է Մասնակցի կողմից ներկայացվող փաստաթղթերի ցանկին, բովանդակությանը և ձևակերպմանն առաջադրվող պահանջները` սահմանված Կազմակերպչի կողմից: 

	Մասնակցի առաջարկի բովանդակությունը
	Փաստաթղթի տեսակ
	Էլեկտրոնային տարբերակ

	
	
	Word
	Excel
	PDF

	Կոմերցիոն առաջարկ/ԿԱ 
	

    
	-
	+
	+

	Մասնակցի կատարած աշխատանքների ցանկ
	

	-
	-
	+



	3.2 Հայտատուների առաջարկների գաղտնաբառով պաշտպանված էլեկտրոնային տարբերակները պետք է ուղարկվեն կորպորատիվ էլեկտրոնային փոստով՝ հետևյալ հասցեով (Procurement@viva.am) Մանրամասն ցուցումները հասանելի են http://viva.am/en/company/procurement պորտալում և ներկայացված են սույն գնման փաստաթղթի համաձայն:
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4. Գնման անցկացման արդյունքում պայմանագրի կնքում.

	Պայմանագիր

	




 

4.1. Գնման գործընթացի մասնակիցները, որոնց առաջարկներն անցել են հաջորդ փուլ, պարտավոր են լրացնել և տրամադրել կոնտրագենտի Ստուգման համար անհրաժեշտ փաստաթղթերը (Մասնակիցների հարցաթերթիկ, Տեղեկատվության հարցում և Ենթակապալառուների մասին տեղեկատվություն): Եզրափակիչ փուլում պայմանագիր կկնքվի վերջնական աստիճանակարգման արդյունքներով առաջին տեղը զբաղեցրած և Ստուգումը հաջողությամբ անցած մասնակցի հետ: Վերջնական աստիճանակարգման արդյունքներով առաջին տեղը զբաղեցրած մասնակցի ստուգման արդյունքում որևէ ռիսկ առաջանալու դեպքում պայմանագիրը կկնքվի վերջնական աստիճանակարգման արդյունքներով հաջորդ տեղը զբաղեցրած ասնակցի հետ, ով հաջողությամբ անցել է այդպիսի ստուգումը:
Հաղթողի հետ կնքվող Պայմանագիրը համարվում է միավորման պայմանագիր, որը կարող է ընդունվել մասնակցի կողմից միայն վերջինիս ամբողջովին միանալու դեպքում:  Սույն Պայմանագրի պայմանները միասնական են կոնկրետ Գնման գործընթացի բոլոր մասնակիցների համար, համարվում են միջին շուկայական (ելնելով «Վիվա Արմենիա» ՓԲԸ-ի կողմից կոնկրետ շուկայում նմանատիպ ապրանքների, աշխատանքների և ծառայությունների գնման փորձից) և փոխզիջումային են փոխադարձ իրավունքների և պարտավորությունների առնչությամբ

«Վիվա Արմենիա» ՓԲԸ, Արգիշտի 4/1, Երևան, ՀՀ 
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		To:

		XXXXXXXX@viva.am



		CC:

		procurement@viva.am



		Subject:

		ԳՆՀ-ի կրճատ անվանումը



		

		



		Նամակի բովանդակություն



		· ԳՆՀ-ի ամբողջական անվանումը, որի համար ներկայացվել է առաջարկը։



		· Լոտի համարը (կամ ամբողջական անվանումը), որի համար ներկայացվել է առաջարկ։



		· Հայտատուի ամբողջական ֆիրմային անվանումը։



		· Հայտատուի պատասխանատու անձի անունը և ազգանունը, վերջինիս պաշտոնն ու կոնտակտային հեռախոսահամարը, էլեկտրոնային հասցեն։







		To:

		XXXXXXXX@viva.am



		CC:

		procurement@viva.am



		Subject:

		Short name of the RFQ



		

		



		Email content



		· Complete name of the RFQ, which the Quotation is submitted.



		· Number or Complete name of the Lot, which the Quotation is submitted



		· Full business name of the Applicant։



		· Full name of the Applicant's responsible person, with the indication of the position and contacts (telephone, e-mail address).
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		Օպտիկական մանրաթելային գծերի տեխնիկական  սպասարկում և ըստ պահանջի վերանորոգում



		

		Technical maintenance and on-demand repair of fiber optic lines







		ԳՆՄԱՆ ԳՈՐԾԸՆԹԱՑԻ ԿՈՄԵՐՑԻՈՆ ՊԱՀԱՆՋՆԵՐԸ ԵՎ ՏԵԽՆԻԿԱԿԱՆ ՄԱՍՆԱԳՐԵՐԸ

		TECHNICAL SPECIFICATION AND COMMERCIAL REQUIREMENTS OF THE PURCHASING PROCEDURE



		Գնման առարկա.  Օպտիկական մանրաթելային գծերի տեխնիկական  սպասարկում և ըստ պահանջի վերանորոգում :

		Subject of purchase: Technical maintenance and on-demand repair of fiber optic lines



		Լոտ1. Տրանսպորտային և ֆիքսված ցանցերում (ներառյալ գիգաբիթ պասիվ օպտիկական ցանց՝ ԳՊՕՑ) օպտիկական մանրաթելային (ՕՄ) գծերի տեխնիկական սպասարկում:

		Lot 1: Technical maintenance of fiber optic lines in Transport and Fixed Networks (including GPON)



		Աշխատանքների իրականացման/ ծառայությունների մատուցման վայր

		Հայաստանի Հանրապետության բոլոր մարզեր:

		Works implementation /Service provisioning place

		All Marzes of Republic of Armenia.



		Տեխնիկական սպասարկման ծառայություններն իրենցից ներկայացնում են ուղղիչ, կանխարգելիչ և վերականգնողականգործողություններ, որոնք պետք է իրականացվեն Կապալառուի կողմից և ուղղված լինեն օպտիկական մանրաթելային ցանցերի և գծերի պատշաճ աշխատանքի ապահովմանը: 

		The technical maintenance services, i.e. preventive, curative and corrective actions to be implemented by the Contractor and directed to ensure proper operation of fiber optic networks and lines.



		Պահանջվող ծառայությունները և աշխատանքները պետք է իրականացվեն ըստ տեխնիկական պահանջների: Հայտատուները, ովքեր համաձայն չեն այդ դրույթների հետ կբացառվեն հետագա գործընթացի հետագա փուլերից:


(տես ստորև կցված “Տեխնիկական մասնագրեր_Լոտ1” ֆայլը)

		Requested services and works to be implemented according to the technical requirements. Technical requirements included mandatory terms and clauses, which are not subject of negotiation. Applicants who are disagree with these clauses and terms will be excluded from further stages. (for description see file “Technical Specification_Lot1”)



		Տեխնիկական սպասարկման ենթակա ՕՄ գծերի երկարությունները ներկայացված են Լոտ 1-ի կոմերցիոն առաջարկի Աղյուսակ 1-ում (տես «CP_Lot1» ֆայլը):

		The lengths of FO lines subject of Technical maintenance are presented in Table 1 of commercial proposal form for Lot 1 (see file “CP_Lot1”).



		Տեխնիկական սպասարկման իրականացման համար անհրաժեշտ նյութերի և սարքավորումների վթարա-վերականգնողական պաշարի ցուցակը ներկայացված է Լոտ 1-ի կոմերցիոն առաջարկի Աղյուսակ 3-ում (տես «CP_Lot1» ֆայլը):

		The emergency-repair stock list of needed spare parts and equipment necessary for implementation technical maintenance is presented in Table 3 of commercial proposal form for Lot 1 (see file “CP_Lot1”).



		1.Պահանջներ հայտատուի նկատմամբ

		1.Requirements to Applicant



		Համապատասխան գործունեության (ՕՄ գծերի տեխնիկական սպասարկման և կառուցման ոլորտում) նվազագույնը 2 տարվա աշխատանքային փորձ:

		Not less than 2-year work experience on the corresponding activity (FO lines technical maintenance or construction field).



		Կազմակերպության կայուն ֆինանսական վիճակ:

		Sustainable financial situation of the company.



		Կազմակերպությունը չպետք է լինի սնանկության, լուծարման կամ վերակազմավորման փուլում. ունեցվածքը չպետք է կալանքի տակ լինի:

		Organization should not be filed for bankruptcy, liquidation or reorganization; its property should not be arrested.



		Հայտատուն ունի բոլոր ռեսուրսները և իրավունակ է մատւցել պահանջվող ծառայությունները համաձայն տեխնիկական պահանջների:

		Applicant is capable and have needed all resources to render requested services according to the set technical requirements.



		Հայտատուն պետք է ունենա տվյալ աշխատանքների իրականացման համար անհրաժեշտ բոլոր լիցենզիաները (Հեռահաղորդակցության ոլորտում շինարարական աշխատանքներ իրականացնելու լիցենզիա և այլն): Այլ սերտիֆիկատների առկայությունը ցանկալի է:

		Applicant should have all the necessary licenses required for the implementation of the requested works (Licenses for construction in the sphere of Telecommunication, etc.). The other certificates presented will be an asset.





		2.Տեխնիկակական պահանջներ

		2.Technical requirements



		Պահանջվող աշխատանքները/ծառայությունները պետք է համապատասխանեն տեխնիկական պահանջներին: Տեխնիկական պահանջները ներառում են պարտադիր դրույթներ և պայմաններ, որոնք ենթակա չեն փոփոխման: Հայտատուները, ովքեր համաձայն չեն այդ դրույթների հետ և/կամ չեն համապատասխանում այդ պայմաններին կբացառվեն գործընթացի հետագա փուլերից: Մանրամասների համար տես “Technical Specification_Lot1”.

		Requested works/services should be according to the technical requirements. Technical requirements included mandatory terms and clauses, which are not subject of negotiation. Applicants, who are disagree with these clauses and/or who are not compliant with these terms, will be excluded from further stages.


For details, see files “Technical Specification_Lot1”.



		Կանխարգելիչ կամ վերականգնողական աշխատանքների կատարման համար  կապալառուն պետք է ունենա բոլոր անհրաժեշտ սարքավորումներով/ գործիքներով համալրված առնվազն 3 արհեստավարժ թիմեր՝ անհրաժեշտ աշխատանքների կատարման համար:  

		During preventive or recovery works, the applicant must have minimum 3 professional groups with appropriate equipment/tools to provide the required works.



		Յուրաքանչյուր թիմ պետք է ունենա OTDR (պարտադիր), օպտիկամանրաթելային համաձուլվածքի կցուրդ (պարտադիր), միակցման անհրաժեշտ գործիքներ (պարտադիր), օպտիկական թեստեր, անսարքությունների վիզուալ հայտնաբերման օպիտիկամանրաթելային թեստեր (օպտիկական լազեր), որոնք պետք է ունենան համապատասխան սերտիֆիկատներ:

		Each team must have OTDR (mandatory), fiber optic fusion splicer (mandatory), necessary tools for splicing (mandatory), optical tester (power meter), optical tester, visual fault locator fiber optic cable tester (optical laser), which must have the appropriate certificates.



		Թիմերի առկայությունը հեռավոր շրջաններում ցանկալի է (որտեղ կա ՕՄ ցանց):

		The existence of teams in remote regions is desirable (where there is a FO network).



		Կապալառուն պետք է ապահովի համապատասխան տրանսպորտային միջոցներ (վերամբարձ կռունկ, օպտիկամանրաթելային մալուխների տեղադրման սարքավորումներ և այլն):

		The vendor should ensure appropriate transportation means (lifting crane, fiber optic cable pulling equipment, etc.).



		Օգտագործվող բոլոր նյութերը և պարագաները պետք է լինեն նոր և արտադրված լինեն հեղինակավոր՝ ISO հավաստագրեր ունեցող արտադրողների կողմից: Ինքնաշեն և օգտագործված նյութերի կիրառումն արգելվում է:

		All the materials and accessories used during works implementations shall be new and produced by a well-known producer having passed ISO certification. Application of homemade and used equipment, materials is prohibited.



		Կապալառուն պետք է ապահովի պահեստամասերի պատշաճ մատակարարումը և պահեստավորումը: 

		The Contractor shall ensure the proper supply and storage of spare parts.



		Պատվիրատուն պատասխանատվություն է կրում ապահովելու Կապալառուին և վերջինիս աշխատակիցներին համապատասխան կայաններ մուտք ունենալու բոլոր անհրաժեշտ իրավունքներով: Եթե ըստ որոշակի պատճառների մուտքը չի տրամադրվում և առաջանում են ուշացումներ, ապա  համաձայնեցված ժամկետը պետք է սահմանվի համապատասխանաբար:

		It is the responsibility of Customer to provide the Contractor and its employees with all needed authorization as to access the concerned sites. If due to certain causes, the entrance is not allowed and delays take place, the agreed period must be envisaged correspondingly.



		Կապալառուն պետք է ենթարկվի մուտք գործելու կանոններին թե աշխատակիցների քանակի և թե մուտքի ժամի վերաբերյալ` ելնելով որոշակի կայաններ մուտք  գործելու յուրահատկություններից: 

		The Contractor shall abide by the specificity of accessing certain sites whether in terms of number of employees or time of access. 



		Կապալառուն պատասխանատվություն է կրում ՕՄ կապուղիների տեխնիկական սպասարկմանն առնչվող գործընթացներից բխող բոլոր փաստաթղթերի (պայմանագրեր, համաձայնագրեր, շինարարության թույլտվություններ, սերվիտուտներ և այլն) ձեռքբերման և նրանցում հայտնաբերված ՀՀ օրենքների հետ անհամապատասխանությունների համար:

		The Contractor bears responsibility for obtaining all the necessary documents (contracts, agreements, construction permissions, servitudes, etc.) stemming from the FO networks technical maintenance related processes, as well as for all the discrepancies to the RA laws indicated in the latter.



		Բոլոր աշխատանքները պետք է կատարվեն համաձայն Կապալառու կազմակերպությունում գործող անվտանգության կանոնների:


Կապալառուն պետք է պատասխանատվություն կրի առաջադրանքների կատարման ժամանակ իր աշխատակիցների, ներկայացուցիչների, մատակարարների կամ որևէ պատվիրակված անձանց կողմից պատճառված մարմնական կամ նյութական վնասների համար:

		All work must be performed in accordance with the applicable safety rules of the Contractor.


Contractor shall bear responsibility for body or property harms caused by his employees, representatives, suppliers or any other delegated person while tasks implementation.



		Թույլատրվում է աշխատանքներն իրականացնել ենթակապալառուների միջոցով: Այս դեպքում ներկայացման ենթակա են նաև ենթակապալառուներին առնչվող բոլոր պահանջվող փաստաթղթերը, ինչպես նաև ենթակապալի պայմանագրերի պատճենները: 

		It is allowed to perform works by involving subcontractors. All the requested documents for the Applicant are subject of submission for the subcontract as well, as well as copy of the contracts with subcontractors.



		Հայտատուները պետք է տրամադրեն առնվազն 3 տարվա երաշխիք տեղադրված նյութերի համար և 1 տարվա երաշխիք կատարված աշխատանքների համար:

		The Applicant must provide 3-year warranty for the installed materials and a 1-year warranty for the completed work.



		Պատվիրատուն իրավունք ունի պահանջել Կապալառուից ներկայացնել ներմուծվող ապրանքների ողջ պատվերի յուրաքանչյուր խմբաքանակի համար ծագման հավաստագրերը: Հավաստագիրը (հավաստագրերը) պետք է ներկայացվեն համապատասխան հաշիվ-ապրանքագր(եր)ի և այլ պահանջվող տեխնիկական փաստաթղթ(եր)ի հետ միասին:

		The Customer reserves the right to demand from the Contractor provision of Certificate of Origin for each batch of the imported goods for the whole order. Certificate(s) should be submitted with corresponding invoice(s) and other requested technical document(s).






		Վթարների դեպքում ծանուցումը ստանալուն պես Կապալառուն պետք է  Լոտ 1–ի տեխնիկական մասնագրերում սահմանված ժամկետների շրջանակներում` այցելի վթարի վայր, իդենտիֆիկացնի վթարի պատճառը, սահմանի աշխատանքների չափը, պատահարի արդյունքների վերացման համար անհրաժեշտ նյութերի ցանկը եւ համաձայնեցնելով Պատվիրատուի ներկայացուցչի հետ իրականացնի վթարավերականգնողական աշխատանքը:


200մ-ից ավելի Աշխատանքների իրականացման համար կապալառուն պետք է ներկայացնի հաշվետվություն որտեղ ներառնված կլինեն`


-Նկարներ 


նախքան վերականգնողական միջոցառուների


 իրականացումը ,


-Նկարներ վերականգնողական աշխատանքներից հետո։


Նկարներներում պետք է երևա՝ 


· վթարի ամբողջական պատկերը, և մանրամասները


կոորդինատները,


· անհրաժեշտության դեպքում՝ մալուխների փնջի մեջ նշված լինի մեր մալուխը, 


· Գծերի կառուցված/փոխարինված հատվածները։


· Kmz  ֆայլ, կապուղու սխեմատիկ գծագրով և  կոորդինատներով։


OTDR չափման տվյալները՝ 200 մ-ից ավելի երկարություն ունեցող կառուցվող գծերի համար




		In case of accidents, upon receipt of notification, the Contractor shall, within the time limits specified in the technical specifications for Lot 1, visit the accident site, Identify the cause of the accident, determine the scope of work, list the materials necessary to eliminate the consequences of the accident, and, in agreement with the Customer's representative, carry out the accident recovery work.


For works exceeding 200m, the contractor must submit a report that includes:


-Photos before the implementation of restoration measures,


-Photos after the restoration works


The photos should show: 


- the complete picture of the accident, and the details, as well as coordinates,


- if necessary, our cable should be indicated in the cable bundle, 


- the constructed/replaced sections of the lines.


- Kmz file with a schematic diagram of the channel and coordinates.


OTDR measurement data for lines under construction with a length of more than 200 m



		

		



		3. Հայատատուի կողմից ներկայացվող փաստաթղթեր

		3. Documents to be submitted by the Applicant



		ԳՆՀ-ի պայմանների և պահանջների հաստատում ըստ ստորև կցված “Acceptance of RFQ terms_Lot1” ֆայլի Էլեկտրոնային տարբերակ MS EXCEL և  PDF:

		Acceptance of RFP terms and requirements according to the bellow attached “Acceptance of RFQ terms_Lot1” file -Soft copy MS EXCEL and PDF



		Տեխնիկական մասնագրերի հետ համապատասխանության փաստաթուղթ:


Այն է՝ “Տեխնիկական մասնագրեր_Լոտ1” փաստաթղթի յուրաքանչյուր բաժնի համար հայտատուն պետք է կատարի ստորև նշումները, իսկ անհրաժեշտության դեպքում՝ հղում տա համապատասխան փաստաթղթին:


Հայտատուն պետք է կատարի հետևյալ նշումները՝


Հաշվի է առնված՝ եթե այդ կետը միայն տեղեկատվական բնույթ է կրում,


Ընդունված է՝ եթե առաջարկված պայմանները համապատասխանում են տվյալ կետում նշվածին,


Ընդունված չէ՝ եթե առաջարկված պայմանը ընդունելի չէ ամբողջությամբ,


Մասամբ է ընդունված՝ եթե առաջարկված պայմանը ընդունված է մասամբ:


Վերջին երկուսի առկայության դեպքում հայտատուն պետք է ներկայացնի նաև լրացուցիչ պարզաբանում: Վերը նշված մեկնաբանությունների բացակայության դեպքում, կազմակերպիչը կարող է կիրառել “Ընդունված չէ”՚ մեկնաբանություն:

		Document on compliancy with technical specification.


That is document “Technical Specification_Lot1”, which should be commented by Applicants with bellow mentioned marks and if needed reference to the other documents:


Applicant should mark the points with:


“Noted” (if it is information only);


“Accepted” (if the term is fully acceptable);


“Not accepted” (if the term is fully not accepted);


“Partially accepted” (if the term is accepted partially). For the last two statements applicant should submit clear explanation of the reason. If the above-mentioned statements is not presented for the specific point, then “Not accepted” statement will be applied for these terms.  



		Առաջարկ ըստ “CP_Lot1” ֆալի - Էլեկտրոնային տարբերակ MS EXECEL և  PDF:

		Proposal according to “CP_Lot1” file - Soft copy MS EXCEL and PDF.



		Հայտատուին ներկայացվող հարցաշար՝ ներառյալ  հակակոռուպցիոն հարցաշար - Էլեկտրոնային տարբերակ MS WORD և PDF:

		Applicant’s Questionnaire, included Anticorruption Questionnaire - Soft copy MS WORD and PDF



		Հիմնադիր փաստաթղթերի պատճեններ - Էլեկտրոնային տարբերակ PDF

		Copies of constituent documents - Soft copy PDF



		Պետական և հարկային գրանցման և հավաստագրերի պատճեններ - Էլեկտրոնային տարբերակ PDF:

		Copies of state and tax registration and certificate - Soft copy PDF



		Կանոնադրական կապիտալի վճարման մասին տեղեկագիր՝ ստորագրված կազմակերպության ղեկավարի և գլխավոր հաշվապահի կողմից - Էլեկտրոնային տարբերակ PDF

		Reference about payment of the charter capital, signed by the organization head and chief accountant -Soft copy PDF



		Սեփականության լուծարման կամ վերակազմավորման կամ կալանքի հետ կապված դատական գործընթացների բացակայության մասին հավաստող տեղեկանք՝ ստորագրված կազմակերպության ղեկավարի կողմից  - Էլեկտրոնային տարբերակ PDF:

		Reference certifying absence of court procedures in connection with liquidation or reorganization or arrest of its property signed by the head of organization - Soft copy PDF:



		Տեղեկանք հայտատուի մարզային ցանցի վերաբերյալ (մարզերում Հայտատուի մասնաճյուղերի և գրասենյակների ցանկ, որտեղ նշված են դրանց հասցեները և լիազորությունները)- Էլեկտրոնային տարբերակ PDF:

		Reference about the Applicant's regional network (list of Applicant’s branches and agencies on the regions, with indication of their addresses and authorizations) - Soft copy PDF



		Տեղեկատվություն ընկերության մասին և իրականացված նմանատիպ ծրագրերի մասին (տես “Applicant’s Work History” ֆայլը), և պետք է ամփոփ ներկայացնեն առկա ռեսուրսները (մեքենա-մեխանիզմներ, մարդկային ռեսուրսներ), որոնք կտրամադրվեն սույն նախագծի իրականացման համար, մասնավորապես՝


· Աշխատակիցների ցանկը` բաժանված թիմերի, որոնք համալրված են սարքերով և ընդգրկված կլինեն  սպասարկման աշխատանքների իրականացման համար,


· Տրանսպորտային միջոցների և հատուկ գործիքների ցանկ:


(օրինակ`  OTDR, որը պետք է օգտագործվի ընդունման գործընթացի ժամանակ: Գործիքը պետք է ունենա արտադրողի հավաստագիր և ՀՀ  ստանդարտներին համապատասխան  ստուգաչափման հավաստագիր):


Էլեկտրոնային տարբերակ MS WORD և PDF:

		Applicants should provide Information about the Company’s profile and achieved fulfilled projects (see Applicant’s Work History Reference List), and summarize the available resources (machinery and human) which will be dedicated for this project, particularly:


· Staff list divided into teams, which are equipped with facilities and will be involved in implementation of the maintenance works;


· Transportation means and special tools list.


(Example: OTDR to be used at the acceptance procedure, etc. The tool should have manufacturing certificate and the certificate of calibration done according to the standards of RA).


Soft copy MS WORD and PDF



		ԿՍՊ (Կորպորատիվ սոցիալ պատասխանատվության) ստուգացուցակ - Էլեկտրոնային տարբերակ MS WORD և PDF:

		CSR checklist for suppliers - Soft copy MS WORD and PDF





		4. Կոմերցիոն և այլ պայմանագրային պայմաններ

		4.Commercial and contractual terms



		3 տարվա շրջանակային պայմանագիր (ծառայությունների մատուցման և աշխատանքների իրականացման) կկնքվի ընտրված մատակարար(ներ)ի հետ: Պայմանագիրը կներառի տեղեկատվության չբացահայտման վերաբերյալ դրույթ:

		3 years frame contract (service provision and works implementation) to be concluded with the selected supplier(s). The Contract will include data nondisclosure clause.



		Հայտատուները պետք է ներկայացնեն առաջարկները ՀՀ դրամով, առանց ԱԱՀ: Եթե Հայտատուն չի հանդիսանում ԱԱՀ վճարող ընկերություն, ապա առաջարկվող գները պետք է ներառեն բոլոր ծախսերն ու հարկերը:

		The Applicants should present their proposals in AMD, VAT excluded. If the Applicant is not a VAT Paying Company, then the proposed prices should include all the expenses and taxes.



		Գները և առևտրային վերադիրները պետք է նշվեն ըստ աշխատանքների և ծառայությունների տեսակների՝ “CP_Lot1” ֆայլում զետեղված ձևանմուշի, որը պարունակում է հետևյալ աղյուսակները. 

		The prices and trade margins should be provided per items (work/services) types according to price template in file “CP_Lot1”. It included the following Tables:



		Աղյուսակ 1.  ՕՄ ցանցերի տեխնիկական սպասարկման ծառայությունների գնացուցակ: 


Այստեղ հայտատուն պետք է նշի ՕՄ կապուղիների սպասարկման գները (այդ գները պետք է կիրառելի լինեն նաև համապատասխան շրջաններում կառուցման ենթակա կապուղիների համար):  Գները պետք է ներառեն բոլոր աշխատանքների ծավալը` նկարագրված «Technical Specification_Lot1» ֆայլում, ներառյալ`  


Վթարների կամ ընթացիկ սպասարկման դեպքում թերությունների վերացման ժամանակ (յուրաքանչյուր նմանատիպ դեպքում) Կապալառուն պետք է անվճար տրամադրի, ապամոնտաժի և փոխարինի մինչև 200մ օպտիկական մալուխ և 2 օպտիկական կցորդիչ` ներառյալ վնասված ամրանների փոխարինումը և հենասյուների վերականգնում կամ փոխարինումը: 

		Table1: The price list for technical maintenance services of FO networks. 


Here applicant fills prices for the FO networks maintenance (these prices should be applicable for the lines to be constructed in corresponding Regions, as well. The prices shall included all scope of works described in “Technical Specification_Lot1” including: 


During elimination of faults in case of accidents or current maintenance (in each similar case) the Contractor shall provide, dismantle and replace free of charge an optical cable with up to 200m length and 2 optical closures including damaged clamps replacement and recovery/replace poles. 



		Աղյուսակներ 2.1, 2.2 և 2.3. Վերանորոգման աշխատանքների համար նյութերի և ծառայությունների գնացուցակ:


Այստեղ հայտատուն լրացնում է տեխնիկական սպասարկման, վթարների կամ օպտիկամանրաթելային գծի անցման ուղու փոփոխության ժամանակ 200մ-ից ավել օպտիկական մալուխի և 2-ից ավել օպտիկական կցորդիչ օգտագործելու անհրաժեշտության դեպքում կատարվելիք լրացուցիչ աշխատանքների (ներառյալ անհրաժեշտ նյութերի տրամադրումը) միավոր գները:

		Tables 2.1, 2.2 and 2.3: The Price list for materials and services for repair works.


Here applicant fills the unit prices of additional works (including provision of necessary materials) to be performed in case of necessity to use optical cable more than 200m and more than 2 optical closures during technical maintenance, emergency cases or replacement of fiber-optic cable lines.






		Աղյուսակ 3. Մատակարարի կողմից պահեստավորման ենթակա պահեստամասերի/ նյութերի մասին տեղեկատվություն:

Այստեղ հայտատուն պետք է նշի առաջարկվող ապրանքների մասին տեղեկատվությունը, որոնք ենթակա են օգտագործման հետագա տեխնիկական սպասարկման աշխատանքների ժամանակ և պետք է պահեստավորվեն որպես պահեստամասեր:

		Table 3: Information about spare parts/materials to be stored in the stock by Contractor.


Here applicant fills the information about proposed items to be used in further maintenance works and to be stored as spare parts in the stock.






		Ներկայացված աշխատանքների գները և առևտրային վերադիրները պետք է գործեն պայմանագրի գործողության ողջ ընթացքում և վերանայման (ինդեքսավորման)  ենթակա չեն:

		Provided prices for works and trade margins shall be applicable for all contract duration and price indexation (recalculation) is not applicable.



		Պայմանագրի 2-րդ տարվանից սկսած վերանայման (ինդեքսավորման) ենթակա են միայն այլ երկրներից ներմուծված նյութերի գները («CP_Lot1» ֆայլ աղյուսակներ 2.1 և 2.3.) հետևյալ վերահաշվարկով . 

Պայմանագրի հավելվածով նախատեսված Ապրանքի գների (գնացուցակ) վերահաշվարկը դրամով իրականացվում է յուրաքանչյուր օրացուցային եռամսյակի համար այն դեպքում, եթե նախորդ եռամսյակի համար ՀՀ Կենտրոնական բանկի կողմից հաշվարկված ֆիքսված արտարժույթի   նկատմամբ ՀՀ դրամի միջին փոխարժեքի փոփոխությունը գերազանցում է 5%-ը՝ համեմատած ՀՀ դրամի նկատմամբ ֆիքսված արտարժույթի  համար սահմանված փոխարժեքին (Ելակետային փոխարժեք/ Փելկ):

Գների փոխարժեքային վերահաշվարկման գործակիցը (N) հաշվարկվում է հետևյալ բանաձևով.  

N=1+0.5(Փնոր / Փելկ  – 1), որտեղ.

«Փնոր»՝ համապատասխան արժույթի միջին փոխարժեք հաշվետու (նախորդ) եռամսյակի համար,

Ապրանքների ճշգրտված գները հաշվարկվում են` բազմապատկելով Ելակետային գները (որոնք նշված են գնացուցակում) Գների փոխարժեքային վերահաշվարկման գործակցով (N),

(Ճշգրտված գին = Ելակետային գին * N)

Ճշգրտված գինը համարվում է գործող համապատասխան օրացուցային եռամսյակի առաջին օրվանից մինչև վերջին օրը: Պատվերում ամրագրված գները վերահաշվարկման ենթակա չեն:

		Price indexation (recalculation) is applicable for the imported materials only (file “CP_Lot1”, Tables 2.1 and 2.3) starting from the 2nd year of contractual period based on the following recalculation approach:

Recalculation of Product prices set in the annex to the Contract (price list) in AMD is performed for each subsequent calendar quarter in case of change of average exchange rate of AMD against fixed currency for the previous quarter set by Central Bank of Republic of Armenia (hereinafter CB RA) by more than 5% in respect to the fixed exchange rate of fixed currency against AMD (Initial rate / Cin).

Coefficient of currency recalculation of prices (N) is calculated by the following formula:  

N=1+0.5(Cnew / Cin – 1), where

"Cnew" - average exchange rate of the corresponding currency for the reporting (previous) quarter;

The adjusted prices of Goods are calculated by multiplying the Initial prices (indicated in the price list) with the Coefficient of currency recalculation of prices (N).

(Adjusted price = Initial price * N) 

The adjusted price is considered to be in effect from the first day to the last day of the respective calendar quarter. The prices fixed in the order are not subject to recalculation.



		Վճարման հետևյալ պայմանն է առաջարկվում՝

		The following payment terms are proposed: 



		-Աշխատանքների ընդհանուր արժեքը վճարվում ամսական կտրվածքով՝ տվյալ ամսվա տեխնիկական սպասարկման աշխատանքների կատարման հանձնման-ընդունման ակտը երկկողմանի ստորագրելուց եւ կնքելուց հետո 30 օրացուցային օրվա ընթացքում` նախապես 10 (տասը) բանկային օր առաջ ներկայացված հարկային հաշվի հիման վրա:

		-The total price of Works is paid on monthly basis within 30 calendar days after completion of Technical Maintenance Works for the given month and bilateral signing and conclusion of Works delivery acceptance act based on tax bill presented 10 (ten) banking days prior.



		-կատարված վերականգնողական աշխատանքների (երբ նրանց ծավալը գերազանցում է համաձայնեցված սահմանաչափերը) գինը վճարում է կատարված աշխատանքների հանձնման-ընդունման ակտը երկկողմանի ստորագրելուց եւ կնքելուց հետո 30 օրացուցային օրվա ընթացքում` նախապես 10 (տասը) բանկային օր առաջ ներկայացված հարկային հաշվի հիման վրա: 

		-The price of the implemented corrective Works (if the volumes of the latter exceed the agreed limits) is paid within 30 calendar days after completion of works and bilateral signing and conclusion of Works delivery acceptance act based on tax bill presented 10 (ten) banking days prior.



		Հետևյալ տուգանքներն են ամրագրվելու պայմանագրում՝

		The following punitive sanctions will be fixed in contract:



		Տուգանքների չափը ուշացումների դեպքում սահմանվում է ըստ ստորև կցված “Penalties for delay_Lot1” ֆայլում զետեղված աղյուսակի:

		The table in the “Penalties for delay_Lot1” file attached below determines the amount of penalties for delays.



		Տուգանքների չափը կանխարգելիչ տեխնիկական սպասարկման ծառայությունների որակի խախտման դեպքում՝

		Amount of penalties for violating the quality of preventive maintenance services:



		-Ամսական պարբերականությամբ ընտրովի ստուգայցեր սպասարկման ենթակա ՕՄ գծերի/ ցանցերի ընդհանուր քանակի 10%-ում:  Ստուգված գծերի/ ցանցերի 20%-ում սպասարկման թերություններ հայտնաբերվելու դեպքում Կապալառուն պարտավոր է վճարել տուգանք տվյալ ամսվա սպասարկման ծառայությունների վարձավճարի 10%-ի չափով:

		-Perform monthly optional inspections at least of the 10% of the total quantity of FO lines/networks that are subject to maintenance. In case of detecting maintenance faults in the 20% of the inspected lines/networks, the Contractor is obliged to pay a penalty equal to 10% of the maintenance service fee of the given month



		-Եռամսյակային պարբերականությամբ ստուգայցեր Կապալառուի պահեստ՝ ՕՄ գծերի/ ցանցերի սպասարկման համար անհրաժեշտ նյութերի և սարքավորումների վթարա-վերականգնողական պաշարի ծավալը և պահպանման պայմանները ստուգելու նպատակով:  Նյութերի և սարքավորում-ների վթարա-վերականգնողական պաշարի անհրաժեշտ ծավալի կամ պահպանման պայմանների անհամապատասխանության դեպքում Կապալառուն պարտավոր է վճարել տուգանք տվյալ ամսվա սպասարկման ծառայությունների վարձավճարի 5%-ի չափով:

		-Perform a quarterly inspection in the Contractor's warehouse to check the emergency-recovery stock volume and storage conditions of the materials and equipment necessary for FO lines/networks maintenance. In case of noncompliance of the necessary volume of the emergency-recovery stock or the storage conditions of the materials and equipment, the Contractor is obliged pay a penalty equal to 5% of the maintenance service fee of the given month



		Վճարման պարտավորության կատարման ժամկետները խախտելու համար, վճարվում է տույժ տվյալ վճարման ենթակա չվճարված գումարի 0.1 (զրո ամբողջ մեկ տասնորդական) տոկոսի չափով` կետանցի յուրաքանչյուր բանկային օրվա համար, սակայն ոչ ավելի քան վճարման ենթակա չվճարված գումարի 5 (հինգ) տոկոսը:

		In case of breach of deadlines of payment fine in the amount 0.1 (zero point one) per cent of the unpaid amount subject to payment for each overdue banking day but not more that  5 (five) per cent of the non-paid amount.





		1

		ԳՆՀ-ի պայմանների հաստատում


(ֆայլ“Acceptance of RFQ terms_Lot1”)

		Acceptance of RFQ terms


(file “Acceptance of RFQ terms_Lot1”)
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		Տեխնիկական մասնագրեր

(ֆայլ”Technical Specification_Lot1”)

		Technical specifications


(file ”Technical Specification_Lot1” )
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		Տուգանքների չափը ուշացումների դեպքում


(ֆայլ “Penalties for delay_Lot1”)

		Amount of penalties for delays 

( file “Penalties for delay_Lot1” )
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			ԱՆՀ-ի պայմանների և պահանջների հաստատում 


			Օպտիկական մանրաթելային գծերի տեխնիկական  սպասարկում և ըստ պահանջի վերանորոգում ԳՆՀ
Լոտ1. Տրանսպորտային և ֆիքսված ցանցերում ՕՄ գծերի տեխնիկական սպասարկում
(ORACLE iSupplier հարթակում սակարկության N111262)





			Հայտատուի անվանումը` _________________________________





						Հայտատուի հաստատում			Հայտատուի մեկնաբանոթյուն


			1.Պահանջներ հայտատուի նկատմամբ


			Համապատասխան գործունեության (ՕՄ գծերի տեխնիկական սպասարկման և կառուցման ոլորտում) նվազագույնը 2 տարվա աշխատանքային փորձ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…						Հայտատուն պետք է կատարի հետևյալ նշումները՝
Հաշվի է առնված՝ եթե այդ կետը միայն տեղեկատվական բնույթ է կրում,
Ընդունված է՝ եթե առաջարկված պայմանները համապատասխանում են տվյալ կետում նշվածին,
Ընդունված չէ՝ եթե առաջարկված պայմանը ընդունելի չէ ամբողջությամբ,
Մասամբ է ընդունված՝ եթե առաջարկված պայմանը ընդունված է մասամբ:
Վերջին երկուսի առկայության դեպքում հայտատուն պետք է ներկայացնի նաև լրացուցիչ պարզաբանում: Վերը նշված մեկնաբանությունների բացակայության դեպքում, կազմակերպիչը կարող է կիրառել “Ընդունված չէ” մեկնաբանություն:


			Կազմակերպության կայուն ֆինանսական վիճակ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կազմակերպությունը չպետք է լինի սնանկության, լուծարման կամ վերակազմավորման փուլում. ունեցվածքը չպետք է կալանքի տակ լինի:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Հայտատուն ունի բոլոր ռեսուրսները և իրավունակ է մատւցել պահանջվող ծառայությունները համաձայն տեխնիկական պահանջների:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Հայտատուն պետք է ունենա տվյալ աշխատանքների իրականացման համար անհրաժեշտ բոլոր լիցենզիաները (Հեռահաղորդակցության ոլորտում շինարարական աշխատանքներ իրականացնելու լիցենզիա և այլն): Այլ սերտիֆիկատների առկայությունը ցանկալի է:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			2.Տեխնիկակական պահանջներ


			Պահանջվող աշխատանքները/ծառայությունները պետք է համապատասխանեն տեխնիկական պահանջներին: Տեխնիկական պահանջները ներառում են պարտադիր դրույթներ և պայմաններ, որոնք ենթակա չեն փոփոխման: Հայտատուները, ովքեր համաձայն չեն այդ դրույթների հետ և/կամ չեն համապատասխանում այդ պայմաններին կբացառվեն գործընթացի հետագա փուլերից: Մանրամասների համար տես “Technical Specification_Lot1”.			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կանխարգելիչ կամ վերականգնողական աշխատանքների կատարման համար  կապալառուն պետք է ունենա բոլոր անհրաժեշտ սարքավորումներով/ գործիքներով համալրված առնվազն 3 արհեստավարժ թիմեր՝ անհրաժեշտ աշխատանքների կատարման համար:  			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Յուրաքանչյուր թիմ պետք է ունենա OTDR (պարտադիր), օպտիկամանրաթելային համաձուլվածքի կցուրդ (պարտադիր), միակցման անհրաժեշտ գործիքներ (պարտադիր), օպտիկական թեստեր, անսարքությունների վիզուալ հայտնաբերման օպիտիկամանրաթելային թեստեր (օպտիկական լազեր), որոնք պետք է ունենան համապատասխան սերտիֆիկատներ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Թիմերի առկայությունը հեռավոր շրջաններում ցանկալի է (որտեղ կա ՕՄ ցանց):			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կապալառուն պետք է ապահովի համապատասխան տրանսպորտային միջոցներ (վերամբարձ կռունկ, օպտիկամանրաթելային մալուխների տեղադրման սարքավորումներ և այլն):			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Օգտագործվող բոլոր նյութերը և պարագաները պետք է լինեն նոր և արտադրված լինեն հեղինակավոր՝ ISO հավաստագրեր ունեցող արտադրողների կողմից: Ինքնաշեն և օգտագործված նյութերի կիրառումն արգելվում է:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կապալառուն պետք է ապահովի պահեստամասերի պատշաճ մատակարարումը և պահեստավորումը: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Վթարների դեպքում ծանուցումը ստանալուն պես Կապալառուն պետք է  տեխնիկական մասնագրերում սահմանված ժամկետների շրջանակներում` այցելի վթարի վայր, իդենտիֆիկացնի վթարի պատճառը, սահմանի աշխատանքների չափը, պատահարի արդյունքների վերացման համար անհրաժեշտ նյութերի ցանկը եւ համաձայնեցնելով Պատվիրատուի ներկայացուցչի հետ իրականացնի վթարավերականգնողական աշխատանքը:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Պատվիրատուն պատասխանատվություն է կրում ապահովելու Կապալառուին և վերջինիս աշխատակիցներին համապատասխան կայաններ մուտք ունենալու բոլոր անհրաժեշտ իրավունքներով: Եթե ըստ որոշակի պատճառների մուտքը չի տրամադրվում և առաջանում են ուշացումներ, ապա  համաձայնեցված ժամկետը պետք է սահմանվի համապատասխանաբար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կապալառուն պետք է ենթարկվի մուտք գործելու կանոններին թե աշխատակիցների քանակի և թե մուտքի ժամի վերաբերյալ` ելնելով որոշակի կայաններ մուտք  գործելու յուրահատկություններից: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կապալառուն պատասխանատվություն է կրում ՕՄ կապուղիների տեխնիկական սպասարկմանն առնչվող գործընթացներից բխող բոլոր փաստաթղթերի (պայմանագրեր, համաձայնագրեր, շինարարության թույլտվություններ, սերվիտուտներ և այլն) ձեռքբերման և նրանցում հայտնաբերված ՀՀ օրենքների հետ անհամապատասխանությունների համար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Բոլոր աշխատանքները պետք է կատարվեն համաձայն Կապալառու կազմակերպությունում գործող անվտանգության կանոնների:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կապալառուն պետք է պատասխանատվություն կրի առաջադրանքների կատարման ժամանակ իր աշխատակիցների, ներկայացուցիչների, մատակարարների կամ որևէ պատվիրակված անձանց կողմից պատճառված մարմնական կամ նյութական վնասների համար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Թույլատրվում է աշխատանքներն իրականացնել ենթակապալառուների միջոցով: Այս դեպքում ներկայացման ենթակա են նաև ենթակապալառուներին առնչվող բոլոր պահանջվող փաստաթղթերը, ինչպես նաև ենթակապալի պայմանագրերի պատճենները: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Հայտատուները պետք է տրամադրեն առնվազն 3 տարվա երաշխիք տեղադրված նյութերի համար և 1 տարվա երաշխիք կատարված աշխատանքների համար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Պատվիրատուն իրավունք ունի պահանջել Կապալառուից ներկայացնել ներմուծվող ապրանքների ողջ պատվերի յուրաքանչյուր խմբաքանակի համար ծագման հավաստագրերը: Հավաստագիրը (հավաստագրերը) պետք է ներկայացվեն համապատասխան հաշիվ-ապրանքագր(եր)ի և այլ պահանջվող տեխնիկական փաստաթղթ(եր)ի հետ միասին:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Դիմորդը պետք է ներկայացնի համապատասխան հաշվետվություններ՝ մանրամասն տեղեկատվությամբ, ինչպես ներկայացված է ԿՈՄԵՐՑԻՈՆ ՊԱՀԱՆՋՆԵՐԸ ԵՎ ՏԵԽՆԻԿԱԿԱՆ ՄԱՍՆԱԳՐԵՐԸ փաստաթղթում			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			3. Հայատատուի կողմից ներկայացվող փաստաթղթեր


			ԳՆՀ-ի պայմանների և պահանջների հաստատում ըստ ստորև կցված “Acceptance of RFQ terms_Lot1” ֆայլի Էլեկտրոնային տարբերակ MS EXCEL և  PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տեխնիկական մասնագրերի հետ համապատասխանության փաստաթուղթ:
Այն է՝ “Տեխնիկական մասնագրեր_Լոտ1” փաստաթղթի յուրաքանչյուր բաժնի համար հայտատուն պետք է կատարի ստորև նշումները, իսկ անհրաժեշտության դեպքում՝ հղում տա համապատասխան փաստաթղթին:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Առաջարկ ըստ “CP_Lot1” ֆալի - Էլեկտրոնային տարբերակ MS EXECEL և  PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հայտատուին ներկայացվող հարցաշար՝ ներառյալ  հակակոռուպցիոն հարցաշար - Էլեկտրոնային տարբերակ MS WORD և PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հիմնադիր փաստաթղթերի պատճեններ - Էլեկտրոնային տարբերակ PDF			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Պետական և հարկային գրանցման և հավաստագրերի պատճեններ - Էլեկտրոնային տարբերակ PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կանոնադրական կապիտալի վճարման մասին տեղեկագիր՝ ստորագրված կազմակերպության ղեկավարի և գլխավոր հաշվապահի կողմից - Էլեկտրոնային տարբերակ PDF			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Սեփականության լուծարման կամ վերակազմավորման կամ կալանքի հետ կապված դատական գործընթացների բացակայության մասին հավաստող տեղեկանք՝ ստորագրված կազմակերպության ղեկավարի կողմից  - Էլեկտրոնային տարբերակ PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տեղեկանք հայտատուի մարզային ցանցի վերաբերյալ (մարզերում Հայտատուի մասնաճյուղերի և գրասենյակների ցանկ, որտեղ նշված են դրանց հասցեները և լիազորությունները)- Էլեկտրոնային տարբերակ PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տեղեկատվություն ընկերության մասին և իրականացված նմանատիպ ծրագրերի մասին (տես “Applicant’s Work History” ֆայլը), և պետք է ամփոփ ներկայացնեն առկա ռեսուրսները (մեքենա-մեխանիզմներ, մարդկային ռեսուրսներ), որոնք կտրամադրվեն սույն նախագծի իրականացման համար, մասնավորապես՝			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			       - Աշխատակիցների ցանկը` բաժանված թիմերի, որոնք համալրված են սարքերով և ընդգրկված կլինեն  սպասարկման աշխատանքների իրականացման համար,			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			       - Տրանսպորտային միջոցների և հատուկ գործիքների ցանկ:
(օրինակ`  OTDR, որը պետք է օգտագործվի ընդունման գործընթացի ժամանակ: Գործիքը պետք է ունենա արտադրողի հավաստագիր և ՀՀ  ստանդարտներին համապատասխան  ստուգաչափման հավաստագիր): Էլեկտրոնային տարբերակ MS WORD և PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			ԿՍՊ (Կորպորատիվ սոցիալ պատասխանատվության) ստուգացուցակ - Էլեկտրոնային տարբերակ MS WORD և PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			4.Կոմերցիոն պայմաններ և այլ պայմանագրային կետեր


			2 տարվա շրջանակային պայմանագիր (ծառայությունների մատուցման և աշխատանքների իրականացման) կկնքվի ընտրված մատակարար(ներ)ի հետ: Պայմանագիրը կներառի տեղեկատվության չբացահայտման վերաբերյալ դրույթ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հայտատուները պետք է ներկայացնեն առաջարկները ՀՀ դրամով, առանց ԱԱՀ: Եթե Հայտատուն չի հանդիսանում ԱԱՀ վճարող ընկերություն, ապա առաջարկվող գները պետք է ներառեն բոլոր ծախսերն ու հարկերը:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Գները և առևտրային վերադիրները պետք է նշվեն ըստ աշխատանքների և ծառայությունների տեսակների՝  “CP_Lot1” ֆայլում զետեղված ձևանմուշի, որը պարունակում է հետևյալ աղյուսակները. 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Աղյուսակ 1.  ՕՄ ցանցերի տեխնիկական սպասարկման ծառայությունների գնացուցակ: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Այստեղ հայտատուն պետք է նշի ՕՄ կապուղիների սպասարկման գները (այդ գները պետք է կիրառելի լինեն նաև համապատասխան շրջաններում կառուցման ենթակա կապուղիների համար):  Գները պետք է ներառեն բոլոր աշխատանքների ծավալը` նկարագրված «Technical Specification_Lot1» ֆայլում, ներառյալ`  			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Վթարների կամ ընթացիկ սպասարկման դեպքում թերությունների վերացման ժամանակ (յուրաքանչյուր նմանատիպ դեպքում) Կապալառուն պետք է անվճար տրամադրի, ապամոնտաժի և փոխարինի մինչև 200մ օպտիկական մալուխ և 2 օպտիկական կցորդիչ:  Բացի այդ Կապալառուն պետք է անվճար իրականացնի վնասված ամրանների փոխարինում և հենասյուների վերականգնում կամ փոխարինում: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Աղյուսակներ 2.1, 2.2 և 2.3. Վերանորոգման աշխատանքների համար նյութերի և ծառայությունների գնացուցակ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Այստեղ հայտատուն լրացնում է տեխնիկական սպասարկման, վթարների կամ օպտիկամանրաթելային գծի անցման ուղու փոփոխության ժամանակ 200մ-ից ավել օպտիկական մալուխի և 2-ից ավել օպտիկական կցորդիչ օգտագործելու անհրաժեշտության դեպքում կատարվելիք լրացուցիչ աշխատանքների (ներառյալ անհրաժեշտ նյութերի տրամադրումը) միավոր գները:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Աղյուսակ 3. Մատակարարի կողմից պահեստավորման ենթակա պահեստամասերի/ նյութերի մասին տեղեկատվություն:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Այստեղ հայտատուն պետք է նշի առաջարկվող ապրանքների մասին տեղեկատվությունը, որոնք ենթակա են օգտագործման հետագա տեխնիկական սպասարկման աշխատանքների ժամանակ և պետք է պահեստավորվեն որպես պահեստամասեր:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Ներկայացված գները աշխատանքների և առևտրային վերադիրները պետք է գործեն պայմանագրի գործողության ողջ ընթացքում և վերանայման (ինդեքսավորման)  ենթակա չեն:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Պայմանագրի 2-րդ տարվանից սկսած վերանայման (ինդեքսավորման) ենթակա են միայն այլ երկրներից ներմուծված նյութերի գները («CP_Lot1» ֆայլ աղյուսակներ 2.1 և 2.3.) հետևյալ վերահաշվարկով . 
Պայմանագրի հավելվածով նախատեսված Ապրանքի գների (գնացուցակ) վերահաշվարկը դրամով իրականացվում է յուրաքանչյուր օրացուցային եռամսյակի համար այն դեպքում, եթե նախորդ եռամսյակի համար ՀՀ Կենտրոնական բանկի կողմից հաշվարկված ֆիքսված արտարժույթի   նկատմամբ ՀՀ դրամի միջին փոխարժեքի փոփոխությունը գերազանցում է 5%-ը՝ համեմատած ՀՀ դրամի նկատմամբ ֆիքսված արտարժույթի  համար սահմանված փոխարժեքին (Ելակետային փոխարժեք/ Փելկ):
Գների փոխարժեքային վերահաշվարկման գործակիցը (N) հաշվարկվում է հետևյալ բանաձևով.  
N=1+0.5(Փնոր / Փելկ  – 1), որտեղ.
«Փնոր»՝ համապատասխան արժույթի միջին փոխարժեք հաշվետու (նախորդ) եռամսյակի համար,
Ապրանքների ճշգրտված գները հաշվարկվում են` բազմապատկելով Ելակետային գները (որոնք նշված են գնացուցակում) Գների փոխարժեքային վերահաշվարկման գործակցով (N),
(Ճշգրտված գին = Ելակետային գին * N)
Ճշգրտված գինը համարվում է գործող համապատասխան օրացուցային եռամսյակի առաջին օրվանից մինչև վերջին օրը: Պատվերում ամրագրված գները վերահաշվարկման ենթակա չեն:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Վճարման հետևյալ պայմանն է առաջարկվում՝			x			x						



			 -Աշխատանքների ընդհանուր արժեքը վճարվում ամսական կտրվածքով՝ տվյալ ամսվա տեխնիկական սպասարկման աշխատանքների կատարման հանձնման-ընդունման ակտը երկկողմանի ստորագրելուց եւ կնքելուց հետո 30 օրացուցային բանկային օրվա ընթացքում` նախապես 10 (տասը) բանկային օր առաջ ներկայացված հարկային հաշվի հիման վրա:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			 - կատարված վերականգնողական աշխատանքների (երբ նրանց ծավալը գերազանցում է համաձայնեցված սահմանաչափերը) գինը վճարում է կատարված աշխատանքների հանձնման-ընդունման ակտը երկկողմանի ստորագրելուց եւ կնքելուց հետո 30 օրացուցային օրվա ընթացքում` նախապես 10 (տասը) բանկային օր առաջ ներկայացված հարկային հաշվի հիման վրա: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հետևյալ տուգանքներն են ամրագրվելու պայմանագրում՝			x			x


			Տուգանքների չափը ուշացումների դեպքում սահմանվում է ըստ ստորև կցված “Penalties for delay_Lot1” ֆայլում զետեղված աղյուսակի:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տուգանքների չափը կանխարգելիչ տեխնիկական սպասարկման ծառայությունների որակի խախտման դեպքում՝			x			x


			-Ամսական պարբերականությամբ ընտրովի ստուգայցեր սպասարկման ենթակա ՕՄ գծերի/ ցանցերի ընդհանուր քանակի 10%-ում:  Ստուգված գծերի/ ցանցերի 20%-ում սպասարկման թերություններ հայտնաբերվելու դեպքում Կապալառուն պարտավոր է վճարել տուգանք տվյալ ամսվա սպասարկման ծառայությունների վարձավճարի 10%-ի չափով:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			-Եռամսյակային պարբերականությամբ ստուգայցեր Կապալառուի պահեստ՝ ՕՄ գծերի/ ցանցերի սպասարկման համար անհրաժեշտ նյութերի և սարքավորումների վթարա-վերականգնողական պաշարի ծավալը և պահպանման պայմանները ստուգելու նպատակով:  Նյութերի և սարքավորում-ների վթարա-վերականգնողական պաշարի անհրաժեշտ ծավալի կամ պահպանման պայմանների անհամապատասխանության դեպքում Կապալառուն պարտավոր է վճարել տուգանք տվյալ ամսվա սպասարկման ծառայությունների վարձավճարի 5%-ի չափով:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Վճարման պարտավորության կատարման ժամկետները խախտելու համար, վճարվում է տույժ տվյալ վճարման ենթակա չվճարված գումարի 0.1 (զրո ամբողջ մեկ տասնորդական) տոկոսի չափով` կետանցի յուրաքանչյուր բանկային օրվա համար, սակայն ոչ ավելի քան վճարման ենթակա չվճարված գումարի 5 (հինգ) տոկոսը:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…





			____________________________________


			(ստորագրություն, կնիք)


			____________________________________


			(ստորագրողի ԱԱՀ և պաշտոն)








			Accepted


			Partially Accepted


			Not Accepted


			N/A


			Ընդունված է


			Մասամբ է ընդունված


			Ընդունված չէ


			Առկա չէ
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			Acceptance of RFQ terms and requirements


			RFQ for Technical maintenance and on-demand repair of fiber optic lines
Lot1: Technical maintenance of FO lines in Transport and Fixed Networks
(bidding N111262 in ORACLE ISOURCING)





			Applicant’s title and address: _________________________________





						Applicant's statement			Applicant's comment


			1. Requirements to Applicant


			Not less than 2-year work experience on the corresponding activity (FO lines technical maintenance or construction field).			Accepted/Not Accepted/ Partially Accepted			…						Applicant should mark the points with
“Accepted” (if the term is fully acceptable);
“Not accepted” (if the term is fully not accepted) “Partially accepted” (if the term is accepted partially).
 For the last two statements applicant should submit clear explanation of the reason in comments. If the above-mentioned statements is not presented for the specific point, then “Not accepted” statement will be applied for these terms.


			Sustainable financial situation of the company.			Accepted/Not Accepted/ Partially Accepted			…


			Organization should not be filed for bankruptcy, liquidation or reorganization; its property should not be arrested.			Accepted/Not Accepted/ Partially Accepted			…


			Applicant is capable and have needed all resources to render requested services according to the set technical requirements.			Accepted/Not Accepted/ Partially Accepted			…


			Applicant should have all the necessary licenses required for the implementation of the requested works (Licenses for construction in the sphere of Telecommunication, etc.). The other certificates presented will be an asset.			Accepted/Not Accepted/ Partially Accepted			…


			2. Technical Requirements


			Requested works/services should be according to the technical requirements. Technical requirements included mandatory terms and clauses, which are not subject of negotiation. Applicants, who are disagree with these clauses and/or who are not compliant with these terms, will be excluded from further stages.
For details, see files “Technical Specification_Lot1”.			Accepted/Not Accepted/ Partially Accepted			…


			During preventive or recovery works, the applicant must have minimum 3 professional groups with appropriate equipment/tools to provide the required works.			Accepted/Not Accepted/ Partially Accepted			…


			Each team must have OTDR (mandatory), fiber optic fusion splicer (mandatory), necessary tools for splicing (mandatory), optical tester (power meter), optical tester, visual fault locator fiber optic cable tester (optical laser), which must have the appropriate certificates.			Accepted/Not Accepted/ Partially Accepted			…


			The existence of teams in remote regions is desirable (where there is a FO network).			Accepted/Not Accepted/ Partially Accepted			…


			The vendor should ensure appropriate transportation means (lifting crane, fiber optic cable pulling equipment, etc.).			Accepted/Not Accepted/ Partially Accepted			…


			All the materials and accessories used during works implementations shall be new and produced by a well-known producer having passed ISO certification. Application of homemade and used equipment, materials is prohibited.			Accepted/Not Accepted/ Partially Accepted			…


			The Contractor shall ensure the proper supply and storage of spare parts.			Accepted/Not Accepted/ Partially Accepted			…


			In the event of an accident upon the notification respond, within the time limits specified in the Technical Specifications, the Contractor shall visit the place of the accident, identify the cause of the accident, determine the size of the works, list the materials needed to eliminate the effects of the accident, and agree with the Customer's representative to carry out the repair work.			Accepted/Not Accepted/ Partially Accepted			…


			It is the responsibility of Customer to provide the Contractor and its employees with all needed authorization as to access the concerned sites. If due to certain causes, the entrance is not allowed and delays take place, the agreed period must be envisaged correspondingly.			Accepted/Not Accepted/ Partially Accepted			…


			The Contractor shall abide by the specificity of accessing certain sites whether in terms of number of employees or time of access. 			Accepted/Not Accepted/ Partially Accepted			…


			The Contractor bears responsibility for obtaining all the necessary documents (contracts, agreements, construction permissions, servitudes, etc.) stemming from the FO networks technical maintenance related processes, as well as for all the discrepancies to the RA laws indicated in the latter.			Accepted/Not Accepted/ Partially Accepted			…


			All work must be performed in accordance with the applicable safety rules of the Contractor.			Accepted/Not Accepted/ Partially Accepted			…


			Contractor shall bear responsibility for body or property harms caused by his employees, representatives, suppliers or any other delegated person while tasks implementation.			Accepted/Not Accepted/ Partially Accepted			…


			It is allowed to perform works by involving subcontractors. All the requested documents for the Applicant are subject of submission for the subcontract as well, as well as copy of the contracts with  subcontractors.			Accepted/Not Accepted/ Partially Accepted			…


			The Applicant must provide 3-year warranty for the installed materials and a 1-year warranty for the completed work.			Accepted/Not Accepted/ Partially Accepted			…


			The Customer reserves the right to demand from the Contractor provision of Certificate of Origin for each batch of the imported goods for the whole order. Certificate(s) should be submitted with corresponding invoice(s) and other requested technical document(s).			Accepted/Not Accepted/ Partially Accepted			…


			The applicant must provide correponding reports with detailed information as presented in TECHNICAL SPECIFICATION AND COMMERCIAL REQUIREMENTS  document			Accepted/Not Accepted/ Partially Accepted			…


			3. Documents to be submitted by the Applicant


			Acceptance of RFP terms and requirements according to the bellow attached “Acceptance of RFQ terms_Lot1” file -Soft copy MS EXCEL and PDF			Accepted/Not Accepted/ Partially Accepted


			Document on compliancy with technical specification. 
That is document “Technical Specification_Lot1”, which should be commented by Applicants with bellow mentioned marks and if needed reference to the other documents.			Accepted/Not Accepted/ Partially Accepted


			Proposal according to “CO_Lot1” file - Soft copy MS EXCEL and PDF.			Accepted/Not Accepted/ Partially Accepted


			Applicant’s Questionnaire, included Anticorruption Questionnaire - Soft copy MS WORD and PDF			Accepted/Not Accepted/ Partially Accepted


			Copies of constituent documents - Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Copies of state and tax registration and certificate - Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Reference about payment of the charter capital, signed by the organization head and chief accountant -Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Reference certifying absence of court procedures in connection with liquidation or reorganization or arrest of its property signed by the head of organization - Soft copy PDF:			Accepted/Not Accepted/ Partially Accepted


			Reference about the Applicant's regional network (list of Applicant’s branches and agencies on the regions, with indication of their addresses and authorizations) - Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Applicants should provide Information about the Company’s profile and achieved fulfilled projects (see Applicant’s Work History Reference List), and summarize the available resources (machinery and human) which will be dedicated for this project, particularly: Soft copy MS WORD and PDF			Accepted/Not Accepted/ Partially Accepted


			      - Staff list divided into teams, which are equipped with facilities and will be involved in implementation of the maintenance works;			Accepted/Not Accepted/ Partially Accepted


			     - Transportation means and special tools list.
(Example: OTDR to be used at the acceptance procedure, etc. The tool should have manufacturing certificate and the certificate of calibration done according to the standards of RA).			Accepted/Not Accepted/ Partially Accepted


			CSR checklist for suppliers -  Soft copy MS WORD and PDF			Accepted/Not Accepted/ Partially Accepted


			4.Commercial and contractual terms


			2 years frame contract (service provision and works implementation) to be concluded with the selected supplier(s). The Contract will include data nondisclosure clause.			Accepted/Not Accepted/ Partially Accepted			…


			The Applicants should present their proposals in AMD, VAT excluded. If the Applicant is not a VAT Paying Company, then the proposed prices should include all the expenses and taxes.			Accepted/Not Accepted/ Partially Accepted			…


			The prices and trade margins should be provided per items (work/services) types according to price template in file “CP_Lot1”. It included the following Tables:			Accepted/Not Accepted/ Partially Accepted			…


			Table1: The price list for technical maintenance services of FO networks. 			Accepted/Not Accepted/ Partially Accepted			…


			Here applicant fills prices for the FO networks maintenance (these prices should be applicable for the lines to be constructed in corresponding Regions, as well. The prices shall included all scope of works described in “Technical Specification_Lot1” including: 			Accepted/Not Accepted/ Partially Accepted			…


			During elimination of faults in case of accidents or current maintenance (in each similar case) the Contractor shall provide, dismantle and replace free of charge an optical cable with up to 200m length and 2 optical closures. Besides the Contractor shall replace free of charge the damaged clamps and recovery/replace poles. 			Accepted/Not Accepted/ Partially Accepted			…


			Tables 2.1, 2.2 and 2.3: The Price list for materials and services for repair works.			Accepted/Not Accepted/ Partially Accepted			…


			Here applicant fills the unit prices of additional works (including provision of necessary materials) to be performed in case of necessity to use optical cable more than 200m and more than 2 optical closures during technical maintenance, emergency cases or replacement of fiber-optic cable lines.			Accepted/Not Accepted/ Partially Accepted			…


			Table 3: Information about spare parts/materials to be stored in the stock by Contractor.			Accepted/Not Accepted/ Partially Accepted			…


			Here applicant fills the information about proposed items to be used in further maintenance works and to be stored as spare parts in the stock.			Accepted/Not Accepted/ Partially Accepted			…


			Provided prices for works and trade margins shall be applicable for all contract duration and price indexation (recalculation) is not applicable.			Accepted/Not Accepted/ Partially Accepted			…


			Price indexation (recalculation) is applicable for the imported materials only (file “CP_Lot1”, Tables 2.1 and 2.3) starting from the 2nd year of contractual period based on the following recalculation approach:
Recalculation of Product prices set in the annex to the Contract (price list) in AMD is performed for each subsequent calendar quarter in case of change of average exchange rate of AMD against fixed currency for the previous quarter set by Central Bank of Republic of Armenia (hereinafter CB RA) by more than 5% in respect to the fixed exchange rate of fixed currency against AMD (Initial rate / Cin).

Coefficient of currency recalculation of prices (N) is calculated by the following formula:  
N=1+0.5(Cnew / Cin – 1), where
"Cnew" - average exchange rate of the corresponding currency for the reporting (previous) quarter;
The adjusted prices of Goods are calculated by multiplying the Initial prices (indicated in the price list) with the Coefficient of currency recalculation of prices (N).
(Adjusted price = Initial price * N) 

The adjusted price is considered to be in effect from the first day to the last day of the respective calendar quarter. The prices fixed in the order are not subject to recalculation.			Accepted/Not Accepted/ Partially Accepted			…


			The following payment terms are proposed: 			Accepted/Not Accepted/ Partially Accepted			…


			 - The total price of Works is paid on monthly basis within 16 (sixteen) banking days after completion of Technical Maintenance Works for the given month and bilateral signing and conclusion of Works delivery acceptance act based on tax bill presented 10 (ten) banking days prior.			Accepted/Not Accepted/ Partially Accepted			…


			 - The price of the implemented corrective Works (if the volumes of the latter exceed the agreed limits) is paid within 30 calendar days after completion of works and bilateral signing and conclusion of Works delivery acceptance act based on tax bill presented 10 (ten) banking days prior.			Accepted/Not Accepted/ Partially Accepted			…


			The following punitive sanctions will be fixed in contract:			x			x


			The table in the “Penalties for delay_Lot1” file attached below determines the amount of penalties for delays.			Accepted/Not Accepted/ Partially Accepted			…


			Amount of penalties for violating the quality of preventive maintenance services:			x			x


			-Perform monthly optional inspections at least of the 10% of the total quantity of FO lines/networks that are subject to maintenance. In case of detecting maintenance faults in the 20% of the inspected lines/networks, the Contractor is obliged to pay a penalty equal to 10% of the maintenance service fee of the given month			Accepted/Not Accepted/ Partially Accepted			…


			-Perform a quarterly inspection in the Contractor's warehouse to check the emergency-recovery stock volume and storage conditions of the materials and equipment necessary for FO lines/networks maintenance. In case of noncompliance of the necessary volume of the emergency-recovery stock or the storage conditions of the materials and equipment, the Contractor is obliged pay a penalty equal to 5% of the maintenance service fee of the given month			Accepted/Not Accepted/ Partially Accepted			…


			In case of breach of deadlines of payment fine in the amount 0.1 (zero point one) per cent of the unpaid amount subject to payment for each overdue banking day but not more that  5 (five) per cent of the non-paid amount.			Accepted/Not Accepted/ Partially Accepted			…


			____________________________________


			(Signature, seal)


			____________________________________


			(Full name and position of the Signatory)




















			Accepted


			Partially Accepted


			Not Accepted


			N/A


			Ընդունված է


			Մասամբ է ընդունված


			Ընդունված չէ


			Առկա չէ










1. Definition of terms and abbreviations





			Abbreviation


			Term





			


			Introduced definitions





			ERW


			Emergency recovery works





			AL


			Aerial lines





			FN


			Fixed Network





			T&FN


			Transport Network and Fixed Network (including GPON)





			FOL


			Fiber-optic line





			FOC


			Fiber-optic cable





			OF


			Optical fiber





			GPON


			Gigabit passive optical network





			TM


			Technical maintenance





			UNOC 


			Universal Network operation center











2. [bookmark: _Toc198531853]General requirements to implementing technical maintenance 


of T&FN FOL  of "Viva Armenia"


 


2.1. Technical maintenance of T&FN FOL is a complex of preventive measures with an aim to keep in good working order in the process of operation in order to provide the required degree of reliability.


2.2. The list of works and frequency of their implementation during technical maintenance presented in Table 1.


2.3. Technical maintenance of FOL includes:


· protective and preventive work;


· operational control of the technical state of FOL;


· current maintenance;


· storing of emergency-recovery stock of materials and items for technical maintenance, recovery and repair;


· scheduled preventive maintenance;


· technical supervision over repairs of FOL.


2.4. The volume of FOL requiring permanent maintenance is indicated in Table 1, of Commercial proposal of Lot 1 (see “CP Lot1 _ ENG” file).


2.5. During technical maintenance, recovery and repair of FOL, only new materials and equipment meeting the requirements of respective standards and normative technical documents should be used. All the materials and equipment should be manufactured by well-known manufacturers and have ISO certificates.


2.6. The composition of emergency-recovery stock of materials and items for technical maintenance, recovery and repair of FOL is determined as per the list indicated in Table 3, of Commercial proposal of Lot 1 (see “CP Lot1 _ ENG” file).


2.7. In the course of eliminating the faults during the maintenance or ERW, the contractor should provide, dismantle and replace up to 200m of optical cable and 2 optical closures free of charge (in every such case).


2.8. The contractor should also replace the broken clamps, as well as repair and replace the broken poles.


2.9. The emergency-recovery stock of materials and items for technical maintenance, recovery and repair of FOL should be filled up by the contractor upon their consumption.


2.10. It is forbidden to consume the materials and items of emergency-recovery stock for purposes other than intended.


2.11. ERW of FOL should be implemented within the shortest possible period (not more than within 10 hours from the moment of notification of contractor).


2.12. All the measures of TM, ERW and repair of FOL are documented in the form of acts and reports. 


2.13. Respective technical documentation is required for all FOL which is subject to amendments by the contractor not later than within seven days after work fulfillment which caused the change (changes of FOC cabling route, execution of measurements of FOC).


2.14. In case of detecting defects in the course of technical maintenance, recovery and repair of FOL faults, damages and accidents, as well as the undertaken measures for the elimination of the latter, respective records should be made in the forms 1 (Preventive Maintenance) and 2 (Corrective Maintenance) which need to be provided to the client after completion of the above-mentioned works. Forms 1 and 2 are presented in Annexes 1.1 and 1.2. 


2.15. During recovery works and in case of changes of optical parameters of the cables, the devices that have passed the tests as per the stipulated order should be used.


2.16. The safety of manufacturing processes while organizing and implementing technical maintenance, recovery and repair works of FOL should be ensured by complying with the requirements of normative acts (state standard, inter-industry labor protection rules), sectorial normative-technical documents and preventive firefighting regulations.


2.17. Responsibility matrix for all activities presented in Attachment 1.


3. 
TECHNICAL MAINTENANCE OF "Viva Armenia" FOL





The list of works and frequency of their implementation during technical maintenance is presented in Table 1.


Table 1.  





			№


			List of works


			Periodicity





			1.


			Implementation of protective and preventive work, including:


			





			1.1


			Provision of information for laying cable line routes on diagrams, plans and passports to the owners of other ground and  over ground communications with which the cable lines converge or intersect


			upon necessity





			2.


			Current maintenance of FOL, including:


			





			2.1


			Check inspection of routes, checkup of the FOL state, as well as nodes and elements of supporting constructions of suspension FOC


			once a month





			2.2


			Installation of missing backings under FOC, enumeration rings, straightening the position of FOC and closures on brackets, checkup of hermiticity of closures


			as per inspection results





			2.3


			Execution of works on cable protection from mechanical damages


			upon necessity





			2.4


			Extraordinary visit and bypass of routes


			receiving information on the works in the exclusion zone capable of causing FOL damage, after force-majeure situations





			2.5


			Supervision over performance of works nearby cable lines


			constantly





			2.6


			Removal of plants from the route


			upon necessity





			2.7


			Elimination of faults or accidents on FOL


			upon detecting such faults and accidents





			2.8


			Upkeep of the emergency cable stock


			constantly





			2.9


			Maintenance of as-built documentation on FOL and introduction of changes after completion of repair works, elimination of faults and accidents, changes in the route of laying FOL, etc.


			constantly 


(introduction of changes: as per the results of performed works)





			3.


			Scheduled preventive maintenance of FOL, including:


			





			3.1


			Preparation for the works during autumn and winter time, stormy weather and floods


			2 times a year (in autumn and spring)





			3.2


			Controlling visits to FOL areas by the commission


			at the request of the customer





			3.3


			Upper inspection of FOL-AL with selective checkup of the state of FOC in clamps (in case of detecting cable damage because of vibration, total inspection is conducted by extracting the cable from clamps)


			once a year





			3.4


			Inspection and cleanup of optical distribution frames (ODF) from dust and dirt (internal and external)


			once a year





			3.5


			Execution of measurements of optical fibers


			once a year, as well as after repair of FOC, elimination of faults and accidents














3.1.  Protective and preventive work





3.1.1. With an aim to prevent FOL damages during implementation of works by third-party organizations nearby the cable line, to ensure:


· provision of information necessary for registration of cable line routes to the units dealing with construction and architecture issues of district, city and region administrations, as well as other local self-governing bodies;


· provision of information on the route of laying FOC to the owners of communications with which FOL cable lines converge or intersect.





3.2.  Current maintenance of FOL 





3.2.1. Current maintenance of FOL is mandatory and should be implemented systematically in compliance with the plans approved by the Client.


3.2.2. Current maintenance includes the following works:


· inspection by means of visiting and bypassing FOC routes and FOC entries into technical premises (hereinafter referred to as the inspection);


· extraordinary inspections are performed for detecting faults of FOL after force-majeure situations;


· implementation of measures aimed at ensuring the integrity and working efficiency during performance of construction or repair works in FOC zone and nearby the latter;


· ensuring protection of FOC from mechanic damages during passages from supports into the soil and building walls;


· upkeep of inventory, emergency-recovery stock of materials and items for technical maintenance, recovery and repair of FOL;


· maintenance of as-built documentation on FOL and introduction of changes after completion of repair works, elimination of faults and accidents, changes in the route of laying FOL.


· Current maintenance includes the following activities:


· elimination of FOL faults. The faults detected in the result of inspection which may cause emergency condition of FOL are eliminated immediately after their detection;


· elimination of visible damages of cable passages through highways and building walls;


· selective inspection of the condition of FOC, technical stock of FOC;


· installation of missing backings under FOC, enumeration rings, straightening the position of FOC and closures on brackets, checkup of hermiticity of closures;


· visual checkup of hermiticity of FOC entries into technical premises


· removal of plants from the route.





3.3. Scheduled preventive maintenance of FOL


3.3.1. Scheduled preventive maintenance of FOL is carried out in compliance with annually prepared plans approved by the Client.


3.3.2. During scheduled preventive maintenance the following activities are performed:


· preparation of FOL for operation during winter time 


· measurement of optical parameters of cables.


3.3.3. The following measurements of optical parameter of FOC are performed:


· measurement by means of optical reflectometer of FOL length,  


· measurement by means of optical reflectometer of attenuation coefficient of spare optical fiber (OF), volume and location of local discontinuities of OF;


· measurement of characteristics of active OF;


· measurement of losses in OF connections in closures and on optical crosses;


· measurement of complete attenuation in the line;


· measurement of return losses in the line.


3.3.4. Measurement results of optical parameters of OF are inserted into reflectogram descriptions, protocols of measurements of optical fiber attenuation on an elementary cable section which are prepared as per the forms presented in Annex 1.3 and the route electric passport, and are compared to the results of measurements performed during delivery-acceptance tastings and technical maintenance of FOL. In case of OF attenuation increase on elementary cable section and losses of fusion splices, as compared to the stipulated norms, measures should be taken to detect the reasons of divergence from the norms and to eliminate the latter during current maintenance or repair works.





3.4. Manufacturing documentation





3.4.1. Manufacturing documentation on technical maintenance, recovery and repairs of FOL contains on-line technical, technical, delivery-acceptance and organizational documentation.


3.4.2. Operational technical documentation is managed by the contractor for systematic analysis of the condition of FOL and detection of the causes, character and duration of faults and accidents, accumulation of statistic data with an aim to ensure reliable and high-quality operation of FOL.


3.4.3. Operational technical documentation contains:


· route passport;


· electronic route passport;


· measurement protocols of FOC optical parameters;


· reflectogram records of OF in electronic form;


· forms 1 and 2;


· statistic documentation on commissioning FOL.


3.4.4. Technical documentation includes certificates, passports, technical descriptions, operating instructions for the equipment, measuring devices, items and materials.


3.4.5. Delivery-acceptance documentation includes documentation submitted to the client by the contractor after commissioning of the object.


3.4.6. Organizational documents include work implementation plans and reports on the implementation of the latter.











3.5. Planning, registration and control over implementation of works





3.5.1. Technical maintenance and repair works of FOL should be performed in accordance with the annual and monthly schedule charts.


3.5.2. Schedule charts are approved by the Client.


3.5.3. Works included in the schedule chart are planned in such a way that time intervals between one and the same works are equal and do not exceed the intervals stipulated by the present Instruction, whereas the works  technologically connected with each other are performed simultaneously.


3.5.4. Monthly schedule plan includes the works which should be implemented with an interval not exceeding a month, whereas annual schedule includes the works performed with an interval exceeding one month.


3.5.5. While planning technical maintenance, the time required for participation in the work by commissions inspecting FOL condition, material supply, elimination of faults, performing emergency-recovery works and maintaining the emergency-recovery stock of materials and items in proper condition should be taken into consideration.


3.5.6. In the end of each month the contractor organization should provide "Viva Armenia" with respective reports on performed works as per form 1 presented in Annex 1.1.


3.5.7. Technical maintenance of FOL is considered performed if:


· all the technical maintenance works are performed in full, and the results are documented and submitted to " Viva Armenia";


· content of the submitted reporting documentation is checked.








4. REPAIR OF FOL





To maintain or restore operation characteristics of FOL, repair works are performed.


Repair works are performed periodically by the contractor depending on the technical condition of FOL.





The complete list of works performed during FOL repair is as follows:


· cable replacement in case of necessity;


· replacement and repair of separate closures, elimination of increased attenuation of OF (in case of which the OF parameters (all or part of them) of FOC have exceeded the established limits, however, no connection interruption has occurred); 


· Recovery of the integrity of cable covering (elimination of faults on the external polyethylene cable sheath by maintaining working efficiency of OF in case of preserving or violating the integrity of metallic cable amour).


· Replacement and recovery of separate worn-out and faulty components of supporting constructions of suspension FOC.


· Ensuring normative indicators of FOC optical parameters on all cable sections;


· Recovery of hermiticity of cable entries into technical premises;


· Repair or replacement of FOC protection from mechanical impact while passing from underground cabling to the supports, constructions for cabling on building walls;


· Recovering and making the required notes and descriptions.


· Removal of plants from the route.








5. EMERGENCY RECOVERY WORKS





5.1. Organization of emergency recovery works





5.1.1. Emergency recovery works (ERW) are organized immediately after receiving information on emergency situation of FOL and are executed in the volumes providing recovery of FOL operation.


5.1.2. The location of complete or partial damage of FOL is determined according to UNOC data and is specified by means of measurements performed by the employees of contractor organization on the optical node which is the nearest to the damage location.


5.1.3. The duration of ERW is calculated from the moment of detection of complete or partial connection loss till complete provision of the capacity of recovered FOL.


5.1.4. The maximum duration of recovery of FOL with FOC should make not more than 10 hours. In specific cases, depending on weather conditions, time of the day or working load, the duration of recovery may be prolonged as per mutual agreement of the parties. 


5.1.5. In case of possibility to use the reserve for other directions, the time for switching to the reserve should not exceed two hours.


5.1.6. Depending on the nature of FOC damage and the estimated time required for FOL recovery, it is supposed to:


· recover FOC as per the time schedule by mounting the temporary cable with subsequent recovery of FOC according to the permanent schedule, in case the estimated time of recovery which is performed immediately according to the permanent schedule, exceeds the stipulated rate of time;


· recover FOC according to the permanent schedule without performing works according to the temporary schedule, in case the estimated time for recovery does not exceed the stipulated rate of time.


5.1.7. According to the results of organizing and performing ERW, an act is executed as per the form presented in annex 1.2.


5.1.8. Upon elimination of emergency situation or damage of FOL, the operating subdivision should make respective modifications (in case of availability) into the manufacturing documentation within 7 days.








5.2. Order of performing emergency recovery works





5.2.1. Upon arrival at the emergency location, the responsible head of ERW specifies the volume and nature of the accident, determines the option of recovering FOC (according to permanent or temporary schedule), the necessity of reinforcement of the working group and delivery of additional equipment and materials, defines the order of FOL recovery and informs the control engineer of UNOC of the volume and nature of the emergency.


5.2.2. Laying FOC (temporary or permanent) at a temperature below the one envisaged by the normative documents for the given FOC should be performed with pre-heating (for instance, in the heated car interior or by using portable heaters). 


5.2.3. Mounting of FOC or temporary cable insertion should start from the nearest closure.


5.2.4. In case the mounting of permanent FOC is implemented not immediately after mounting the temporary FOC, it is necessary to take measures on guarding the temporary FOC till starting to mount the permanent one.


5.2.5. While mounting permanent FOC after the temporary one, it is required to get the permission of UNOC control engineer for the break-down of FO.


5.2.6. After completion of mounting works of the second insertion closure, the manager in charge of the works should receive confirmation from UNOC  control engineer regarding the regular operation of FOL as per the temporary or permanent schedule.
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6. PRESERVING MATERIALS AND ITEMS INTENDED FOR INSTALLATION OF CABLE INSERTIONS





6.1.1. FOC intended for repair works, cable closures, materials and items for mounting cable closures should be stored in a closed building, making a part of emergency-recovery stock, separate from other FOC, materials and items.


6.1.2. Storage conditions of FOC, materials and items should comply with the requirements indicated in the normative documents of manufacturing enterprises, ensure preservation of optical and mechanical characteristics of FOC within the service life envisaged by the normative documents of the manufacturing enterprise.


6.1.3. FOC should be of the same type, same quantity and type of FO as FOC subject to recovery.


6.1.4. Emergency recovery stock of FOC, materials and items should be filled up upon their consumption. 


2.18. The list of emergency recovery stock of materials and items for permanent technical maintenance of FOL of " Viva Armenia" is presented in Table 3, of Commercial proposal of Lot 1 (see “CP Lot1 _ ENG” file). 








Technical requirements of spare part materials





In the technical characteristics of necessary materials the mandatory requirements will be labeled as a blocking factor BF), which will be considered in the evaluation of the proposed materials. If a characteristic marked as (BF) does not meet the required in the proposed material then during the estimation the proposed material will get 0-th grade.FO Cables


7. FO cable for underground installation


During FO network construction should be used 3 types of underground cables. FO cables for underground installation should meet the following conditions:


· Cable type – Direct buried, armored, (BF)


· Cable design – Loose tube, (BF)


· Armoring type – Corrugated steel tape, antirodent, (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 2÷4, (BF)


· Number of fibers (type 2) – 8÷48, (BF)


· Number of fibers (type 3) – 96, (BF)


· Tube filling material - Water-tightness gel or jelly compound,   


· Cable diameter (type 1) – 6÷8mm, (BF)


· Cable diameter (type 2) – 8÷14mm, (BF)


· Cable diameter (type 3) – 12÷16mm, (BF)


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.3mm, (BF)


· Outer sheath thickness (type 2,3) - ≥ 1.5mm, (BF)


· Tension strength during installation (type 1) – ≥ 0.9 kN, (BF)


· Tension strength during installation (type 2,3) – ≥ 2 kN, (BF)


· Crush strength (type 1) – ≥ 1 kN/10cm, (BF)


· Crush strength (type 2,3) – ≥ 2 kN/10cm, (BF)


· Minimal bending radius during installation – 15÷20 ø of cable, (BF)


· Cable Mass (type 1) - 55÷100 kg/km, 


· Cable Mass (type 2) - 80÷220 kg/km, 


· Cable Mass (type 3) - 80÷250 kg/km, 


· Operating temperature range - -25 to +50 °C, (BF)


· Installation temperature range – -5 to +40 °C. (BF)





7.1. [bookmark: _Drop_FO_cable]FO cable for aerial installation


During FO network construction should be used 2 types of aerial cables. FO cable for aerial installation should meet the following conditions:


· Cable type – Aerial, self-supporting, (BF)


· Cable design (type 1)– Fig.8, loose tube, (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Tube filling material -  Water-tightness gel or jelly compound,


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Outer sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Cable outer diameters – 9÷15mm x 15÷25mm, 


· Messenger wire material - Electrolytic chrome coated or galvanized steel wires,


· Messenger wire number - ≥ 6 pcs.,


· Messenger wire diameter - ≥ 1mm еаch,


· Maximum tension strength (Static) – ≥ 2 kN, (BF)


· Maximum tension strength (Dynamic) – ≥ 4 kN, (BF)


· Crush strength – ≥ 2 kN/10cm, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF) 


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF) 


· Cable Mass - 130÷220 kg/km,


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.





7.2. Armored FO cable for aerial installation


During FO network construction should be used 2 types of aerial armored cables. Armored FO cable for aerial installation should meet the following conditions:


· Cable type – Arial, armored, self-supporting, (BF)


· Cable design – Fig.8 self-supporting, loose tube, (BF)


· Armoring type – Corrugated steel tape, antirodent, (BF)


· Fiber type – SM, ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Tube filling material -  Water-tightness gel or jelly compound,


· Cable outer diameters – 10÷16mm x 20÷26mm, 


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Outer sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Messenger wire material - Electrolytic chrome coated or galvanized steel wires,


· Messenger wire number - ≥ 6 pcs.,


· Messenger wire diameter - ≥ 1 mm еаch,


· Maximum tension strength static – ≥ 2000 N, (BF)


· Maximum tension strength dynamic – ≥ 5600 N, (BF)


· Crush strength – ≥ 2500 N/10cm, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF)


· Cable Mass - 200÷250 kg/km,


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.





7.3. FO cable for aerial installation on high voltage poles


During FO network construction should be used 2 types of aerial cables for high voltage poles. FO cable for aerial installation on high voltage poles should meet the following conditions:


· Cable type – All Dielectric Self Supporting (ADSS), (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Number of fibers (type 3) - 4÷16, (BF)


· Tube filling material -  Water-tightness gel or jelly compound, 


· Cable outer diameter – 10.5÷17mm, (BF)


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Sheath thickness (type 3) - ≥ 1.4mm, (BF)


· Maximum tension strength (Static) – ≥ 3.5 kN, (BF)


· Maximum tension strength (Dynamic) – ≥ 8 kN, (BF)


· [bookmark: _Hlk213245535]Crush strength (type1,2) – ≥ 3 kN/10cm, (BF)


· Crush strength  (type 3) – ≥ 1.5 kN/10cm, (BF)


· 


· Minimal bending radius for static load – 10÷15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF)


· Cable Mass - 70÷190 kg/km,


· able Mass  (type 3)- 21÷30 kg/km


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.  





8. FO cable for aerial installation on high voltage towers


During FO network construction should be used 2 types of aerial cables for high voltage towers. FO cable for aerial installation on high voltage towers should meet the following conditions:


· Cable type – All Dielectric Self Supporting (ADSS), (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Tube filling material -  Water-tightness gel or jelly compound, 


· Cable outer diameter – 12÷18mm, (BF)


· Inner sheath type – Black PE or HDPE, 


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Outer sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Maximum tension strength (Static) – ≥ 15 kN, (BF)


· Maximum tension strength (Dynamic) – ≥ 25 kN, (BF)


· Crush strength – ≥ 3 kN/10cm, (BF)


· Span maximum length - ≤ 400m, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF)


· Cable Mass - 70÷250 kg/km,


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.





8.1. FO  high span cable for aerial installation on high voltage towers


During FO network construction should be used 2 types of aerial cables for high voltage towers. FO cable for aerial installation on high voltage towers should meet the following conditions:


· Cable type – All Dielectric Self Supporting (ADSS), (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Tube filling material -  Water-tightness gel or jelly compound, 


· Cable outer diameter – 12÷18mm, (BF)


· Inner sheath type – Black PE or HDPE, 


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Outer sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Maximum tension strength (Static) – ≥ 24 kN, (BF)


· Maximum tension strength (Dynamic) – ≥ 40 kN, (BF)


· Crush strength – ≥ 5 kN/10cm, (BF)


· Span maximum length - ≤ 700m, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF)


· Cable Mass - 70÷250 kg/km,


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.





8.2. FO cable for interfloor installation


FO cable for interfloor installation should be used during construction FTTH/PON in buildings for connection building distribution boxes with floor distribution boxes. 


FO cable for interfloor installation should meet the following conditions:


· Cable type – For indoor installation, (BF)


· Cable design – Single jacket cable with retractable fibers, (BF)


· Cable color – White or gray,


· Fiber type – SM, ITU-T G.652D or G.657A, (BF)


· Number of fibers – 16 and 24, (BF)


· Fiber buffer diameter - 900µm, (BF)


· Cable outer diameter  – ≤ 12mm, (BF)


· Outer sheath type  – Low Smoke Zero Halogen (LSZH),


· Maximum tension strength  – ≥ 600 N, (BF)


· Crush strength – ≥ 200 N/10cm, (BF)


· Minimal bending radius for static load –  15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 20 ø of cable, (BF)


· Cable Mass – 90÷110 kg/km,


· Operating temperature range – -20 to +60 °C. (BF)





8.3. Drop FO cable for indoor installation


Drop FO cable for indoor installation should meet the following conditions:


· [bookmark: _Hlk215136894]Cable type (type 1) – Drop, for indoor installation, (BF)


· [bookmark: _Hlk215136869]Cable type (type 2) - ADSS(KFRP)


· [bookmark: _Hlk215136927]Cable design (type 1) – Flat or round type, (BF)


· [bookmark: _Hlk215136942]Cable design (type 2) - Round


· Fiber type – SM, ITU-T G.657A.2 or G.657B.2, (BF)


· [bookmark: _Hlk215137004]Number of fibers (type 1) – 1, (BF)


· [bookmark: _Hlk215137014]Number of fibers (type 2) – 1-8, (BF)


· Cable outer diameters (Flat type) – 1.6÷2.5mm x 2÷3mm, (BF) 


· Cable outer diameters (Round type) – 2.5÷6mm, (BF)


· Outer sheath type  – Low Smoke Zero Halogen (LSZH),


· Maximum tension strength (Static) – ≥ 80 N, (BF)


· Maximum tension strength (Dynamic) – ≥ 120 N, (BF)


· [bookmark: _Hlk215137068]Crush strength (type 1) – ≥ 400 N/10cm, (BF)


· [bookmark: _Hlk215137093]Crush strength (type 1) – ≥ 400 N/10cm, (BF)


· Minimal bending radius for static load –  5 ø of cable, (BF)


· Minimal bending radius for dynamic load – 10 ø of cable, (BF)


· Cable Mass – 5÷15 kg/km,


· Operating temperature range – -5 to +40 °C. (BF)


[bookmark: _GoBack]





8.4. Fibers


Single mode optical fibers should be compliant with ITU-T (10/2012) recommendations G.652D or G.657A.2 (same G.657B.2). The light guiding core should be made of ultrapure silica glass with doping materials, the optical cladding made of silica glass and the coating of UV-reactive acrylate system.


G.652D fiber should have the following characteristics:


· Attenuation coefficient for 1310nm – ≤ 0.36dB/km, (BF)


·  Attenuation coefficient for 1550nm – ≤ 0.23dB/km, (BF)


· Mode field diameter for 1310 nm –  9.2 ± 0.5µm,


· Cut-off wavelength (λcc) – 1260 ± 15nm,


· Cladding diameter – 125 ± 1µm, (BF)


· Cladding non-circularity – ≤ 1.0%,


· Coating Diameter  – 245 ± 10µm, (BF)


· Core concentricity error – ≤ 0.6 µm


· Coating concentricity error –  ≤ 12µm.





G.657A.2 or G.657B.2 fiber should have the following characteristics:


· Attenuation coefficient for 1310nm – ≤ 0.36dB/km, (BF)


·  Attenuation coefficient for 1550nm – ≤ 0.23dB/km, (BF) 


· Mode field diameter for 1310 nm – 9.2 ± 0.5µm,


· Cut-off wavelength (λcc) – 1260 ± 15nm, (BF)


· Cladding diameter – 125 ± 1µm, (BF)


· Cladding non-circularity – ≤ 1.0%, (BF)


· Coating Diameter – 245 ± 10µm, (BF)


· Core concentricity error – ≤ 0.6 µm, (BF)


· Coating concentricity error –  ≤ 12µm,


· Macrobending attenuation (1 turns, 10mm radius at 1550nm) – ≤ 0.5dB, (BF)


· Macrobending attenuation (1 turns, 10mm radius at 1625nm) – ≤ 0.75dB. (BF)





8.5. Fiber Color Coding 


For easy identification fiber and tubes coloring should be according to Telcordia (Bellcore) standard. (BF)


8.6. Sheath Marking


The FO cable outer sheath should bear the following marking:


· Manufacturer Identification,


· Manufacturing year,


· Number and type of fibers,


· Length marking,


· Additional information on Cable Owner (will be clarified additionally).








9. [bookmark: _Toc196563367]Aerial Accessories





Generally the supplied aerial fastening accessories should meet to the following requirements:


· Easy to install,


· Mechanically stronger than the cable,


· They should have a sufficiently low slip between the cable and the clamp,


· If the tension in the wire increases, the grip of the clamp on the wire must increase, too,


· The clamp should not corrode under expected climatic conditions,


· From the standardization point of view, it is desirable to usage of universal clamps,


· The clamp must not be fixed stiffly to the support, but be movable so that it can follow the movements of the cable. 





9.1. Dead End Anchoring Clamp





The Contractor should propose a dead end clamp that is in line with the proposed cable, the clamp should properly grip on the cable and prevent any slippage or breakage. 


The clamp selection should be based on a safety coefficient 2.5÷3, applicable to aerial cables fixation accessories. The guaranteed failing load of the clamp will be in excess or equal to 2.5÷3 times the cable tensioning load. (BF)


The dead end clamp structure should be as follows:


· The clamp buddy should be of high resistant aluminum alloy or high resistant thermoplastic (for ADSS cable),


· The wedges (jaws) should be of high resistant aluminum or zinc alloy or high resistant thermoplastic (for ADSS cable),


· The fixing strap should be of stainless steel,


· The different parts of the clamp should be secured together.


The Contractor should also provide the following third party test certificates for the proposed clamp:


· Tensile test,


· Vibration test,


· Thermal life (endurance) test (at 100°C for 10 days the thermoplastic parts mechanical characteristics may not be reduced by more than 25%),


· UV test (Duration 1,500 hours),


· Accelerated salt spray test (According to NFX 41 002 and E.D.F. HN 20 E71 specifications),


· Dielectric withstand test (Must be superior or equal to 4 kV R.M.S. for 1 minute).





9.2. Spiral clamp


The spiral clamp should be used for fixation self-supporting ADSS cables.


The Contractor should propose a spiral clamp that is in line with the proposed cable, the clamp should properly grip on the cable and prevent any slippage or breakage. 


The clamp selection should be based on a safety coefficient 2.8 ÷ 3, applicable to aerial cables mechanical accessories. The guaranteed failing load of the clamp will be in excess or equal to 2.8 ÷ 3 times the cable tensioning load. (BF)


The spiral clamp structure should be as follows:


· The clamp buddy should be made by galvanized steel,


· On the inner surface of the spiral should be an abrasive.


· The thimble of clamp should be made by of galvanized steel.


The different parts of the clamp should be secured together.





7.2.1 Universal Pole Bracket (Aluminum)


Aluminum universal pole bracket to be easily fitted over the wooden, metallic and concrete poles. Generally it should be used in urban conditions, where the load of the poles is high, and the spans between the poles are small.


The bracket should be made of high strength aluminum alloy.


The bracket should have the following minimum failing strength:


· Vertical tension: ≥ 9 kN, (BF)


· Horizontal tension: ≥ 5 kN, (BF)


· Axial tension: ≥ 5 kN, (BF).


The Contractor should provide all the third party test certificates related to the above mentioned specifications.





9.3. Universal Pole Bracket (Metallic)


Metallic universal pole bracket to be easily fitted over the wooden, metallic and concrete poles. Generally it should be used in urban conditions, where the load of the poles is high, and the spans between the poles are small.


The bracket should be made of high strength galvanized steel.


The bracket should satisfy the following requirements:


· Horizontal tension: ≥ 15 kN, (BF)


· Coating: zinc coating, (BF)


· Total weight: 0.5 ÷ 0.9 kg. (BF)


The Contractor should provide all the third party test certificates related to the above mentioned specifications.





9.4. Universal Tower Bracket 


Universal tower bracket used during construction FO lines on HV towers by ADSS cable.


The bracket should be made of high strength galvanized steel.


The bracket selection should be based on a safety coefficient 2.8 ÷ 3, applicable to ADSS cables fixing accessories. The guaranteed failing load of the bracket will be in excess or equal to 2.8 ÷ 3 times of the proposed ADSS cable tensioning load. (BF)





9.5. Spiral protector


Spiral protectors are designed for additional protection of the ADSS optical cable in places of:


· Installation of vibration dampers and fixation accessories,


· Possible contact of the cable with support elements and other structures.


The protector should be made of galvanized steel wire on the inner side of which is an abrasive. 


The Contractor should propose a protector that is in line with the proposed ADSS cable.





9.6. Universal vibration damper 


The purpose of damper is a mismatch between the frequencies of vertical and torsional vibrations and the exclusion of their proximity when the cable is icing. Proposed damper should be applicable with the characteristics of proposed ADSS cable intended for installation on high voltage towers. 





9.7. Bracket & Clamp Fixation


For the fixation of pole brackets and suspension clamps the Contractor should use stainless steel bands and buckles. The band should be 20mmx0.7mm and should bear a minimal tensile strength of 70daN/mm2. Minimal failing load of band should be 200daN and the breaking load of the buckles is not less than 700daN.





9.8. Wall saddles


Wall saddles are designed for intermediate fastening of the optical cable on the walls of buildings.


Saddles should not consist details which can be affected by corrosion. The saddles` body should be implemented from the steady polymer for ultraviolet radiation and atmosphere impacts. Dowel part of saddles is fixed in preliminarily drilled holes by screws which are in complex with saddles. Optical cable is attached to saddles by means of cable straps which are included in complex and can be regulated depending on cable diameter. The second line of the cable also can be attached to the same saddle from the back by means of additional strap. 


3 types of wall saddles are requested: BRPF 1(type 1), BRPF 6(type 2) and BRTF 10(type 3) with following requirements


· Dowel hole diameter, type 1 and 2 – 12mm; (BF)


· Dowel hole diameter, type 3 – 16mm; (BF)


· Cable diameter, type 1 -  9÷20mm; (BF)


· Cable diameter, type 2 and 3  -  20÷50mm; (BF)


· Distance from wall, type 1 – 10mm; (BF)


· Distance from wall, type 2 – 60mm; (BF)


· Distance from wall, type 3 – 100mm; (BF)


· Minimal crushing load, type 1, 2 and 3 – 2kN. (BF)








10. Poles


All the metallic poles (bearings) to be installed for cabining of the FO cable should be new. The poles should be painted with special antirust paint used for painting of electrical poles. The poles should be sealed hermetically from both ends with metallic nodes. 2 type of poles are considered with 9.5-10m height and 6m height. The poles should satisfy the following requirements:


· Height,  type 1 – 9.5÷10m, (BF)


· Height, type 2 – 6m, (BF)


· Height, type 3 – 8m, (BF)


· Diameter, type 1 – 108mm, (BF)


· Diameter, type 2 – 159mm, (BF)


· Wall thickness, type 1 - 5÷7mm, (BF)


· Wall thickness, type 2 – 3÷4 mm, (BF)


· Thickness of the upper node  - 2mm,


· Sizes of the lower node – 250x250x3mm,


· Number of the cast-in armatures – 2 pieces,


· Diameter of the cast-in armature – 10÷12mm,


· Length of the cast-in armature, type 1 – 450mm,


· Length of the cast-in armature, type 2 – 350mm.





10.1. Wooden Poles





All wooden poles to be installed for cabining of the FO cable must be prepared from pine-tree and must be soaked by CCA antiseptic. 





The poles must satisfy to the following requirements:  


· Height – 11m, (BF)


· Raw material – Pine-tree of first chop or second chop according to GOST 9463-88 standard, 


· Impregnation process – in high pressure autoclave by VPV (vacuum- pressure-vacuum) method, (BF) 


· Impregnating composition – Water-born wood preservative of CCA (C-Cuprum, C-Chromium, A-Arsenic), (BF)


· Impregnation depth -  Creosoting depth shall be 20mm and more according to GOST 20022.0-93, (BF)


· Life time after installation in ground – Not less than 40 years according to GOST 20022.2-80. (BF)





11. Earthworks accessories





All the accessories and materials used by the Contractor should be of high quality and durable, as they should fully or partially be installed under the soil. Besides, they should be suitable for operation to ensure normal maintenance of Fiber Optic Cable (FOC) and equipment. 





11.1. Manhole





Manhole should be manufactured of plastic, and designed for broaching, mounting, checkups, repair and in–service maintenance of connection cables. 





Manhole should satisfy the following requirements: 


· Manhole diameter (D) – 90cm, (BF)


· Manhole depth – 45 or 90cm, 


· Number of input channels – ≥ 3 pcs., 


· Manhole cover material – Impact–resistant plastic, (BF)


· To be waterproof, (BF)


· Should be impact–resistant, (BF)


· Should be stable towards UV radiation, (BF)


· Service period not less than 30 years, (BF)


· Temperature range of operation starting from –50°С to + 60°С. (BF)





11.2. Cable metering bars 


Cable metering bars should be used for the indication of the location and orientation of the sites of cable routes.  


Cable metering bars should satisfy the following requirements:


· Length – not less than 1.2m, (BF)


· Material – reinforced concrete or plastic, (BF)


· Weight – 30÷40 kg, 


· Should be impact-resistant, (BF)


· Should be stable towards UV radiation, (BF)


· Period of service not less than 30 years, (BF)


· Temperature range of operation starting from - 50°С to + 60°С. (BF)


11.3. Underground cable duct





Cable ducts should be used for installation the underground FO cables. The duct must be strong to withstand when needed mechanical effects. 3 type of ducts will be need, with 110mm diameter (type 1), with 50mm diameter (type 2), with 40mm diameter (type 3) and with 75mm diameter (type 4). For both types of ducts should be provided their appropriate connecting fittings (accessories: angles, tees, adapter, etc.). 


The proposed ducts should meet the following conditions:


· Duct type – For underground installation, (BF)


· Material – High quality PE, (BF)


· Diameter (type 1) – 110mm, (BF)


· Diameter (type 2) – 50mm, (BF)


· Diameter (type 3) – 40mm, (BF)


· Diameter (type 4) – 75mm, (BF)


· Wall thickness – 4÷5mm, (BF)


· Length – ≥ 3m, (BF)


· Color – Black, (BF) 


· Service period not less than 30 years, (BF)


· Operating temperature – –50 to +60 °C. (BF)





12. [bookmark: _Toc196563368]Closures and ODFs





12.1. Closures


2 types of FO closures will be need, deadlock  (type 1) and for FTTH/PON (type 2).





12.2. Deadlock closures


3 types of deadlock closures will be need, for 24 splices (type 1.1), for 48 splices (type 1.2) and for 96 splices (type 1.3).


The proposed closures should meet the following conditions:


· Closure type (type 1.1)  – Flat or dome, mechanical sealing structure,


· Closure type (type 1.2 and 1.3) – Dome, Mechanical sealing structure,


· Protection level – IP68, UV resistant, (BF)


· Injection molded base material – Polypropylene (PP) or polycarbonate (PC),


· Metallic parts – Stainless steel, (BF)


· Ports sealing type (type 1.1) – PG, (BF)


· Ports sealing type (type 1.2 and 1.3) – heat shrinkable sleeves, (BF)


· Splices capacity (type 1.1) – ≥ 24 splice, (BF)


· Splices capacity (type 1.2) – ≥ 48 splice, (BF)


· Splices capacity (type 1.3) – ≥ 96 splice, (BF)


· Splice tray quantity (type 1.1) – 1÷2 pcs.,


· Splice tray quantity (type 1.2 and 1.3) – 2÷4 pcs.,


· Cable entry port quantity (type 1.1) – 3÷4 pcs., (BF)


· Cable entry port quantity (type 1.2) – 4÷5 pcs., (BF)


· Cable entry port quantity (type 1.3) – 5÷7 pcs., (BF)


· Cable entry ports diameters – Φ=8÷15mm,


· Operating temperature – –30 to +60 °C. (BF)


Cable entry ports should be located from a same side. The Contractor should demonstrate, by providing third party test certificates, that the enclosure has successfully passed the following tests:


· Environmental Tests: Thermal aging, Assembly, Temperature and Humidity   Cycling, Freeze / Thaw, Water resistance,


· Mechanical Tests: Cable clamping, Sheath Retention, Cable Flexing, cable Torsion, Vertical Drop, Compression, Impact, Water Resistance,


· Material Integrity Tests: Chemical Resistance (Material Degradation, Weight, Hardness, Tensile Strength, Splice Cases), UV Resistance, Fungus Resistance,


· Shield Bond Connector Tests: AC Fault, Strength Member Protrusion





12.3. Closures for FTTH/PON


2 types of closures for FTTH/PON will be need, for 48 splices (type 2.1) and for 96 splices (type 2.2).


The proposed closures should meet the following conditions:


· Closure type – Dome, Mechanical sealing structure,


· Protection level – IP68, UV resistant, (BF)


· Injection molded base material – Polypropylene (PP) or polycarbonate (PC),


· Metallic parts – Stainless steel, (BF)


· Ports sealing type – PG, (BF)


· Splices capacity (type 2.1) – ≥ 48 splice, (BF)


· Splices capacity (type 2.2) – ≥ 96 splice, (BF)


· Splice tray quantity (type 2.1) – 3÷4 pcs.,


· Splice tray quantity (type 2.2) – 4÷6 pcs.,


· 1:32 or 1:64 PLC bare splitter installation tray quantity (type 2) – 1 pcs.,


· Cable entry port quantity (type 2.1) – 4÷6 pcs., (BF)


· Cable entry port quantity (type 2.2) – 7÷10 pcs., (BF)


· Cable entry ports diameters – Φ=8÷15mm,


· Operating temperature – –30 to +60 °C. (BF)


Cable entry ports should be located from a same side. Closures for FTTH/PON should be consist tray for installation 1:32 or 1:64 PLC bare splitter. 


The Contractor should demonstrate, by providing third party test certificates, that the enclosure has successfully passed the following tests:


· Environmental Tests: Thermal aging, Assembly, Temperature and Humidity   Cycling, Freeze / Thaw, Water resistance,


· Mechanical Tests: Cable clamping, Sheath Retention, Cable Flexing, cable Torsion, Vertical Drop, Compression, Impact, Water Resistance,


· Material Integrity Tests: Chemical Resistance (Material Degradation, Weight, Hardness, Tensile Strength, Splice Cases), UV Resistance, Fungus Resistance,


· Shield Bond Connector Tests: AC Fault, Strength Member Protrusion.





12.4. Rack mount ODF





3 types of ODFs can be need, with SC/APC adapters (type 1), with SC/UPC adapters (type 2) and with LC/UPC adapters (type 3).


The proposed ODFs should meet the following conditions:


· Type – Slide or telescopic, rack mountable,


· Dimensions – 19'', 1U, (BF)


· Port quantity (type 1) – 12, 24, 48 SC/APC, (BF)


· Port quantity (type 2) – 12, 24, 48 SC/UPC, (BF)


· Port quantity (type 3) –24, 48, 96 LC/UPC, (BF)


· Adapter type (type 1)  – SC/APC, (BF)


· Adapter type (type 2)  – SC/UPC, (BF)


· Adapter type (type 3)  – LC/UPC, (BF)


· Pigtail connector type (type 1) – SC/APC, (BF)


· Pigtail connector type (type 2) – SC/UPC, (BF)


· Pigtail connector type (type 3) – LC/UPC, (BF)


· Splice tray quantity – ≤ 4 pcs.,


· Maximum quantity of splices (type 1, 2) – 48 pcs.,


· Maximum quantity of splices (type 3) – 96 pcs.,


· Cable entry port type – Linear round or «U» type,


· Cable entry port quantity – 4 pcs,


· Cable entry port sealing type – PG glands (2 pcs. PG11 and 2 pcs. PG14) 


· Body material – Painted steel, (BF)


· Lock type – Key or clips. (BF) 





ODF should be including:


· Coupling plates,


· Adapters, (BF)


· Pigtails, (BF)


· Heat shrink reinforced sleeves for fusion splices, (BF)


· Fusion splices trays, (BF)


· Cable assemblies, (BF)


· Fixing accessories. (BF)


The ODF should allow a secure and easy fastening of the cable as well as a proper organization of the fibers, preventing thus any damage on the fibers or the splices during installation or later maintenance. Therefore it should contain at least the following accessories: 


· Cable Clamp, (BF)


· Central Strength Member Clamp, (BF)


· Fiber Retention Clips, (BF)


· Jumper Organizing Clips,


· Cable Entries with PG glands, (BF)


· Spiral Tubing,


· Fiber number label


13. FTTH accessories


13.1. Optical splitters


For dividing/combining optical signals should be used passive optical bare splitters made by PLC technology. 2 types of splitters can be need, without connectors (type 1) and with connectors (type 2). Type 1 splitters should have small size for installation in splitting or splicing trays of the FO closures or indoor distribution boxes. Will be required optical splitters with 1:2, 1:4, 1:8, 1:16, 1:32 and 1:64 splitting ratio.


PLC 1:2 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 4dB, (BF)


· Insertion loss (type 2) - ≤ 4.2dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.2dB,


· Wavelength dependent loss (WDL) -  ≤ 0.3dB,


· Temperature dependent loss (TDL) -  ≤ 0.4dB, (BF)


· Uniformity - ≤ 0.4dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connectors type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:4 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 7.5dB, (BF)


· Insertion loss (type 2) - ≤ 7.7dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.2dB,


· Wavelength dependent loss (WDL) -  ≤ 0.3dB,


· Temperature dependent loss (TDL) -  ≤ 0.4dB, (BF)


· Uniformity - ≤ 0.6dB, (BF)


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:8 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 11dB, (BF)


· Insertion loss (type 2) - ≤ 11.2dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.2dB,


· Wavelength dependent loss (WDL) -  ≤ 0.3dB,


· Temperature dependent loss (TDL) -  ≤ 0.4dB, (BF)


· Uniformity - ≤ 0.6dB, (BF)


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:16 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 14dB, (BF)


· Insertion loss (type 2) - ≤ 14.2dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.3dB,


· Wavelength dependent loss (WDL) -  ≤ 0.5dB,


· Temperature dependent loss (TDL) -  ≤ 0.5dB, (BF)


· Uniformity - ≤ 1dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:32 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) – ≤ 17dB, (BF)


· Insertion loss (type 2) – ≤ 17.5dB, (BF)


· Return loss – ≥ 50dB, (BF)


· Polarization dependent loss (PDL) –  ≤ 0.3dB,


· Wavelength dependent loss (WDL) –  ≤ 0.8dB,


· Temperature dependent loss (TDL) –  ≤ 0.5dB, (BF)


· Uniformity – ≤ 1.3dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) –  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:64 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) – ≤ 21dB, (BF)


· Insertion loss (type 2) – ≤ 21.5dB, (BF)


· Return loss – ≥ 50dB, (BF)


· Polarization dependent loss (PDL) –  ≤ 0.3dB,


· Wavelength dependent loss (WDL) –  ≤ 1dB,


· Temperature dependent loss (TDL) –  ≤ 0.5dB, (BF)


· Uniformity – ≤ 1.5dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) –  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


13.2. Outdoor terminal box (OTB)


Outdoor terminal boxes are intended for termination of outdoor cables and indoor (drop) FO cables and for connection, distribution and splicing of fibers. 


OTB should meet the following conditions:


· Protection level – IP65, UV resistant, (BF)


· Installation type – Wall mount, (BF)


· Splice capacity – 2÷4 core, (BF) 


· Cable input port quantity – ≤ 2 pcs, (BF)


· Cable input port diameter – ≤ 10mm,


· Cable output port quantity – ≥ 1 pcs (with diameter ≥ 10mm) or ≤ 4 pcs (with diameter 3 ÷ 5mm),


· Length  – ≤ 230mm,


· Width – ≤ 160mm,


· Depth – ≤ 70mm,


· Operating temperature – –25 to +65 °C. (BF





13.3. Floor distribution box (FDB)


Floor distribution boxes are applied in the FTTX/PONs for installation on the floors of buildings for splicing and distribution drop and interfloor FO cables. 2 type of FDB will be need, for 4 splices (type 1) and for 16 splices (type 2).


	FDB should meet the following conditions:


· Color – White or gray,


· Installation type – Wall mount, (BF)


· Cable input port quantity (type 1) – 2 pcs., (BF)


· Cable input port quantity (type 2) – 2÷4 pcs., (BF)


· Cable output port quantity (type 1) – 4 pcs., (BF)


· Cable output port quantity (type 2) – 16 pcs., (BF)


· Splices capacity (type 1) - ≥ 4 pcs., (BF)


· Splices capacity (type 2) - ≥ 16 pcs., (BF)


· Cable output ports – for 2.5mm x 3mm flat drop cable or Φ=3÷5mm round drop cable (should be according to Drop FO cable ), (BF)


· Body material – Painted steel or high impact plastic, (BF)


· Length (type 1) – ≤ 150mm,


· Length (type 2) – ≤ 300mm,


· Width (type 1) – ≤ 150mm,


· Width (type 2) – ≤ 250mm,


· Depth (type 1) – ≤ 80mm,


· Depth (type 2) – ≤ 100mm,


· Operating temperature – –25 to +40 °C. (BF)





13.4. Building distribution box (BDB)


Building distribution boxes are applied in the FTTX/PONs for installation in the basement of buildings for installation splitters inside it and distribution inlet and interfloor FO cables. 3 type of boxes will be need, for 1:16 splitter (type 1), for 1:32 splitter (type 2) and for 1:64 splitter (type 3).


	Entrance indoor distribution boxes should meet the following conditions:


· Color – White or gray,


· Installation type – Wall mount, (BF)


· Cable port quantity (type 1) – ≥ 2÷4, (BF)


· Cable port quantity (type 2, 3) – ≥ 4÷6 pcs., (BF)


· Splices capacity (type 1) - ≥ 20÷24 pcs., 


· Splices capacity (type 2) - ≥ 36÷48 pcs., 


· Splices capacity (type 3) - ≥ 66÷72 pcs., 


· Splitter installation tray (type 1) – for one 1:16 PLC bare splitter, (BF)


· Splitter installation tray (type 2) – for one 1:32 or two 1:16 PLC bare splitters, (BF)


· Splitter installation tray (type 3) – for one 1:64 or two 1:32 PLC bare splitters, (BF)


· Body material – Painted steel or high impact plastic, (BF)


· Cable port sealing type – PG glands or rubber, (BF)


· Length (type 1) – ≤ 300mm,


· Length (type 2) – ≤ 400mm,


· Length (type 3) – ≤ 500mm,


· Width (type 1) – ≤ 300mm,


· Width (type 2) – ≤ 400mm,


· Width (type 3) – ≤ 500mm,


· Depth (type 1) – ≤ 100mm,


· Depth (type 2) – ≤ 120mm,


· Depth (type 3) – ≤ 150mm,


· Lock type – Key or screw, (BF),


· Operating temperature – –25 to +40 °C. (BF)


The entrance indoor distribution box should be including:


· Heat shrink reinforced sleeves for fusion splices, (BF)


· Fusion splices trays, (BF)


· Cable assemblies, (BF)


· Fixing accessories. (BF)


The entrance indoor distribution box should allow a secure and easy fastening of the cable as well as a proper organization of the fibers, preventing thus any damage on the fibers or splitters during installation or later maintenance. Therefore it should contain at least the following accessories: 


· Cable Clamp, (BF)


· Central Strength Member Clamp, 


· Fiber Retention Clips, (BF)


· Jumper Organizing Clips,


· Fiber number label. (BF)





13.5. FO patchcord


FO patchcords use for connection ODFs with SFPs. 


Patchcords should meet the following conditions:


· Connectors type – SC/APC, (BF)


· Cable type – Simplex, Single mode 9/125µm, (BF)


· Length – 1m and 3m, (BF)


· Typical insertion loss – ≤ 0,2dB, (BF)


· Return loss – ≥ –65dB, (BF)


· Fiber jacket – Φ=1,8÷2,8mm, yellow color, zipcord style, (BF)


· Operating temperature – –20 to +50 °C. (BF)





13.6. FAST connector





Fast connectors are factory pre-polished, field-installable connectors which used for drop cables termination. Connectors should be compatible with 250 µm and 900 µm optical fibers and proposed by Contractor drop FO cables. Fast connectors should meet the following conditions:


· Connectors type – Single mode SC/APC, (BF)


· Typical insertion loss - ≤ 0.4dB, (BF)


· Return loss - ≥ -50dB, (BF)


· Connector color – Green, 


· Length - ≤ 50mm, (BF)


· Operating temperature – –20 to +50 °C. 





13.7. Drop FO cable patchcord


Drop FO cable patchcord it is a drop cable assembly one end of which is factory–terminated with SC/APC connector. Drop patchcords should be used for connection OTBs or FDBs with ONTs.   


Drop patchcords should meet the following conditions:


· End connector type – SC/APC, (BF)


· Typical insertion loss – ≤ 0,2dB, (BF)


· Return loss – ≥ –65dB, (BF)


· Cable type – Drop, for indoor installation, (BF)


· Cable design – Flat or round type, (BF)


· Jacket color – White or Neutral,


· Fiber type – SM, ITU–T G.657A.2, (BF)


· Number of fibers – 1, (BF)


· Cable length – 5m, 10m, 15m, 20m, 25m, 30m (BF)


· Cable outer diameters (Flat type) – 1.6÷2.5mm x 2÷3mm, (BF) 


· Cable outer diameters (Round type) – 2.5÷5mm, (BF)


· Maximum tension strength (Static) – ≥ 80 N, (BF)


· Maximum tension strength (Dynamic) – ≥ 120 N, (BF)


· Crush strength – ≥ 400 N/10cm, (BF)


· Minimal bending radius for static load –  7,5 ø of cable, (BF)


· Minimal bending radius for dynamic load – 10 ø of cable, (BF)


· Operating temperature – –20 to +50 °C. (BF)








14. Cable ducts (Indoor)


Cable ducts should be used for installation the drop FO cables inside the home. The duct must be flexible and strong to withstand when needed the axial twisting during their mounting in the subscribers homes. During selection of ducts will be considered also their aesthetic appearance. 2 type of ducts will be need, with 10mmx10mm dimensions (type 1) and with 20mmx20mm dimensions (type 2). For both types of ducts should be provided their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).


The proposed ducts should meet the following conditions:


· Duct type – Indoor, with cover, (BF)


· Material – PVC or high quality plastic, (BF)


· Color – White, (BF)


· Width (type 1) – 10mm,


· Height (type 1) – 10mm,


· Width (type 2) – 20mm,


· Height (type 2) – 20mm,


· Length – ≥ 2m,


· Operating temperatur – –10 to +50 °C.











Attachment 1





Responsibility matrix for all activities





			N


			Work description


			Responsible parties





			


			


			Client


			Contractor





			1


			Delivery and providing of all necessary materials and goods for maintenance


			 


			x





			2


			Storage of all necessary materials and goods for maintenance


			


			x





			3


			Transportation of materials and goods


			


			x





			4


			Implementation of all types of works mentioned in the pricelist


			


			x





			5


			Checkup inspection of routes and the state of FO lines, as well as nodes and elements of supporting constructions and provide appropriate reports


			


			x





			6


			Upper inspection of FO lines with selective checkup of the state of cables in clamps


			


			x





			7


			Measurement of parameters of optical fibres and providing appropriate reports


			


			x





			8


			Responsibility for obtaining all the necessary documents (contracts, agreements, construction permissions, servitudes, etc.) needed for the FO networks maintenance


			


			x





			9


			Removal of plants from the route of FO lines


			


			x





			10


			Approval of the work implementation plan


			


			x





			11


			Provide all information required for the provision of the maintenance services and works execution


			x


			





			12


			Inform about accidents or deviations in the normal work of network


			x


			





			13


			Work supervision


			x


			





			14


			Ensuring the safety rules during work


			x


			





			15


			Provide all needed authorization as to access the sites during works


			


			x





			16


			


			x


			




























































































Annex 1.1





Form 1 / Ò¨³Ã»ñÃ 1


Preventive maintenance reporting form/Կանխարգելիչ սպասարկման հաշվետվության ձև 





Date/Ամսաթիվ ___________________;


	


FO line / ՕՄ գիծ   ________________;


     


FO ring / ՕՄ օղակ ________________;  


                                


Location /Տեղանք  ________________;


			


Performed works description/ Կատարված աշխատանքերի նկարագրություն 











List of used spare parts/ Օգտագործված պահեստամասերի ցուցակ 





			


			


			


			


			


			


			





			


			


			


			


			


			


			














Remarks/ Դիտողություններ 


_________________________________________________________________________





Recommendations/ Առաջարկներ 


_________________________________________________________________________








Responsible person/ Պատասխանատու անձ         ________________________________ 












































Annex 1.2





Form 2 / Ò¨³Ã»ñÃ 2


Corrective maintenance reporting form / Վերականգնողական սպասարկման հաշվետվության ձևաթերթ








Date and time of accident/ Վթարի ամսաթիվ և ժամ    ________________;








Importance of accident/ Վթարի կարևորությունը 	


Critical/ Կրիտիկական O, Major/Հիմնական O, Minor/ Երկրորդական O 








FO line /ՕՄ գիծ     ________________;


         


FO ring /ՕՄ օղակ  ________________;  


                                


Location /Տեղանք  ________________;








Description of defect/Անսարքության նկարագրություն 





_________________________________________________________________________;





List of used spare parts/ Օգտագործված պահեստամասերի ցուցակ 





			


			


			


			


			


			





			


			


			


			


			


			











Date and time of defect repair/ Անսարքության վերացման ամսաթիվ և ժամ __________;





Repairing duration (hours/min)/ Վերանորոգման տևողություն (ժամ/րոպե) ____________ ;


		


Delay/ Ուշացում


 	 


No/àã O,	Yes/Այո O


		


Reason of delay/ Ուշացման պատճառը _________________________________________________________________________;





Recommendations Առաջարկներ


_________________________________________________________________________:








Responsible person/Պատասխանատու անձ      ___________________








Annex 1.3





Optical fibers parameters checking form/ Օպտիկական մանրաթելերի պարամետրերի ստուգման ձևաթերթ 





FO Line                                           ;





FO Ring                                           ;





Site code (A)                                     ;            Site name (A)                                  ;





Site code (B)                                     ;             Site name (B)                                  ;





Measuring instrument:__________________________________________________;


      (Type, serial number)





FO cable type:_________________________________________________________;





Optical fiber characteristics:





Fiber type   _______________________;





Attenuation max. cabled value (dB/km)  ________________,   _________________;





Bending attenuation max. value (dB/km*) ________________,   _________________;





Adjusting parameters:





Wave length (nm)   ______  / ________;





Impulse duration (nsec)                      ;



































			Point A to Point B/Point B to Point A





			





			ODF Port


			





Fiber Color


			Span Length (km)


			Span Loss (db)


			Span ORL (db)


			Loss in closures (dB) (acceptable loss less than 0.1 db)


			Fiber Status





			 


			


			 


			WL - 1310/1550nm


			WL - 1310/1550nm


			WL - 1310/1550nm


			 





			


			


			


			 


			 


			Closure  - 


			





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 











			Working group





			Company


			Position


			Name/Last Name


			Signature


			Date
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Penalties rate in case of delays/Տուգանքների չափը ուշացումների դեպքում 


Լոտ1. Տրանսպորտային և ֆիքսված ցանցերում (ներառյալ գիգաբիթ պասիվ օպտիկական ցանց՝) օպտիկական մանրաթելային  գծերի տեխնիկական սպասարկում:


Lot 1: Technical maintenance of fiber optic lines in Transport and Fixed Networks (including GPON)





[bookmark: _GoBack]In case of delayed repairs from the duration specified in the Technical Specifications, the Contractor shall penalty according to the following table.


Տեխնիկական մասնագրերում նշված տևողությունից վերանորոգման աշխատանքների ուշացման դեպքում, Կապալառուն պարտավոր է վճարել տուգանք ըստ հետևյալ աղյուսակով.





			Type of accident


Վթարի տեսակ


			Penalties rate in case of delays/Տուգանքների չափը ուշացումների դեպքում





			


			Each 1 hour delay during working hours (percent from ring/line maintenance amount monthly price)


Աշխատանքային օրեժամերին յուրաքանչյուր 1 ժամյա ուշացման դեպքում (տոկոսը օղակի/գծի տեխնիկական սպասարկման ընդհանուր գումարի արժեքից)


			Each 3 hours delay during non working hours (percent from ring/line maintenance amount monthly price)


Ոչ աշխատանքային ժամերին յուրաքանչյուր 3 ժամյա ուշացման դեպքում (տոկոսը օղակի/գծի տեխնիկական սպասարկման ընդհանուր գումարի արժեքից)





			Critical/Կրիտիկական


			1.5%


			1.5%





			Major/Հիմնական 


			1%


			1%





			Minor/Երկրորդական


			0.5%


			0.5%














image3.emf
Lot 2_Technical  Specification and commercial terms.doc


Lot 2_Technical Specification and commercial terms.doc
		[image: image3.png]





		Օպտիկական մանրաթելային գծերի տեխնիկական  սպասարկում և ըստ պահանջի վերանորոգում



		

		Technical maintenance and on-demand repair of fiber optic lines







		ԳՆՄԱՆ ԳՈՐԾԸՆԹԱՑԻ ԿՈՄԵՐՑԻՈՆ ՊԱՀԱՆՋՆԵՐԸ ԵՎ ՏԵԽՆԻԿԱԿԱՆ ՄԱՍՆԱԳՐԵՐԸ

		TECHNICAL SPECIFICATION AND COMMERCIAL REQUIREMENTS OF THE PURCHASING PROCEDURE



		Գնման առարկա.  Օպտիկական մանրաթելային գծերի տեխնիկական  սպասարկում և ըստ պահանջի վերանորոգում :

		Subject of purchase: Technical maintenance and on-demand repair of fiber optic lines



		Լոտ2. Տրանսպորտային և ֆիքսված ցանցերում (ներառյալ գիգաբիթ պասիվ օպտիկական ցանցը՝ ԳՊՕՑ) օպտիկական մանրաթելային գծերի ըստ պահանջի վերանորոգում

		Lot 2: On-demand repair of fiber optic lines in Transport and Fixed Networks (including GPON).



		Աշխատանքների իրականացման/ ծառայությունների մատուցման վայր

		Հայաստանի Հանրապետության բոլոր մարզեր:

		Works implementation /Service provisioning place

		All Marzes of Republic of Armenia.



		Ըստ պահանջի վերանորոգման աշխատանքները իրենցից ներկայացնում են վթարա վերականգնողական  գործողություններ, որոնք պետք է իրականացվեն Կապալառուի կողմից, արտակարգ իրավիճակի մասին տեղեկատվություն ստանալուց անմիջապես հետո՝ ցանցի նորմալ աշխատունակությունը վերականգնելու նպատակով: Առանձին դեպքերում Պատվիրատուն կարող է պատվիրել ՕՄ գծերի որոշ հատվածների կանխարգելիչ զննման և բնութագրերի չափման աշխատանքներ: 

		The on demand repair works, i.e. emergency recovery works to be implemented by the Contractor immediately after receiving emergency information to restore normal network functionality. In certain cases, the Customer may order preventive screening and measurement of characteristics of certain sections of the FO lines.



		Պահանջվող ծառայությունները և աշխատանքները պետք է իրականացվեն ըստ տեխնիկական պահանջների: Հայտատուները, ովքեր համաձայն չեն այդ դրույթների հետ կբացառվեն հետագա գործընթացի հետագա փուլերից:


(տես ստորև կցված “Տեխնիկական մասնագրեր_Լոտ2” ֆայլը)

		Requested services and works to be implemented according to the technical requirements. Technical requirements included mandatory terms and clauses, which are not subject of negotiation. Applicants who are disagree with these clauses and terms will be excluded from further stages. (for description see file “Technical Specification_Lot2”)



		Ըստ պահանջի վերանորոգման ենթակա ՕՄ գծերի երկարությունները ներկայացված են Լոտ 2-ի կոմերցիոն առաջարկի Աղյուսակ 1-ում (տես «CP_Lot2» ֆայլը):

		The lengths of FO lines subject of on-demand repair are presented in Table 1 of commercial proposal form for Lot 2 (see file “CP_Lot2”).



		Տեխնիկական սպասարկման իրականացման համար անհրաժեշտ նյութերի և սարքավորումների վթարա-վերականգնողական պաշարի ցուցակը ներկայացված է Լոտ 2-ի կոմերցիոն առաջարկի Աղյուսակ 3-ում (տես «CP_Lot2» ֆայլը):

		The emergency-repair stock list of needed spare parts and equipment necessary for implementation technical maintenance is presented in Table 3 of commercial proposal form for Lot 2 (see file “CP_Lot2”).



		1.Պահանջներ հայտատուի նկատմամբ

		1.Requirements to Applicant



		Համապատասխան գործունեության (ՕՄ գծերի տեխնիկական սպասարկման և կառուցման ոլորտում) նվազագույնը 2 տարվա աշխատանքային փորձ:

		Not less than 2-year work experience on the corresponding activity (FO lines technical maintenance or construction field).



		Կազմակերպության կայուն ֆինանսական վիճակ:

		Sustainable financial situation of the company.



		Կազմակերպությունը չպետք է լինի սնանկության, լուծարման կամ վերակազմավորման փուլում. ունեցվածքը չպետք է կալանքի տակ լինի:

		Organization should not be filed for bankruptcy, liquidation or reorganization; its property should not be arrested.



		Հայտատուն ունի բոլոր ռեսուրսները և իրավունակ է մատւցել պահանջվող ծառայությունները համաձայն տեխնիկական պահանջների:

		Applicant is capable and have needed all resources to render requested services according to the set technical requirements.





		Հայտատուն պետք է ունենա տվյալ աշխատանքների իրականացման համար անհրաժեշտ բոլոր լիցենզիաները (Հեռահաղորդակցության ոլորտում շինարարական աշխատանքներ իրականացնելու լիցենզիա և այլն): Այլ սերտիֆիկատների առկայությունը ցանկալի է:

		Applicant should have all the necessary licenses required for the implementation of the requested works (Licenses for construction in the sphere of Telecommunication, etc.). The other certificates presented will be an asset.



		2.Տեխնիկակական պահանջներ

		2.Technical requirements



		Պահանջվող աշխատանքները/ծառայությունները պետք է համապատասխանեն տեխնիկական պահանջներին: Տեխնիկական պահանջները ներառում են պարտադիր դրույթներ և պայմաններ, որոնք ենթակա չեն փոփոխման: Հայտատուները, ովքեր համաձայն չեն այդ դրույթների հետ և/կամ չեն համապատասխանում այդ պայմաններին կբացառվեն գործընթացի հետագա փուլերից: Մանրամասների համար տես “Technical Specification_Lot2”.

		Requested works/services should be according to the technical requirements. Technical requirements included mandatory terms and clauses, which are not subject of negotiation. Applicants, who are disagree with these clauses and/or who are not compliant with these terms, will be excluded from further stages.


For details, see files “Technical Specification_Lot2”.



		Կանխարգելիչ կամ վերականգնողական աշխատանքների կատարման համար  կապալառուն պետք է ունենա բոլոր անհրաժեշտ սարքավորումներով/ գործիքներով համալրված առնվազն 2 արհեստավարժ թիմեր՝ անհրաժեշտ աշխատանքների կատարման համար:  

		During preventive or recovery works, the applicant must have minimum 2 professional groups with appropriate equipment/tools to provide the required works.



		Յուրաքանչյուր թիմ պետք է ունենա OTDR (պարտադիր), օպտիկամանրաթելային համաձուլվածքի կցուրդ (պարտադիր), միակցման անհրաժեշտ գործիքներ (պարտադիր), օպտիկական թեստեր, անսարքությունների վիզուալ հայտնաբերման օպիտիկամանրաթելային թեստեր (օպտիկական լազեր), որոնք պետք է ունենան համապատասխան սերտիֆիկատներ:

		Each team must have OTDR (mandatory), fiber optic fusion splicer (mandatory), necessary tools for splicing (mandatory), optical tester (power meter), optical tester, visual fault locator fiber optic cable tester (optical laser), which must have the appropriate certificates.



		Թիմերի առկայությունը հեռավոր շրջաններում ցանկալի է (որտեղ կա ՕՄ ցանց):

		The existence of teams in remote regions is desirable (where there is a FO network).



		Կապալառուն պետք է ապահովի համապատասխան տրանսպորտային միջոցներ (վերամբարձ կռունկ, օպտիկամանրաթելային մալուխների տեղադրման սարքավորումներ և այլն):

		The vendor should ensure appropriate transportation means (lifting crane, fiber optic cable pulling equipment, etc.).



		Օգտագործվող բոլոր նյութերը և պարագաները պետք է լինեն նոր և արտադրված լինեն հեղինակավոր՝ ISO հավաստագրեր ունեցող արտադրողների կողմից: Ինքնաշեն և օգտագործված նյութերի կիրառումն արգելվում է:

		All the materials and accessories used during works implementations shall be new and produced by a well-known producer having passed ISO certification. Application of homemade and used equipment, materials is prohibited.



		Կապալառուն պետք է ապահովի պահեստամասերի պատշաճ մատակարարումը և պահեստավորումը: 

		The Contractor shall ensure the proper supply and storage of spare parts.



		Պատվիրատուն պատասխանատվություն է կրում ապահովելու Կապալառուին և վերջինիս աշխատակիցներին համապատասխան կայաններ մուտք ունենալու բոլոր անհրաժեշտ իրավունքներով: Եթե ըստ որոշակի պատճառների մուտքը չի տրամադրվում և առաջանում են ուշացումներ, ապա  համաձայնեցված ժամկետը պետք է սահմանվի համապատասխանաբար:

		It is the responsibility of Customer to provide the Contractor and its employees with all needed authorization as to access the concerned sites. If due to certain causes, the entrance is not allowed and delays take place, the agreed period must be envisaged correspondingly.



		Կապալառուն պետք է ենթարկվի մուտք գործելու կանոններին թե աշխատակիցների քանակի և թե մուտքի ժամի վերաբերյալ` ելնելով որոշակի կայաններ մուտք  գործելու յուրահատկություններից: 

		The Contractor shall abide by the specificity of accessing certain sites whether in terms of number of employees or time of access. 



		Կապալառուն պատասխանատվություն է կրում ՕՄ կապուղիների տեխնիկական սպասարկմանն առնչվող գործընթացներից բխող բոլոր փաստաթղթերի (պայմանագրեր, համաձայնագրեր, շինարարության թույլտվություններ, սերվիտուտներ և այլն) ձեռքբերման և նրանցում հայտնաբերված ՀՀ օրենքների հետ անհամապատասխանությունների համար:

		The Contractor bears responsibility for obtaining all the necessary documents (contracts, agreements, construction permissions, servitudes, etc.) stemming from the FO networks technical maintenance related processes, as well as for all the discrepancies to the RA laws indicated in the latter.



		Բոլոր աշխատանքները պետք է կատարվեն համաձայն Կապալառու կազմակերպությունում գործող անվտանգության կանոնների:


Կապալառուն պետք է պատասխանատվություն կրի առաջադրանքների կատարման ժամանակ իր աշխատակիցների, ներկայացուցիչների, մատակարարների կամ որևէ պատվիրակված անձանց կողմից պատճառված մարմնական կամ նյութական վնասների համար:

		All work must be performed in accordance with the applicable safety rules of the Contractor.


Contractor shall bear responsibility for body or property harms caused by his employees, representatives, suppliers or any other delegated person while tasks implementation.



		Վթարների դեպքում ծանուցումը ստանալուն պես Կապալառուն պետք է  տեխնիկական մասնագրերում սահմանված ժամկետների շրջանակներում` այցելի վթարի վայր, իդենտիֆիկացնի վթարի պատճառը, սահմանի աշխատանքների չափը, պատահարի արդյունքների վերացման համար անհրաժեշտ նյութերի ցանկը եւ համաձայնեցնելով Պատվիրատուի ներկայացուցչի հետ իրականացնի վթարավերականգնողական աշխատանքը:


Կապալառուն պետք է ներկայացնի հաշվետվություն որտեղ ներառնված կլինեն`


-Նկարներ 


նախքան վերականգնողական միջոցառուների


 իրականացումը ,


-Նկարներ վերականգնողական աշխատանքներից հետո։


Նկարներներում պետք է երևա՝ 


· վթարի ամբողջական պատկերը, և մանրամասները


կոորդինատները,


· անհրաժեշտության դեպքում՝ մալուխների փնջի մեջ նշված լինի մեր մալուխը, 


· Գծերի կառուցված/փոխարինված հատվածները։


· Kmz  ֆայլ, կապուղու սխեմատիկ գծագրով և  կոորդինատներով։


OTDR չափման տվյալները՝ 200 մ-ից ավելի երկարություն ունեցող կառուցվող գծերի համար




		In case of accidents, upon receipt of notification, the Contractor shall, within the time limits specified in the technical specifications for Lot 1, visit the accident site, Identify the cause of the accident, determine the scope of work, list the materials necessary to eliminate the consequences of the accident, and, in agreement with the Customer's representative, carry out the accident recovery work.


Contractor must submit a report that includes:


-Photos before the implementation of restoration measures,


-Photos after the restoration works


The photos should show: 


- the complete picture of the accident, and the details, as well as coordinates,


- if necessary, our cable should be indicated in the cable bundle, 


- the constructed/replaced sections of the lines.


- Kmz file with a schematic diagram of the channel and coordinates.


OTDR measurement data for lines under construction with a length of more than 200 m



		Թույլատրվում է աշխատանքներն իրականացնել ենթակապալառուների միջոցով: Այս դեպքում ներկայացման ենթակա են նաև ենթակապալառուներին առնչվող բոլոր պահանջվող փաստաթղթերը, ինչպես նաև ենթակապալի պայմանագրերի պատճենները: 

		It is allowed to perform works by involving subcontractors. All the requested documents for the Applicant are subject of submission for the subcontract as well, as well as copy of the contracts with subcontractors.



		Հայտատուները պետք է տրամադրեն առնվազն 3 տարվա երաշխիք տեղադրված նյութերի համար և 1 տարվա երաշխիք կատարված աշխատանքների համար:

		The Applicant must provide 3-year warranty for the installed materials and a 1-year warranty for the completed work.



		Պատվիրատուն իրավունք ունի պահանջել Կապալառուից ներկայացնել ներմուծվող ապրանքների ողջ պատվերի յուրաքանչյուր խմբաքանակի համար ծագման հավաստագրերը: Հավաստագիրը (հավաստագրերը) պետք է ներկայացվեն համապատասխան հաշիվ-ապրանքագր(եր)ի և այլ պահանջվող տեխնիկական փաստաթղթ(եր)ի հետ միասին:

		The Customer reserves the right to demand from the Contractor provision of Certificate of Origin for each batch of the imported goods for the whole order. Certificate(s) should be submitted with corresponding invoice(s) and other requested technical document(s).





		3. Հայատատուի կողմից ներկայացվող փաստաթղթեր

		3. Documents to be submitted by the Applicant



		ԳՆՀ-ի պայմանների և պահանջների հաստատում ըստ ստորև կցված “Acceptance of RFQ terms_ Lot2” ֆայլի Էլեկտրոնային տարբերակ MS EXCEL և  PDF:

		Acceptance of RFP terms and requirements according to the bellow attached “Acceptance of RFQ terms_ Lot2” file -Soft copy MS EXCEL and PDF



		Տեխնիկական մասնագրերի հետ համապատասխանության փաստաթուղթ:


Այն է՝ “Technical Specification_Lot2” փաստաթղթի յուրաքանչյուր բաժնի համար հայտատուն պետք է կատարի ստորև նշումները, իսկ անհրաժեշտության դեպքում՝ հղում տա համապատասխան փաստաթղթին:


Հայտատուն պետք է կատարի հետևյալ նշումները՝


Հաշվի է առնված՝ եթե այդ կետը միայն տեղեկատվական բնույթ է կրում,


Ընդունված է՝ եթե առաջարկված պայմանները համապատասխանում են տվյալ կետում նշվածին,


Ընդունված չէ՝ եթե առաջարկված պայմանը ընդունելի չէ ամբողջությամբ,


Մասամբ է ընդունված՝ եթե առաջարկված պայմանը ընդունված է մասամբ:


Վերջին երկուսի առկայության դեպքում հայտատուն պետք է ներկայացնի նաև լրացուցիչ պարզաբանում: Վերը նշված մեկնաբանությունների բացակայության դեպքում, կազմակերպիչը կարող է կիրառել “Ընդունված չէ”՚ մեկնաբանություն:

		Document on compliancy with technical specification.


That is document “Technical Specification_Lot2”, which should be commented by Applicants with bellow mentioned marks and if needed reference to the other documents:


Applicant should mark the points with:


“Noted” (if it is information only);


“Accepted” (if the term is fully acceptable);


“Not accepted” (if the term is fully not accepted);


“Partially accepted” (if the term is accepted partially). For the last two statements applicant should submit clear explanation of the reason. If the above-mentioned statements is not presented for the specific point, then “Not accepted” statement will be applied for these terms.  



		Առաջարկ ըստ “CP_Lot2” ֆայլի - Էլեկտրոնային տարբերակ MS EXECEL և  PDF:

		Proposal according to “CP_Lot2” file - Soft copy MS EXCEL and PDF.



		Հայտատուին ներկայացվող հարցաշար՝ ներառյալ  հակակոռուպցիոն հարցաշար - Էլեկտրոնային տարբերակ MS WORD և PDF:

		Applicant’s Questionnaire, included Anticorruption Questionnaire - Soft copy MS WORD and PDF



		Հիմնադիր փաստաթղթերի պատճեններ - Էլեկտրոնային տարբերակ PDF

		Copies of constituent documents - Soft copy PDF



		Պետական և հարկային գրանցման և հավաստագրերի պատճեններ - Էլեկտրոնային տարբերակ PDF:

		Copies of state and tax registration and certificate - Soft copy PDF



		Կանոնադրական կապիտալի վճարման մասին տեղեկագիր՝ ստորագրված կազմակերպության ղեկավարի և գլխավոր հաշվապահի կողմից - Էլեկտրոնային տարբերակ PDF

		Reference about payment of the charter capital, signed by the organization head and chief accountant -Soft copy PDF



		Սեփականության լուծարման կամ վերակազմավորման կամ կալանքի հետ կապված դատական գործընթացների բացակայության մասին հավաստող տեղեկանք՝ ստորագրված կազմակերպության ղեկավարի կողմից  - Էլեկտրոնային տարբերակ PDF:

		Reference certifying absence of court procedures in connection with liquidation or reorganization or arrest of its property signed by the head of organization - Soft copy PDF:



		Տեղեկանք հայտատուի մարզային ցանցի վերաբերյալ (մարզերում Հայտատուի մասնաճյուղերի և գրասենյակների ցանկ, որտեղ նշված են դրանց հասցեները և լիազորությունները)- Էլեկտրոնային տարբերակ PDF:

		Reference about the Applicant's regional network (list of Applicant’s branches and agencies on the regions, with indication of their addresses and authorizations) - Soft copy PDF



		Տեղեկատվություն ընկերության մասին և իրականացված նմանատիպ ծրագրերի մասին (տես “Applicant’s Work History” ֆայլը), և պետք է ամփոփ ներկայացնեն առկա ռեսուրսները (մեքենա-մեխանիզմներ, մարդկային ռեսուրսներ), որոնք կտրամադրվեն սույն նախագծի իրականացման համար, մասնավորապես՝


· Աշխատակիցների ցանկը` բաժանված թիմերի, որոնք համալրված են սարքերով և ընդգրկված կլինեն  սպասարկման աշխատանքների իրականացման համար,


· Տրանսպորտային միջոցների և հատուկ գործիքների ցանկ:


(օրինակ`  OTDR, որը պետք է օգտագործվի ընդունման գործընթացի ժամանակ: Գործիքը պետք է ունենա արտադրողի հավաստագիր և ՀՀ  ստանդարտներին համապատասխան  ստուգաչափման հավաստագիր):


Էլեկտրոնային տարբերակ MS WORD և PDF:

		Applicants should provide Information about the Company’s profile and achieved fulfilled projects (see Applicant’s Work History Reference List), and summarize the available resources (machinery and human) which will be dedicated for this project, particularly:


· Staff list divided into teams, which are equipped with facilities and will be involved in implementation of the maintenance works;


· Transportation means and special tools list.


(Example: OTDR to be used at the acceptance procedure, etc. The tool should have manufacturing certificate and the certificate of calibration done according to the standards of RA).


Soft copy MS WORD and PDF



		ԿՍՊ (Կորպորատիվ սոցիալ պատասխանատվության) ստուգացուցակ - Էլեկտրոնային տարբերակ MS WORD և PDF:

		CSR checklist for suppliers -  Soft copy MS WORD and PDF



		4. Կոմերցիոն և այլ պայմանագրային պայմաններ

		4.Commercial and contractual terms



		3 տարվա շրջանակային պայմանագիր (ծառայությունների մատուցման և աշխատանքների իրականացման) կկնքվի ընտրված մատակարար(ներ)ի հետ: Պայմանագիրը կներառի տեղեկատվության չբացահայտման վերաբերյալ դրույթ:

		3 years frame contract (service provision and works implementation) to be concluded with the selected supplier(s). The Contract will include data nondisclosure clause.



		Հայտատուները պետք է ներկայացնեն առաջարկները ՀՀ դրամով, առանց ԱԱՀ: Եթե Հայտատուն չի հանդիսանում ԱԱՀ վճարող ընկերություն, ապա առաջարկվող գները պետք է ներառեն բոլոր ծախսերն ու հարկերը:

		The Applicants should present their proposals in AMD, VAT excluded. If the Applicant is not a VAT Paying Company, then the proposed prices should include all the expenses and taxes.



		Գները և առևտրային վերադիրները պետք է նշվեն ըստ աշխատանքների և ծառայությունների տեսակների՝  “CP_Lot2” ֆայլում զետեղված ձևանմուշի, որը պարունակում է հետևյալ աղյուսակները. 

		The prices and trade margins should be provided per items (work/services) types according to price template in file “CP_Lot2”. It included the following Tables:



		Աղյուսակներ 2.1, 2.2 և 2.3. Վերանորոգման աշխատանքների համար նյութերի և ծառայությունների գնացուցակ:

		Tables 2.1, 2.2 and 2.3: The Price list for materials and services for repair works.



		Աղյուսակ 3. Մատակարարի կողմից պահեստավորման ենթակա պահեստամասերի/ նյութերի մասին տեղեկատվություն:


Տարբերակ 1. Նշված ապրանքները կգնվեն Պատվիրատուի կողմից այլ մատակարներից եւ կտրամադրվեն կապալառուին ի պահ՝ հետագա օգտագործման նպատակով:


Տարբերակ 2. Նշված ապրանքները կգնվեն Պատվիրատուի կողմից կապալառուից եւ կտրամադրվեն կապալառուին ի պահ՝ հետագա օգտագործման նպատակով: Այս տաբերակի դեպքում կկիրառվեն Աղյուսակ 2.3-ում առաջարկված գները:

		Table 3: Information about spare parts/materials to be stored in the stock by Contractor.


Option1. These products will be purchased by the Customer from other suppliers and provided to the Contractor for future use.


Option 2. These products will be purchased by the Customer from the Contractor and provided to the Contractor for future use. In this case, the prices suggested in Table 2.3 will apply.



		Ներկայացված գները աշխատանքների և առևտրային վերադիրները պետք է գործեն պայմանագրի գործողության ողջ ընթացքում և վերանայման (ինդեքսավորման)  ենթակա չեն:

		Provided prices for works and trade margins shall be applicable for all contract duration and price indexation (recalculation) is not applicable.



		Պայմանագրի 2-րդ տարվանից սկսած վերանայման (ինդեքսավորման) ենթակա են միայն այլ երկրներից ներմուծված նյութերի գները («CP_Lot2» ֆայլ աղյուսակներ 2.1 և 2.3.) հետևյալ վերահաշվարկով . 

Պայմանագրի հավելվածով նախատեսված Ապրանքի գների (գնացուցակ) վերահաշվարկը դրամով իրականացվում է յուրաքանչյուր օրացուցային եռամսյակի համար այն դեպքում, եթե նախորդ եռամսյակի համար ՀՀ Կենտրոնական բանկի կողմից հաշվարկված ֆիքսված արտարժույթի   նկատմամբ ՀՀ դրամի միջին փոխարժեքի փոփոխությունը գերազանցում է 5%-ը՝ համեմատած ՀՀ դրամի նկատմամբ ֆիքսված արտարժույթի  համար սահմանված փոխարժեքին (Ելակետային փոխարժեք/ Փելկ):

Գների փոխարժեքային վերահաշվարկման գործակիցը (N) հաշվարկվում է հետևյալ բանաձևով.  

N=1+0.5(Փնոր / Փելկ  – 1), որտեղ.

«Փնոր»՝ համապատասխան արժույթի միջին փոխարժեք հաշվետու (նախորդ) եռամսյակի համար,

Ապրանքների ճշգրտված գները հաշվարկվում են` բազմապատկելով Ելակետային գները (որոնք նշված են գնացուցակում) Գների փոխարժեքային վերահաշվարկման գործակցով (N),

(Ճշգրտված գին = Ելակետային գին * N)

Ճշգրտված գինը համարվում է գործող համապատասխան օրացուցային եռամսյակի առաջին օրվանից մինչև վերջին օրը: Պատվերում ամրագրված գները վերահաշվարկման ենթակա չեն:

		Price indexation (recalculation) is applicable for the imported materials only (file “CP_Lot2”, Tables 2.1 and 2.3) starting from the 2nd year of contractual period based on the following recalculation approach:


Recalculation of Product prices set in the annex to the Contract (price list) in AMD is performed for each subsequent calendar quarter in case of change of average exchange rate of AMD against fixed currency for the previous quarter set by Central Bank of Republic of Armenia (hereinafter CB RA) by more than 5% in respect to the fixed exchange rate of fixed currency against AMD (Initial rate / Cin).

Coefficient of currency recalculation of prices (N) is calculated by the following formula:  

N=1+0.5(Cnew / Cin – 1), where

"Cnew" - average exchange rate of the corresponding currency for the reporting (previous) quarter;

The adjusted prices of Goods are calculated by multiplying the Initial prices (indicated in the price list) with the Coefficient of currency recalculation of prices (N).

(Adjusted price = Initial price * N) 

The adjusted price is considered to be in effect from the first day to the last day of the respective calendar quarter. The prices fixed in the order are not subject to recalculation.



		Վճարման հետևյալ պայմանն է առաջարկվում՝

		The following payment terms are proposed: 



		-100% գնի վճարում կատարված աշխատանքների հանձնման-ընդունման ակտը երկկողմանի ստորագրելուց եւ կնքելուց հետո 30 օրացուցային օրվա ընթացքում` նախապես 10 (տասը) բանկային օր առաջ ներկայացված հարկային հաշվի հիման վրա: 

		-100% within 30 calendar days after completion of works and bilateral signing and conclusion of Works delivery acceptance act based on tax bill presented 10 (ten) banking days prior.



		Հետևյալ տուգանքներն են ամրագրվելու պայմանագրում՝

		The following punitive sanctions will be fixed in contract:



		Տեխնիկական մասնագրերում նախատեսված վերանորոգման աշխատանքների ժամկետները խախտելու դեպքում, կապալառուն, պատվիրատուի հայեցողությամբ, վճարում է տույժ` տվյալ ՕՄ գծի/ԳՊՕՑ-ի վերանորոգման աշխատանքների ընդհանուր արժեքի 5%-ի չափով՝ ուշացման յուրաքանչյուր ժամի համար, սակայն ոչ ավելի քան վերանորոգման աշխատանքների ընդհանուր արժեքի 50%-ը:

		In case of breach of deadlines of repair works execution, envisaged by the Technical Specification, the Contractor, at Customer’s discretion, pays a fine in the amount of 5 per cent (five) of the total cost of works of given route/network for each overdue hour but not more than 50 (fifty) per cent of the total price of the corrective Works at hand.



		Վճարման պարտավորության կատարման ժամկետները խախտելու համար, վճարվում է տույժ տվյալ վճարման ենթակա չվճարված գումարի 0.1 (զրո ամբողջ մեկ տասնորդական) տոկոսի չափով` կետանցի յուրաքանչյուր բանկային օրվա համար, սակայն ոչ ավելի քան վճարման ենթակա չվճարված գումարի 5 (հինգ) տոկոսը:

		In case of breach of deadlines of payment fine in the amount 0.1 (zero point one) per cent of the unpaid amount subject to payment for each overdue banking day but not more that  5 (five) per cent of the non-paid amount.
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			Abbreviation


			Term





			


			Introduced definitions





			ERW


			Emergency recovery works





			AL


			Aerial lines





			FN


			Fixed Network





			T&FN


			Transport Network and Fixed Network (including GPON)





			FOL


			Fibre-optic line





			FOC


			Fibre-optic cable





			OF


			Optical fibre





			GPON


			Gigabit passive optical network





			TM


			Technical maintenance





			UNOC 


			Universal Network operation center











2. [bookmark: _Toc198531853]General requirements to implementing on demand technical maintenance of T&FN FOL  of "MTS Armenia"





2.1. Оn-demand technical maintenance is a complex of actions on restoration of functionality of T&FN FOL at the request of the client. 


2.2. On demand technical maintenance of T&FN FOL  includes:


· emergency recovery works;


· storing of emergency-recovery stock of materials for ERW,


· technical supervision during ERW.


2.3. The volume of T&FN FOL requiring on demand maintenance is indicated in Table 1 of Commercial proposal of Lot 2 (see “CP Lot2 _ ENG” file).


2.4. During ERW of T&FN FOL, only new materials and equipment meeting the requirements of respective standards and normative technical documents should be used. All the materials and equipment should be manufactured by well-known manufacturers and have ISO certificates.


2.5. The composition of emergency-recovery stock of materials and items for on demand technical maintenance of T&FN FOL  is determined as per the list indicated in Table 3 of Commercial proposal of Lot 2 (see “CP Lot2 _ ENG” file).


2.6. The emergency-recovery stock of materials will be ordered/bought by Requester (Viva-MTS) and handed over to Contractor for stocking. Items should be filled up by the contractor upon their consumption on regular bases not to hinder EWR.


2.7. It is forbidden to consume the materials and items of emergency-recovery stock for purposes other than intended.


2.8. ERW of T&FN FOL should be implemented within the shortest possible period.


2.9. All the measures of ERW are documented in the form of acts and reports. 


2.10. After the ERW contractor during 14 days must provide a report to the client by forms presented in Annexes 1.1, 1.2 and 1.3.


2.11. During ERW for the measurement of optical parameters of the cables, the devices that have passed the tests as per the stipulated order should be used.


2.12. The safety of manufacturing processes during ERW should be ensured by complying with the requirements of normative acts (state standard, inter-industry labor protection rules), sectorial normative-technical documents and preventive firefighting regulations.


2.13. Responsibility matrix for all activities presented in Attachment 1.











3. EMERGENCY RECOVERY WORKS





3.1. Organization of emergency recovery works


3.1.1. Emergency recovery works (ERW) are organized immediately after receiving information on emergency situation of T&FN FOL and are executed in the volumes providing recovery of T&FN FOL operation.


3.1.2. The location of complete or partial damage of T&FN FOL is determined according to UNOC  data and is specified by means of measurements performed by the employees of contractor organization on the optical node which is the nearest to the damage location.


3.1.3. The duration of ERW is calculated from the moment of notification of complete or partial connection loss till complete provision of the capacity of recovered T&FN FOL. 


3.1.4. The maximum terms of ERW of T&FN FOL can be not more than 8 hours from the moment of notification of contractor. In specific cases, depending on SLA with subscriber, weather conditions, time of the day, traffic or work load, the duration of recovery may be prolonged as per mutual agreement of the parties. 


3.1.5. According to the results of organizing and performing ERW, an act is executed as per the form presented in Annex 1.1.














3.2. Order of performing emergency recovery works





3.2.1. Upon arrival at the emergency location, the responsible head of ERW specifies the volume and nature of the accident, determines the option of recovering FOC/GPON, the necessity of reinforcement of the working group and delivery of additional equipment and materials, defines the order of FOL/GPON recovery and informs the control engineer of UNOC  of the volume and nature of the emergency.


3.2.2. Laying FOC at a temperature below the one envisaged by the normative documents for the given FOC should be performed with pre-heating (for instance, in the heated car interior or by using portable heaters). 


3.2.3. Mounting of FOC should start from the nearest closure.


3.2.4. After completion of mounting works of the second closure, the manager in charge of the works should receive confirmation from UNOC  control engineer regarding the regular operation of FOL/GPON.
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4. STORAGE OF MATERIALS AND ITEMS INTENDED FOR ERW





4.1.1.  Intended for repair works materials and items should be stored in a closed building, making a part of emergency-recovery stock, separate from other materials and items.


4.1.2. Storage conditions of materials and items should comply with the requirements indicated in the normative documents of manufacturing enterprises, ensure preservation of optical and mechanical characteristics of within the service life envisaged by the normative documents of the manufacturing enterprise.


4.1.3. FOC should be of the same type, same quantity and type of OF as FOC subject to recovery.


4.1.4. Emergency recovery stock of materials and items should be filled up upon their consumption. 


4.1.5. The composition of emergency-recovery stock of materials and items for on demand technical maintenance of FOL/GPON is determined as per the list indicated in Table 3 of Commercial proposal of Lot 2 (see “CP Lot2 _ ENG” file).








5. TECHNICAL REQUIRMENTS OF MATERIALS





In the technical characteristics of necessary materials the mandatory requirements will be labeled as a blocking factor (BF), which will be considered in the evaluation of the proposed materials. If a characteristic marked as (BF) does not meet the required in the proposed material then during the estimation the proposed material will get 0-th grade.














6. FO Cables


FO cable for underground installation


During FO network construction should be used 3 types of underground cables. FO cables for underground installation should meet the following conditions:


· Cable type – Direct buried, armored, (BF)


· Cable design – Loose tube, (BF)


· Armoring type – Corrugated steel tape, antirodent, (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 2÷4, (BF)


· Number of fibers (type 2) – 8÷48, (BF)


· Number of fibers (type 3) – 96, (BF)


· Tube filling material - Water-tightness gel or jelly compound,


· Cable diameter (type 1) – 6÷8mm, (BF)


· Cable diameter (type 2) – 8÷14mm, (BF)


· Cable diameter (type 3) – 12÷16mm, (BF)


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.3mm, (BF)


· Outer sheath thickness (type 2,3) - ≥ 1.5mm, (BF)


· Tension strength during installation (type 1) – ≥ 0.9 kN, (BF)


· Tension strength during installation (type 2,3) – ≥ 2 kN, (BF)


· Crush strength (type 1) – ≥ 1 kN/10cm, (BF)


· Crush strength (type 2,3) – ≥ 2 kN/10cm, (BF)


· Minimal bending radius during installation – 15÷20 ø of cable, (BF)


· Cable Mass (type 1) - 55÷100 kg/km, 


· Cable Mass (type 2) - 80÷220 kg/km, 


· Cable Mass (type 3) - 80÷250 kg/km, 


· Operating temperature range - -25 to +50 °C, (BF)


· Installation temperature range – -5 to +40 °C. (BF)





6.1. [bookmark: _Drop_FO_cable]FO cable for aerial installation


During FO network construction should be used 2 types of aerial cables. FO cable for aerial installation should meet the following conditions:


· Cable type – Aerial, self-supporting, (BF)


· Cable design – Fig.8, loose tube, (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Tube filling material -  Water-tightness gel or jelly compound,


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Outer sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Cable outer diameters – 9÷15mm x 15÷25mm, 


· Messenger wire material - Electrolytic chrome coated or galvanized steel wires,


· Messenger wire number - ≥ 6 pcs.,


· Messenger wire diameter - ≥ 1mm еаch,


· Maximum tension strength (Static) – ≥ 2 kN, (BF)


· Maximum tension strength (Dynamic) – ≥ 4 kN, (BF)


· Crush strength – ≥ 2 kN/10cm, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF) 


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF) 


· Cable Mass - 130÷220 kg/km,


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.





6.2. Armored FO cable for aerial installation


During FO network construction should be used 2 types of aerial armored cables. Armored FO cable for aerial installation should meet the following conditions:


· Cable type – Arial, armored, self-supporting, (BF)


· Cable design – Fig.8 self-supporting, loose tube, (BF)


· Armoring type – Corrugated steel tape, antirodent, (BF)


· Fiber type – SM, ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Tube filling material -  Water-tightness gel or jelly compound,


· Cable outer diameters – 10÷16mm x 20÷26mm, 


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Outer sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Messenger wire material - Electrolytic chrome coated or galvanized steel wires,


· Messenger wire number - ≥ 6 pcs.,


· Messenger wire diameter - ≥ 1 mm еаch,


· Maximum tension strength static – ≥ 2000 N, (BF)


· Maximum tension strength dynamic – ≥ 5600 N, (BF)


· Crush strength – ≥ 2500 N/10cm, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF)


· Cable Mass - 200÷250 kg/km,


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.





6.3. FO cable for aerial installation on high voltage poles


During FO network construction should be used 2 types of aerial cables for high voltage poles. FO cable for aerial installation on high voltage poles should meet the following conditions:


· Cable type – All Dielectric Self Supporting (ADSS), (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· [bookmark: _GoBack]Number of fibers (type 3) - 4÷16, (BF)


· Tube filling material -  Water-tightness gel or jelly compound, 


· Cable outer diameter – 5.0÷17mm, (BF)


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Sheath thickness (type 3) - ≥ 1.4mm, (BF)


· Maximum tension strength (Static) – ≥ 3.5 kN, (BF)


· Maximum tension strength (Dynamic) – ≥ 8 kN, (BF)


· Crush strength (type1,2) – ≥ 3 kN/10cm, (BF)


· Crush strength  (type 3) – ≥ 1.5 kN/10cm, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF)


· Cable Mass - 70÷190 kg/km,


· [bookmark: _Hlk213245582]Cable Mass  (type 3)- 21÷30 kg/km


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.  





6.4. FO cable for aerial installation on high voltage towers


During FO network construction should be used 2 types of aerial cables for high voltage towers. FO cable for aerial installation on high voltage towers should meet the following conditions:


· Cable type – All Dielectric Self Supporting (ADSS), (BF)


· Fiber type – SM ITU-T G.652D, (BF)


· Number of fibers (type 1) – 4÷48, (BF)


· Number of fibers (type 2) – 96, (BF)


· Tube filling material -  Water-tightness gel or jelly compound, 


· Cable outer diameter – 12÷18mm, (BF)


· Inner sheath type – Black PE or HDPE, 


· Outer sheath type  – UV resistant, black HDPE, (BF)


· Outer sheath thickness (type 1) - ≥ 1.5mm, (BF)


· Outer sheath thickness (type 2) - ≥ 1.6mm, (BF)


· Maximum tension strength (Static) – ≥ 15 kN, (BF)


· Maximum tension strength (Dynamic) – ≥ 25 kN, (BF)


· Crush strength – ≥ 3 kN/10cm, (BF)


· Span maximum length - ≤ 400m, (BF)


· Minimal bending radius for static load – 10÷15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 15÷20 ø of cable, (BF)


· Cable Mass - 70÷250 kg/km,


· Operating temperature range - -40 to +60 °C, (BF)


· Installation temperature range – -5 to +40 °C.





6.5. FO cable for interfloor installation


FO cable for interfloor installation should be used during construction FTTH/PON in buildings for connection building distribution boxes with floor distribution boxes. 


FO cable for interfloor installation should meet the following conditions:


· Cable type – For indoor installation, (BF)


· Cable design – Single jacket cable with retractable fibers, (BF)


· Cable color – White or gray,


· Fiber type – SM, ITU-T G.652D or G.657A, (BF)


· Number of fibers – 16 and 24, (BF)


· Fiber buffer diameter - 900µm, (BF)


· Cable outer diameter  – ≤ 12mm, (BF)


· Outer sheath type  – Low Smoke Zero Halogen (LSZH),


· Maximum tension strength  – ≥ 600 N, (BF)


· Crush strength – ≥ 200 N/10cm, (BF)


· Minimal bending radius for static load –  15 ø of cable, (BF)


· Minimal bending radius for dynamic load – 20 ø of cable, (BF)


· Cable Mass – 90÷110 kg/km,


· Operating temperature range – -20 to +60 °C. (BF)





6.6. Drop FO cable for indoor installation


Drop FO cable for indoor installation should meet the following conditions:


· Cable type (type 1) – Drop, for indoor installation, (BF)


· Cable type (type 2) - ADSS(KFRP)


· Cable design (type 1) – Flat or round type, (BF)


· Cable design (type 2) - Round


· Fiber type – SM, ITU-T G.657A.2 or G.657B.2, (BF)


· Number of fibers (type 1) – 1, (BF)


· Number of fibers (type 2) – 1-8, (BF)


· Cable outer diameters (Flat type) – 1.6÷2.5mm x 2÷3mm, (BF) 


· Cable outer diameters (Round type) – 2.5÷6mm, (BF)


· Outer sheath type  – Low Smoke Zero Halogen (LSZH),


· Maximum tension strength (Static) – ≥ 80 N, (BF)


· Maximum tension strength (Dynamic) – ≥ 120 N, (BF)


· Crush strength (type 1) – ≥ 400 N/10cm, (BF)


· Crush strength (type 1) – ≥ 400 N/10cm, (BF)


· Minimal bending radius for static load –  5 ø of cable, (BF)


· Minimal bending radius for dynamic load – 10 ø of cable, (BF)


· Cable Mass – 5÷15 kg/km,


· Operating temperature range – -5 to +40 °C. (BF)





6.7. Fibers 


Single mode optical fibers should be compliant with ITU-T (10/2012) recommendations G.652D or G.657A.2 (same G.657B.2). The light guiding core should be made of ultrapure silica glass with doping materials, the optical cladding made of silica glass and the coating of UV-reactive acrylate system.


G.652D fiber should have the following characteristics:


· Attenuation coefficient for 1310nm – ≤ 0.36dB/km, (BF)


·  Attenuation coefficient for 1550nm – ≤ 0.23dB/km, (BF)


· Mode field diameter for 1310 nm –  9.2 ± 0.5µm,


· Cut-off wavelength (λcc) – 1260 ± 15nm,


· Cladding diameter – 125 ± 1µm, (BF)


· Cladding non-circularity – ≤ 1.0%,


· Coating Diameter  – 245 ± 10µm, (BF)


· Core concentricity error – ≤ 0.6 µm


· Coating concentricity error –  ≤ 12µm.





G.657A.2 or G.657B.2 fiber should have the following characteristics:


· Attenuation coefficient for 1310nm – ≤ 0.36dB/km, (BF)


·  Attenuation coefficient for 1550nm – ≤ 0.23dB/km, (BF) 


· Mode field diameter for 1310 nm – 9.2 ± 0.5µm,


· Cut-off wavelength (λcc) – 1260 ± 15nm, (BF)


· Cladding diameter – 125 ± 1µm, (BF)


· Cladding non-circularity – ≤ 1.0%, (BF)


· Coating Diameter – 245 ± 10µm, (BF)


· Core concentricity error – ≤ 0.6 µm, (BF)


· Coating concentricity error –  ≤ 12µm,


· Macrobending attenuation (1 turns, 10mm radius at 1550nm) – ≤ 0.5dB, (BF)


· Macrobending attenuation (1 turns, 10mm radius at 1625nm) – ≤ 0.75dB. (BF)


6.8. Color Coding 


For easy identification fiber and tubes coloring should be according to Telcordia (Bellcore) standard. (BF)


6.9. Sheath Marking


The FO cable outer sheath should bear the following marking:


· Manufacturer Identification,


· Manufacturing year,


· Number and type of fibers,


· Length marking,


· Additional information on Cable Owner (will be clarified additionally)





	


7. [bookmark: _Toc196563367]Aerial Accessories





Generally the supplied aerial fastening accessories should meet to the following requirements:


· Easy to install,


· Mechanically stronger than the cable,


· They should have a sufficiently low slip between the cable and the clamp,


· If the tension in the wire increases, the grip of the clamp on the wire must increase, too,


· The clamp should not corrode under expected climatic conditions,


· From the standardization point of view, a versatile use of the clamp is desirable. Hence, it should be possible to use the same clamp both for termination and suspension purposes,


· The clamp must not be fixed stiffly to the support, but be movable so that it can follow the movements of the incoming cable





7.1. Dead End Anchoring Clamp


The Contractor should propose a dead end clamp that is in line with the proposed cable, the clamp should properly grip on the cable and prevent any slippage or breakage. 


The clamp selection should be based on a safety coefficient 2.5÷3, applicable to aerial cables fixation accessories. The guaranteed failing load of the clamp will be in excess or equal to 2.5÷3 times the cable tensioning load. (BF)


The dead end clamp structure should be as follows:


· The clamp buddy should be of high resistant aluminum alloy or high resistant thermoplastic (for ADSS cable),


· The wedges (jaws) should be of high resistant aluminum or zinc alloy or high resistant thermoplastic (for ADSS cable),


· The fixing strap should be of stainless steel,


· The different parts of the clamp should be secured together.


The Contractor should also provide the following third party test certificates for the proposed clamp:


· Tensile test,


· Vibration test,


· Thermal life (endurance) test (at 100°C for 10 days the thermoplastic parts mechanical characteristics may not be reduced by more than 25%),


· UV test (Duration 1,500 hours),


· Accelerated salt spray test (According to NFX 41 002 and E.D.F. HN 20 E71 specifications),


· Dielectric withstand test (Must be superior or equal to 4 kV R.M.S. for 1 minute).





7.2. Spiral clamp





The spiral clamp should be used for fixation self-supporting ADSS cables.


The Contractor should propose a spiral clamp that is in line with the proposed cable, the clamp should properly grip on the cable and prevent any slippage or breakage. 


The clamp selection should be based on a safety coefficient 2.8 ÷ 3, applicable to aerial cables mechanical accessories. The guaranteed failing load of the clamp will be in excess or equal to 2.8 ÷ 3 times the cable tensioning load. (BF)


The spiral clamp structure should be as follows:


· The clamp buddy should be made by galvanized steel,


· On the inner surface of the spiral should be an abrasive.


· The thimble of clamp should be made by of galvanized steel.


The different parts of the clamp should be secured together.





7.3. Universal Pole Bracket (Aluminum)





Aluminum universal pole bracket to be easily fitted over the wooden, metallic and concrete poles. Generally it should be used in urban conditions, where the load of the poles is high, and the spans between the poles are small.


The bracket should be made of high strength aluminum alloy.


The bracket should have the following minimum failing strength:


· Vertical tension: ≥ 9 kN, (BF)


· Horizontal tension: ≥ 5 kN, (BF)


· Axial tension: ≥ 5 kN, (BF).


The Contractor should provide all the third party test certificates related to the above mentioned specifications.





7.4. Universal Pole Bracket (Metallic)





Metallic universal pole bracket to be easily fitted over the wooden, metallic and concrete poles. Generally it should be used in urban conditions, where the load of the poles is high, and the spans between the poles are small.


The bracket should be made of high strength galvanized steel.


The bracket should satisfy the following requirements:


· Horizontal tension: ≥ 15 kN, (BF)


· Coating: zinc coating, (BF)


· Total weight: 0.5 ÷ 0.9 kg. (BF)


The Contractor should provide all the third party test certificates related to the above mentioned specifications.





7.5. Universal Tower Bracket 





Universal tower bracket used during construction FO lines on HV towers by ADSS cable.


The bracket should be made of high strength galvanized steel.The bracket selection should be based on a safety coefficient 2.8 ÷ 3, applicable to ADSS cables fixing accessories. The guaranteed failing load of the bracket will be in excess or equal to 2.8 ÷ 3 times of the proposed ADSS cable tensioning load. (BF)


7.6. Spiral protector








Spiral protectors are designed for additional protection of the ADSS optical cable in places of:


· Installation of vibration dampers and fixation accessories,


· Possible contact of the cable with support elements and other structures.


The protector should be made of galvanized steel wire on the inner side of which is an abrasive. 


The Contractor should propose a protector that is in line with the proposed ADSS cable.





7.7. Universal vibration damper 








The purpose of damper is a mismatch between the frequencies of vertical and torsional vibrations and the exclusion of their proximity when the cable is icing. Proposed damper should be applicable with the characteristics of proposed ADSS cable intended for installation on high voltage towers. 





7.8. Bracket & Clamp Fixation








For the fixation of pole brackets and suspension clamps the Contractor should use stainless steel bands and buckles. The band should be 20mmx0.7mm and should bear a minimal tensile strength of 70daN/mm2. Minimal failing load of band should be 200daN and the breaking load of the buckles is not less than 700daN.





7.9. Wall saddles








Wall saddles are designed for intermediate fastening of the optical cable on the walls of buildings.


Saddles should not consist details which can be affected by corrosion. The saddles` body should be implemented from the steady polymer for ultraviolet radiation and atmosphere impacts. Dowel part of saddles is fixed in preliminarily drilled holes by screws which are in complex with saddles. Optical cable is attached to saddles by means of cable straps which are included in complex and can be regulated depending on cable diameter. The second line of the cable also can be attached to the same saddle from the back by means of additional strap. 


3 types of wall saddles are requested: BRPF 1(type 1), BRPF 6(type 2) and BRTF 10(type 3) with following requirements


· Dowel hole diameter, type 1 and 2 – 12mm; (BF)


· Dowel hole diameter, type 3 – 16mm; (BF)


· Cable diameter, type 1 -  9÷20mm; (BF)


· Cable diameter, type 2 and 3  -  20÷50mm; (BF)


· Distance from wall, type 1 – 10mm; (BF)


· Distance from wall, type 2 – 60mm; (BF)


· Distance from wall, type 3 – 100mm; (BF)


· Minimal crushing load, type 1, 2 and 3 – 2kN. (BF)








8. Poles








All the metallic poles (bearings) to be installed for cabining of the FO cable should be new. The poles should be painted with special antirust paint used for painting of electrical poles. The poles should be sealed hermetically from both ends with metallic nodes. 2 type of poles are considered with 9.5-10m height and 6m height. The poles should satisfy the following requirements:


· Height,  type 1 – 9.5÷10m, (BF)


· Height, type 2 – 6m, (BF)


· Height, type 3 – 8m, (BF)


· Diameter, type 1 – 108mm, (BF)


· Diameter, type 2 – 159mm, (BF)


· Wall thickness, type 1 - 5÷7mm, (BF)


· Wall thickness, type 2 – 3÷4 mm, (BF)


· Thickness of the upper node  - 2mm,


· Sizes of the lower node – 250x250x3mm,


· Number of the cast-in armatures – 2 pieces,


· Diameter of the cast-in armature – 10÷12mm,


· Length of the cast-in armature, type 1 – 450mm,


· Length of the cast-in armature, type 2 – 350mm.





8.1. Wooden Poles








All wooden poles to be installed for cabining of the FO cable must be prepared from pine-tree and must be soaked by CCA antiseptic. 





The poles must satisfy to the following requirements:  


· Height – 11m, (BF)


· Raw material – Pine-tree of first chop or second chop according to GOST 9463-88 standard, (BF)


· Impregnation process – in high pressure autoclave by VPV (vacuum- pressure-vacuum) method, (BF) 


· Impregnating composition – Water-born wood preservative of CCA (C-Cuprum, C-Chromium, A-Arsenic), (BF)


· Impregnation depth -  Creosoting depth shall be 20mm and more according to GOST 20022.0-93, (BF)


· Life time after installation in ground – Not less than 40 years according to GOST 20022.2-80. (BF)





9. Earthworks accessories


All the accessories and materials used by the Contractor should be of high quality and durable, as they should fully or partially be installed under the soil. Besides, they should be suitable for operation to ensure normal maintenance of Fiber Optic Cable (FOC) and equipment. 





9.1. Manhole


Manhole should be manufactured of reinforced concrete or plastic, and designed for broaching, mounting, checkups, repair and in–service maintenance of connection cables. Possible to make reinforced concrete manhole in place. 2 type of manhole will be need, round (type 1) and square (type 2). 


Manhole should satisfy the following requirements: 


· Manhole diameter (D) (type 1) – 90cm, 


· Manhole depth (type 1) – 45 or 90cm,


· Manhole size (LxW) (type 2) – 70cm x 70cm, 


· Manhole depth (type 2) – 60÷80cm,


· Number of input channels – ≥ 3 pcs., (BF)


· Manhole cover material – Impact–resistant plastic or cast iron, (BF)


· To be waterproof, (BF)


· Should be impact–resistant, (BF)


· Should be stable towards UV radiation, (BF)


· Service period not less than 30 years, (BF)


· Temperature range of operation starting from –50°С to + 60°С. (BF)





9.2. Cable metering bars 


Cable metering bars should be used for the indication of the location and orientation of the sites of cable routes.  


Cable metering bars should satisfy the following requirements:


· Length – not less than 1.2m, (BF)


· Material – reinforced concrete or plastic, (BF)


· Weight – 30÷40 kg, 


· Should be impact-resistant, (BF)


· Should be stable towards UV radiation, (BF)


· Period of service not less than 30 years, (BF)


· Temperature range of operation starting from - 50°С to + 60°С. (BF)





9.3. Cable ducts (Underground)





Cable ducts should be used for installation the underground FO cables. The duct must be strong to withstand when needed mechanical effects. 3 type of ducts will be need, with 110mm diameter (type 1), with 50mm diameter (type 2), with 40mm diameter (type 3) and with diameter 75mm. For both types of ducts should be provided their appropriate connecting fittings (accessories: angles, tees, adapter, etc.). 


The proposed ducts should meet the following conditions:


· Duct type – For underground installation, (BF)


· Material – High quality PE, (BF)


· Diameter (type 1) – 110mm, (BF)


· Diameter (type 2) – 50mm, (BF)


· Diameter (type 3) – 40mm, (BF)


· Diameter (type 4) – 75mm, (BF)


· Wall thickness – 4÷5mm, (BF)


· Length – ≥ 3m, (BF)


· Color – Black, (BF) 


· Service period not less than 30 years, (BF)


· Operating temperature – –50 to +60 °C. (BF)








9. Closures and ODFs





9.1. Closures 





· 2 types of FO closures will be need, deadlock  (type 1) and for FTTH/PON(type2).


· 3 types of deadlock closures will be need, for 24 splices (type 1.1), for 48 splices (type 1.2) and for 96 splices (type 1.3).


The proposed closures should meet the following conditions:


· Closure type (type 1.1)  – Flat or dome, mechanical sealing structure,


· Closure type (type 1.2 and 1.3) – Dome, Mechanical sealing structure,


· Protection level – IP68, UV resistant, (BF)


· Injection molded base material – Polypropylene (PP) or polycarbonate (PC),


· Metallic parts – Stainless steel, (BF)


· Ports sealing type (type 1.1) – PG, (BF)


· Ports sealing type (type 1.2 and 1.3) – heat shrinkable sleeves, (BF)


· Splices capacity (type 1.1) – ≥ 24 splice, (BF)


· Splices capacity (type 1.2) – ≥ 48 splice, (BF)


· Splices capacity (type 1.3) – ≥ 96 splice, (BF)


· Splice tray quantity (type 1.1) – 1÷2 pcs.,


· Splice tray quantity (type 1.2 and 1.3) – 2÷4 pcs.,


· Cable entry port quantity (type 1.1) – 3÷4 pcs., (BF)


· Cable entry port quantity (type 1.2) – 4÷5 pcs., (BF)


· Cable entry port quantity (type 1.3) – 5÷7 pcs., (BF)


· Cable entry ports diameters – Φ=8÷15mm,


· Operating temperature – –30 to +60 °C. (BF)


Cable entry ports should be located from a same side. The Contractor should demonstrate, by providing third party test certificates, that the enclosure has successfully passed the following tests:


· Environmental Tests: Thermal aging, Assembly, Temperature and Humidity   Cycling, Freeze / Thaw, Water resistance,


· Mechanical Tests: Cable clamping, Sheath Retention, Cable Flexing, cable Torsion, Vertical Drop, Compression, Impact, Water Resistance,


· Material Integrity Tests: Chemical Resistance (Material Degradation, Weight, Hardness, Tensile Strength, Splice Cases), UV Resistance, Fungus Resistance,


· Shield Bond Connector Tests: AC Fault, Strength Member Protrusion.





9.2. Closures for FTTH/PON


2 types of closures for FTTH/PON will be need, for 48 splices (type 2.1) and for 96 splices (type 2.2).


The proposed closures should meet the following conditions:


· Closure type – Dome, Mechanical sealing structure,


· Protection level – IP68, UV resistant, (BF)


· Injection molded base material – Polypropylene (PP) or polycarbonate (PC),


· Metallic parts – Stainless steel, (BF)


· Ports sealing type – PG, (BF)


· Splices capacity (type 2.1) – ≥ 48 splice, (BF)


· Splices capacity (type 2.2) – ≥ 96 splice, (BF)


· Splice tray quantity (type 2.1) – 3÷4 pcs.,


· Splice tray quantity (type 2.2) – 4÷6 pcs.,


· 1:32 or 1:64 PLC bare splitter installation tray quantity (type 2) – 1 pcs.,


· Cable entry port quantity (type 2.1) – 4÷6 pcs., (BF)


· Cable entry port quantity (type 2.2) – 7÷10 pcs., (BF)


· Cable entry ports diameters – Φ=8÷15mm,


· Operating temperature – –30 to +60 °C. (BF)


Cable entry ports should be located from a same side. Closures for FTTH/PON should be consist tray for installation 1:32 or 1:64 PLC bare splitter. 


The Contractor should demonstrate, by providing third party test certificates, that the enclosure has successfully passed the following tests:


· Environmental Tests: Thermal aging, Assembly, Temperature and Humidity   Cycling, Freeze / Thaw, Water resistance,


· Mechanical Tests: Cable clamping, Sheath Retention, Cable Flexing, cable Torsion, Vertical Drop, Compression, Impact, Water Resistance,


· Material Integrity Tests: Chemical Resistance (Material Degradation, Weight, Hardness, Tensile Strength, Splice Cases), UV Resistance, Fungus Resistance,


· Shield Bond Connector Tests: AC Fault, Strength Member Protrusion.





10. Rack mount ODF


3 types of ODFs can be need, with SC/APC adapters (type 1), with SC/UPC adapters (type 2) and with LC/UPC adapters (type 3).


The proposed ODFs should meet the following conditions:


· Type – Slide or telescopic, rack mountable,


· Dimensions – 19'', 1U, (BF)


· Port quantity (type 1) – 12, 24, 48 SC/APC, (BF)


· Port quantity (type 2) – 12, 24, 48 SC/UPC, (BF)


· Port quantity (type 3) –24, 48, 96 LC/UPC, (BF)


· Adapter type (type 1)  – SC/APC, (BF)


· Adapter type (type 2)  – SC/UPC, (BF)


· Adapter type (type 3)  – LC/UPC, (BF)


· Pigtail connector type (type 1) – SC/APC, (BF)


· Pigtail connector type (type 2) – SC/UPC, (BF)


· Pigtail connector type (type 3) – LC/UPC, (BF)


· Splice tray quantity – ≤ 4 pcs.,


· Maximum quantity of splices (type 1, 2) – 48 pcs.,


· Maximum quantity of splices (type 3) – 96 pcs.,


· Cable entry port type – Linear round or «U» type,


· Cable entry port quantity – 4 pcs,


· Cable entry port sealing type – PG glands (2 pcs. PG11 and 2 pcs. PG14) 


· Body material – Painted steel, (BF)


· Lock type – Key or clips. (BF) 


ODF should be including:


· Coupling plates,


· Adapters, (BF)


· Pigtails, (BF)


· Heat shrink reinforced sleeves for fusion splices, (BF)


· Fusion splices trays, (BF)


· Cable assemblies, (BF)


· Fixing accessories. (BF)


The ODF should allow a secure and easy fastening of the cable as well as a proper organization of the fibers, preventing thus any damage on the fibers or the splices during installation or later maintenance. Therefore it should contain at least the following accessories: 


· Cable Clamp, (BF)


· Central Strength Member Clamp, (BF)


· Fiber Retention Clips, (BF)


· Jumper Organizing Clips,


· Cable Entries with PG glands, (BF)


· Spiral Tubing,


· Fiber number label. 


10.1. Wall mount ODF 





2 type of wall mount ODF will be need, with 4 port (type 1) and with 8 port (type 2).


The proposed wall mount ODFs should meet the following conditions:


· Type – Box, wall mountable, (BF)


· Capacity (type 1) – 4÷12  core, (BF)


· Capacity (type 2) – 24 core, (BF)


· Splice tray quantity – 1÷2 pcs.,


· Inlet port type – Round type,


· Inlet port quantity – 1÷2 pcs, 


· Outlet port quantity (type1) - 2÷12 pcs, (BF) 


· Outlet port quantity (type2) - 2÷24  pcs, (BF) 


· Inlet port sealing type – PG glands or rubber, (BF)


· Body material – Painted steel or plastic, 


· Lock type – Key or screw, (BF),


· Operating temperature – –30 to +60 °C. 


Wall mount ODF should be including:


· Adapters, 


· Pigtails, 


· Fusion splices trays, (BF)


· Cable assemblies, 


· Fixing accessories. (BF)


The wall mount ODF should allow a secure and easy fastening of the cable as well as a proper organization of the fibers, preventing thus any damage on the fibers or the splices during installation or later maintenance. Therefore it should contain at least the following accessories: 


· Cable Clamp, (BF)


· Central Strength Member Clamp, 


· Fiber Retention Clips, (BF)


· Jumper Organizing Clips.


It should also include the following labels:


· Label with code of end point of this line.


11. FTTH accessories


11.1. Optical splitters


For dividing/combining optical signals should be used passive optical bare splitters made by PLC technology. 2 types of splitters can be need, without connectors (type 1) and with connectors (type 2). Type 1 splitters should have small size for installation in splitting or splicing trays of the FO closures or indoor distribution boxes. Will be required optical splitters with 1:2, 1:4, 1:8, 1:16, 1:32 and 1:64 splitting ratio.


PLC 1:2 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 4dB, (BF)


· Insertion loss (type 2) - ≤ 4.2dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.2dB,


· Wavelength dependent loss (WDL) -  ≤ 0.3dB,


· Temperature dependent loss (TDL) -  ≤ 0.4dB, (BF)


· Uniformity - ≤ 0.4dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connectors type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:4 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 7.5dB, (BF)


· Insertion loss (type 2) - ≤ 7.7dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.2dB,


· Wavelength dependent loss (WDL) -  ≤ 0.3dB,


· Temperature dependent loss (TDL) -  ≤ 0.4dB, (BF)


· Uniformity - ≤ 0.6dB, (BF)


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:8 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 11dB, (BF)


· Insertion loss (type 2) - ≤ 11.2dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.2dB,


· Wavelength dependent loss (WDL) -  ≤ 0.3dB,


· Temperature dependent loss (TDL) -  ≤ 0.4dB, (BF)


· Uniformity - ≤ 0.6dB, (BF)


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:16 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) - ≤ 14dB, (BF)


· Insertion loss (type 2) - ≤ 14.2dB, (BF)


· Return loss - ≥ 50dB, (BF)


· Polarization dependent loss (PDL) -  ≤ 0.3dB,


· Wavelength dependent loss (WDL) -  ≤ 0.5dB,


· Temperature dependent loss (TDL) -  ≤ 0.5dB, (BF)


· Uniformity - ≤ 1dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) -  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:32 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) – ≤ 17dB, (BF)


· Insertion loss (type 2) – ≤ 17.5dB, (BF)


· Return loss – ≥ 50dB, (BF)


· Polarization dependent loss (PDL) –  ≤ 0.3dB,


· Wavelength dependent loss (WDL) –  ≤ 0.8dB,


· Temperature dependent loss (TDL) –  ≤ 0.5dB, (BF)


· Uniformity – ≤ 1.3dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) –  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)


PLC 1:64 splitter should meet the following conditions:


· Working bandwidth – 1260 ÷ 1650nm, (BF)


· Insertion loss (type 1) – ≤ 21dB, (BF)


· Insertion loss (type 2) – ≤ 21.5dB, (BF)


· Return loss – ≥ 50dB, (BF)


· Polarization dependent loss (PDL) –  ≤ 0.3dB,


· Wavelength dependent loss (WDL) –  ≤ 1dB,


· Temperature dependent loss (TDL) –  ≤ 0.5dB, (BF)


· Uniformity – ≤ 1.5dB, (BF) 


· Pigtails type (type 1) – G.657A, (BF)


· Pigtails length (type 1) –  1.5 ± 0.1m, 


· Pigtails diameter (type 1) – 0.25mm,


· Connector type (type 2) – SC/APC, (BF)


· Operating temperature – –35 to +65 °C. (BF)





11.2. Outdoor terminal box (OTB)


Outdoor terminal boxes are intended for termination of outdoor cables and indoor (drop) FO cables and for connection, distribution and splicing of fibers. 


OTB should meet the following conditions:


· Protection level – IP65, UV resistant, (BF)


· Installation type – Wall mount, (BF)


· Splice capacity – 2÷4 core, (BF) 


· Cable input port quantity – ≤ 2 pcs, (BF)


· Cable input port diameter – ≤ 10mm,


· Cable output port quantity – ≥ 1 pcs (with diameter ≥ 10mm) or ≤ 4 pcs (with diameter 3 ÷ 5mm),


· Length  – ≤ 230mm,


· Width – ≤ 160mm,


· Depth – ≤ 70mm,


· Operating temperature – –25 to +65 °C. (BF)





11.3. Floor distribution box (FDB)


Floor distribution boxes are applied in the FTTX/PONs for installation on the floors of buildings for splicing and distribution drop and interfloor FO cables. 2 type of FDB will be need, for 4 splices (type 1) and for 16 splices (type 2).


	FDB should meet the following conditions:


· Color – White or gray,


· Installation type – Wall mount, (BF)


· Cable input port quantity (type 1) – 2 pcs., (BF)


· Cable input port quantity (type 2) – 2÷4 pcs., (BF)


· Cable output port quantity (type 1) – 4 pcs., (BF)


· Cable output port quantity (type 2) – 16 pcs., (BF)


· Splices capacity (type 1) - ≥ 4 pcs., (BF)


· Splices capacity (type 2) - ≥ 16 pcs., (BF)


· Cable output ports – for 2.5mm x 3mm flat drop cable or Φ=3÷5mm round drop cable (should be according to Drop FO cable ), (BF)


· Body material – Painted steel or high impact plastic, (BF)


· Length (type 1) – ≤ 150mm,


· Length (type 2) – ≤ 300mm,


· Width (type 1) – ≤ 150mm,


· Width (type 2) – ≤ 250mm,


· Depth (type 1) – ≤ 80mm,


· Depth (type 2) – ≤ 100mm,


· Operating temperature – –25 to +40 °C. (BF)





11.4. Building distribution box (BDB)


Building distribution boxes are applied in the FTTX/PONs for installation in the basement of buildings for installation splitters inside it and distribution inlet and interfloor FO cables. 3 type of boxes will be need, for 1:16 splitter (type 1), for 1:32 splitter (type 2) and for 1:64 splitter (type 3).


	Entrance indoor distribution boxes should meet the following conditions:


· Color – White or gray,


· Installation type – Wall mount, (BF)


· Cable port quantity (type 1) – ≥ 2÷4, (BF)


· Cable port quantity (type 2, 3) – ≥ 4÷6 pcs., (BF)


· Splices capacity (type 1) - ≥ 20÷24 pcs., 


· Splices capacity (type 2) - ≥ 36÷48 pcs., 


· Splices capacity (type 3) - ≥ 66÷72 pcs., 


· Splitter installation tray (type 1) – for one 1:16 PLC bare splitter, (BF)


· Splitter installation tray (type 2) – for one 1:32 or two 1:16 PLC bare splitters, (BF)


· Splitter installation tray (type 3) – for one 1:64 or two 1:32 PLC bare splitters, (BF)


· Body material – Painted steel or high impact plastic, (BF)


· Cable port sealing type – PG glands or rubber, (BF)


· Length (type 1) – ≤ 300mm,


· Length (type 2) – ≤ 400mm,


· Length (type 3) – ≤ 500mm,


· Width (type 1) – ≤ 300mm,


· Width (type 2) – ≤ 400mm,


· Width (type 3) – ≤ 500mm,


· Depth (type 1) – ≤ 100mm,


· Depth (type 2) – ≤ 120mm,


· Depth (type 3) – ≤ 150mm,


· Lock type – Key or screw, (BF),


· Operating temperature – –25 to +40 °C. (BF)


The entrance indoor distribution box should be including:


· Heat shrink reinforced sleeves for fusion splices, (BF)


· Fusion splices trays, (BF)


· Cable assemblies, (BF)


· Fixing accessories. (BF)


The entrance indoor distribution box should allow a secure and easy fastening of the cable as well as a proper organization of the fibers, preventing thus any damage on the fibers or splitters during installation or later maintenance. Therefore it should contain at least the following accessories: 


· Cable Clamp, (BF)


· Central Strength Member Clamp, 


· Fiber Retention Clips, (BF)


· Jumper Organizing Clips,


· Fiber number label. (BF


11.5. FO patchcord


FO patchcords use for connection ODFs with SFPs. 


Patchcords should meet the following conditions:


· Connectors type – SC/APC, (BF)


· Cable type – Simplex, Single mode 9/125µm, (BF)


· Length – 1m and 3m, (BF)


· Typical insertion loss – ≤ 0,2dB, (BF)


· Return loss – ≥ –65dB, (BF)


· Fiber jacket – Φ=1,8÷2,8mm, yellow color, zipcord style, (BF)


· Operating temperature – –20 to +50 °C. (BF)





12. FAST connector





Fast connectors are factory pre-polished, field-installable connectors which used for drop cables termination. Connectors should be compatible with 250 µm and 900 µm optical fibers and proposed by Contractor drop FO cables. Fast connectors should meet the following conditions:


· Connectors type – Single mode SC/APC, (BF)


· Typical insertion loss - ≤ 0.4dB, (BF)


· Return loss - ≥ -50dB, (BF)


· Connector color – Green, 


· Length - ≤ 50mm, (BF)


· Operating temperature – –20 to +50 °C. 





13. Drop FO cable patchcord


Drop FO cable patchcord it is a drop cable assembly one end of which is factory–terminated with SC/APC connector. Drop patchcords should be used for connection OTBs or FDBs with ONTs.   


Drop patchcords should meet the following conditions:


· End connector type – SC/APC, (BF)


· Typical insertion loss – ≤ 0,2dB, (BF)


· Return loss – ≥ –65dB, (BF)


· Cable type – Drop, for indoor installation, (BF)


· Cable design – Flat or round type, (BF)


· Jacket color – White or Neutral,


· Fiber type – SM, ITU–T G.657A.2, (BF)


· Number of fibers – 1, (BF)


· Cable length – 5m, 10m, 15m, 20m, 25m, 30m (BF)


· Cable outer diameters (Flat type) – 1.6÷2.5mm x 2÷3mm, (BF) 


· Cable outer diameters (Round type) – 2.5÷5mm, (BF)


· Maximum tension strength (Static) – ≥ 80 N, (BF)


· Maximum tension strength (Dynamic) – ≥ 120 N, (BF)


· Crush strength – ≥ 400 N/10cm, (BF)


· Minimal bending radius for static load –  7,5 ø of cable, (BF)


· Minimal bending radius for dynamic load – 10 ø of cable, (BF)


· Operating temperature – –20 to +50 °C. (BF)





14. Cable ducts (Indoor)


Cable ducts should be used for installation the drop FO cables inside the home. The duct must be flexible and strong to withstand when needed the axial twisting during their mounting in the subscribers homes. During selection of ducts will be considered also their aesthetic appearance. 2 type of ducts will be need, with 10mmx10mm dimensions (type 1) and with 20mmx20mm dimensions (type 2). For both types of ducts should be provided their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).


The proposed ducts should meet the following conditions:


· Duct type – Indoor, with cover, (BF)


· Material – PVC or high quality plastic, (BF)


· Color – White, (BF)


· Width (type 1) – 10mm,


· Height (type 1) – 10mm,


· Width (type 2) – 20mm,


· Height (type 2) – 20mm,


· Length – ≥ 2m,


· Operating temperatur – –10 to +50 °C.





























Attachment 1





Responsibility matrix for all activities





			N


			Work description


			Responsible parties





			


			


			Client


			Contractor





			1


			Order of spare of the equipment and materials stock 


			x


			





			2


			Delivery and providing of all necessary materials and goods for maintenance


			


			x





			3


			Storage of all necessary materials and goods for maintenance


			


			x





			4


			Transportation of materials and goods


			


			x





			5


			Implementation of all types of works mentioned in the pricelist


			


			x





			6


			Responsibility for obtaining all the necessary documents (contracts, agreements, construction permissions, servitudes, etc.) needed for the FO networks maintenance


			


			x





			7


			Provide all information required for the provision of the maintenance services and works execution


			x


			





			8


			Inform about accidents or deviations in the normal work of network


			x


			





			9


			Work supervision


			x


			





			10


			Ensuring the safety rules during work


			


			x





			11


			Provide all needed authorization as to access the sites and customers premises during works


			x


			



















































































Annex 1.1





Form 1 / Ò¨³Ã»ñÃ 1


Corrective maintenance reporting form / Վերականգնողական սպասարկման հաշվետվության ձևաթերթ








Date and time of accident/ Վթարի ամսաթիվ և ժամ    ________________;








Importance of accident/ Վթարի կարևորությունը 	


Critical/ Կրիտիկական O, Major/Հիմնական O, Minor/ Երկրորդական O 








FO line /ՕՄ գիծ     ________________;


         


FO ring /ՕՄ օղակ  ________________;  


                                


Location /Տեղանք  ________________;








Description of defect/Անսարքության նկարագրություն 





_________________________________________________________________________;





List of used spare parts/ Օգտագործված պահեստամասերի ցուցակ 





			


			


			


			


			


			





			


			


			


			


			


			











Date and time of defect repair/ Անսարքության վերացման ամսաթիվ և ժամ __________;





Repairing duration (hours/min)/ Վերանորոգման տևողություն (ժամ/րոպե) ____________ ;


		


Delay/ Ուշացում


 	 


No/àã O,	Yes/Այո O


		


Reason of delay/ Ուշացման պատճառը _________________________________________________________________________;





Recommendations Առաջարկներ


_________________________________________________________________________:





Responsible person/Պատասխանատու անձ      ___________________



Annex 1.2





Form 2 / Ò¨³Ã»ñÃ 2


FOL checkup reporting form/ ՕՄ զննման հաշվետվության ձև 





Date/Ամսաթիվ ___________________;


	


FO line / ՕՄ գիծ   ________________;


     


FO ring / ՕՄ օղակ ________________;  


                                


Location /Տեղանք  ________________;


			


Description of the results / Արդյունքների նկարագրությունը











			


			


			


			


			


			


			





			


			


			


			


			


			


			














Remarks/ Դիտողություններ 


_________________________________________________________________________





Recommendations/ Առաջարկներ 


_________________________________________________________________________








Responsible person/ Պատասխանատու անձ         ________________________________ 















Annex 1.3


Form 3 / Ò¨³Ã»ñÃ 3





Optical fibers parameters checking form/ Օպտիկական մանրաթելերի պարամետրերի ստուգման ձևաթերթ 





FO Line                                           ;





FO Ring                                           ;





Site code (A)                                     ;            Site name (A)                                  ;





Site code (B)                                     ;             Site name (B)                                  ;





Measuring instrument:__________________________________________________;


      (Type, serial number)





FO cable type:_________________________________________________________;





Optical fiber characteristics:





Fiber type   _______________________;





Attenuation max. cabled value (dB/km)  ________________,   _________________;





Bending attenuation max. value (dB/km*) ________________,   _________________;





Adjusting parameters:





Wave length (nm)   ______  / ________;





Impulse duration (nsec)                      ;





			Point A to Point B/Point B to Point A





			





			ODF Port


			





Fiber Color


			Span Length (km)


			Span Loss (db)


			Span ORL (db)


			Loss in closures (dB) (acceptable loss less than 0.1 db)


			Fiber Status





			 


			


			 


			WL - 1310/1550nm


			WL - 1310/1550nm


			WL - 1310/1550nm


			 





			


			


			


			 


			 


			Closure  - 


			





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 





			 


			


			 


			 


			 


			 


			 











			Working group





			Company


			Position


			Name/Last Name


			Signature


			Date





			


			


			


			


			


			





			


			


			


			


			


			





			


			


			


			


			


			





			


			


			


			


			


			

















36







ARM


			ԳՆՀ-ի պայմանների և պահանջների հաստատում 


			Օպտիկական մանրաթելային գծերի տեխնիկական  սպասարկում և ըստ պահանջի վերանորոգում ԳՆՀ
Լոտ2. Տրանսպորտային և ֆիքսված ցանցերում (ներառյալ գիգաբիթ պասիվ օպտիկական ցանցը) օպտիկական մանրաթելային գծերի ըստ պահանջի վերանորոգում
(ORACLE iSupplier հարթակում սակարկության N111262)





			Հայտատուի անվանումը` _________________________________





						Հայտատուի հաստատում			Հայտատուի մեկնաբանոթյուն


			1.Պահանջներ հայտատուի նկատմամբ


			Համապատասխան գործունեության (ՕՄ գծերի տեխնիկական սպասարկման և կառուցման ոլորտում) նվազագույնը 2 տարվա աշխատանքային փորձ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…						Հայտատուն պետք է կատարի հետևյալ նշումները՝
Հաշվի է առնված՝ եթե այդ կետը միայն տեղեկատվական բնույթ է կրում,
Ընդունված է՝ եթե առաջարկված պայմանները համապատասխանում են տվյալ կետում նշվածին,
Ընդունված չէ՝ եթե առաջարկված պայմանը ընդունելի չէ ամբողջությամբ,
Մասամբ է ընդունված՝ եթե առաջարկված պայմանը ընդունված է մասամբ:
Վերջին երկուսի առկայության դեպքում հայտատուն պետք է ներկայացնի նաև լրացուցիչ պարզաբանում: Վերը նշված մեկնաբանությունների բացակայության դեպքում, կազմակերպիչը կարող է կիրառել “Ընդունված չէ” մեկնաբանություն:


			Կազմակերպության կայուն ֆինանսական վիճակ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կազմակերպությունը չպետք է լինի սնանկության, լուծարման կամ վերակազմավորման փուլում. ունեցվածքը չպետք է կալանքի տակ լինի:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Հայտատուն ունի բոլոր ռեսուրսները և իրավունակ է մատւցել պահանջվող ծառայությունները համաձայն տեխնիկական պահանջների:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Հայտատուն պետք է ունենա տվյալ աշխատանքների իրականացման համար անհրաժեշտ բոլոր լիցենզիաները (Հեռահաղորդակցության ոլորտում շինարարական աշխատանքներ իրականացնելու լիցենզիա և այլն): Այլ սերտիֆիկատների առկայությունը ցանկալի է:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			2.Տեխնիկակական պահանջներ


			Պահանջվող աշխատանքները/ծառայությունները պետք է համապատասխանեն տեխնիկական պահանջներին: Տեխնիկական պահանջները ներառում են պարտադիր դրույթներ և պայմաններ, որոնք ենթակա չեն փոփոխման: Հայտատուները, ովքեր համաձայն չեն այդ դրույթների հետ և/կամ չեն համապատասխանում այդ պայմաններին կբացառվեն գործընթացի հետագա փուլերից: Մանրամասների համար տես “Technical Specification_Lot2”.			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կանխարգելիչ կամ վերականգնողական աշխատանքների կատարման համար  կապալառուն պետք է ունենա բոլոր անհրաժեշտ սարքավորումներով/ գործիքներով համալրված առնվազն 2 արհեստավարժ թիմեր՝ անհրաժեշտ աշխատանքների կատարման համար:  			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Յուրաքանչյուր թիմ պետք է ունենա OTDR (պարտադիր), օպտիկամանրաթելային համաձուլվածքի կցուրդ (պարտադիր), միակցման անհրաժեշտ գործիքներ (պարտադիր), օպտիկական թեստեր, անսարքությունների վիզուալ հայտնաբերման օպիտիկամանրաթելային թեստեր (օպտիկական լազեր), որոնք պետք է ունենան համապատասխան սերտիֆիկատներ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Թիմերի առկայությունը հեռավոր շրջաններում ցանկալի է (որտեղ կա ՕՄ ցանց):			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կապալառուն պետք է ապահովի համապատասխան տրանսպորտային միջոցներ (վերամբարձ կռունկ, օպտիկամանրաթելային մալուխների տեղադրման սարքավորումներ և այլն):			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Օգտագործվող բոլոր նյութերը և պարագաները պետք է լինեն նոր և արտադրված լինեն հեղինակավոր՝ ISO հավաստագրեր ունեցող արտադրողների կողմից: Ինքնաշեն և օգտագործված նյութերի կիրառումն արգելվում է:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Կապալառուն պետք է ապահովի պահեստամասերի պատշաճ մատակարարումը և պահեստավորումը: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Վթարների դեպքում ծանուցումը ստանալուն պես Կապալառուն պետք է  տեխնիկական մասնագրերում սահմանված ժամկետների շրջանակներում` այցելի վթարի վայր, իդենտիֆիկացնի վթարի պատճառը, սահմանի աշխատանքների չափը, պատահարի արդյունքների վերացման համար անհրաժեշտ նյութերի ցանկը եւ համաձայնեցնելով Պատվիրատուի ներկայացուցչի հետ իրականացնի վթարավերականգնողական աշխատանքը:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Պատվիրատուն պատասխանատվություն է կրում ապահովելու Կապալառուին և վերջինիս աշխատակիցներին համապատասխան կայաններ մուտք ունենալու բոլոր անհրաժեշտ իրավունքներով: Եթե ըստ որոշակի պատճառների մուտքը չի տրամադրվում և առաջանում են ուշացումներ, ապա  համաձայնեցված ժամկետը պետք է սահմանվի համապատասխանաբար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կապալառուն պետք է ենթարկվի մուտք գործելու կանոններին թե աշխատակիցների քանակի և թե մուտքի ժամի վերաբերյալ` ելնելով որոշակի կայաններ մուտք  գործելու յուրահատկություններից: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կապալառուն պատասխանատվություն է կրում ՕՄ կապուղիների տեխնիկական սպասարկմանն առնչվող գործընթացներից բխող բոլոր փաստաթղթերի (պայմանագրեր, համաձայնագրեր, շինարարության թույլտվություններ, սերվիտուտներ և այլն) ձեռքբերման և նրանցում հայտնաբերված ՀՀ օրենքների հետ անհամապատասխանությունների համար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Բոլոր աշխատանքները պետք է կատարվեն համաձայն Կապալառու կազմակերպությունում գործող անվտանգության կանոնների:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կապալառուն պետք է պատասխանատվություն կրի առաջադրանքների կատարման ժամանակ իր աշխատակիցների, ներկայացուցիչների, մատակարարների կամ որևէ պատվիրակված անձանց կողմից պատճառված մարմնական կամ նյութական վնասների համար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Թույլատրվում է աշխատանքներն իրականացնել ենթակապալառուների միջոցով: Այս դեպքում ներկայացման ենթակա են նաև ենթակապալառուներին առնչվող բոլոր պահանջվող փաստաթղթերը, ինչպես նաև ենթակապալի պայմանագրերի պատճենները: 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Հայտատուները պետք է տրամադրեն առնվազն 3 տարվա երաշխիք տեղադրված նյութերի համար և 1 տարվա երաշխիք կատարված աշխատանքների համար:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Պատվիրատուն իրավունք ունի պահանջել Կապալառուից ներկայացնել ներմուծվող ապրանքների ողջ պատվերի յուրաքանչյուր խմբաքանակի համար ծագման հավաստագրերը: Հավաստագիրը (հավաստագրերը) պետք է ներկայացվեն համապատասխան հաշիվ-ապրանքագր(եր)ի և այլ պահանջվող տեխնիկական փաստաթղթ(եր)ի հետ միասին:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Դիմորդը պետք է ներկայացնի համապատասխան հաշվետվություններ՝ մանրամասն տեղեկատվությամբ, ինչպես ներկայացված է ԿՈՄԵՐՑԻՈՆ ՊԱՀԱՆՋՆԵՐԸ ԵՎ ՏԵԽՆԻԿԱԿԱՆ ՄԱՍՆԱԳՐԵՐԸ փաստաթղթում			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			3. Հայատատուի կողմից ներկայացվող փաստաթղթեր


			ԳՆՀ-ի պայմանների և պահանջների հաստատում ըստ ստորև կցված “Acceptance of RFQ terms_ Lot2” ֆայլի Էլեկտրոնային տարբերակ MS EXCEL և  PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տեխնիկական մասնագրերի հետ համապատասխանության փաստաթուղթ:
Այն է՝ “Տեխնիկական մասնագրեր_Լոտ2” փաստաթղթի յուրաքանչյուր բաժնի համար հայտատուն պետք է կատարի ստորև նշումները, իսկ անհրաժեշտության դեպքում՝ հղում տա համապատասխան փաստաթղթին:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Առաջարկ ըստ “CP_Lot2” ֆայլի - Էլեկտրոնային տարբերակ MS EXECEL և  PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հայտատուին ներկայացվող հարցաշար՝ ներառյալ  հակակոռուպցիոն հարցաշար - Էլեկտրոնային տարբերակ MS WORD և PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հիմնադիր փաստաթղթերի պատճեններ - Էլեկտրոնային տարբերակ PDF			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Պետական և հարկային գրանցման և հավաստագրերի պատճեններ - Էլեկտրոնային տարբերակ PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ


			Կանոնադրական կապիտալի վճարման մասին տեղեկագիր՝ ստորագրված կազմակերպության ղեկավարի և գլխավոր հաշվապահի կողմից - Էլեկտրոնային տարբերակ PDF			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Սեփականության լուծարման կամ վերակազմավորման կամ կալանքի հետ կապված դատական գործընթացների բացակայության մասին հավաստող տեղեկանք՝ ստորագրված կազմակերպության ղեկավարի կողմից  - Էլեկտրոնային տարբերակ PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տեղեկանք հայտատուի մարզային ցանցի վերաբերյալ (մարզերում Հայտատուի մասնաճյուղերի և գրասենյակների ցանկ, որտեղ նշված են դրանց հասցեները և լիազորությունները)- Էլեկտրոնային տարբերակ PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տեղեկատվություն ընկերության մասին և իրականացված նմանատիպ ծրագրերի մասին (տես “Applicant’s Work History” ֆայլը), և պետք է ամփոփ ներկայացնեն առկա ռեսուրսները (մեքենա-մեխանիզմներ, մարդկային ռեսուրսներ), որոնք կտրամադրվեն սույն նախագծի իրականացման համար, մասնավորապես՝			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			       - Աշխատակիցների ցանկը` բաժանված թիմերի, որոնք համալրված են սարքերով և ընդգրկված կլինեն  սպասարկման աշխատանքների իրականացման համար,			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			       - Տրանսպորտային միջոցների և հատուկ գործիքների ցանկ:
(օրինակ`  OTDR, որը պետք է օգտագործվի ընդունման գործընթացի ժամանակ: Գործիքը պետք է ունենա արտադրողի հավաստագիր և ՀՀ  ստանդարտներին համապատասխան  ստուգաչափման հավաստագիր): Էլեկտրոնային տարբերակ MS WORD և PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			ԿՍՊ (Կորպորատիվ սոցիալ պատասխանատվության) ստուգացուցակ - Էլեկտրոնային տարբերակ MS WORD և PDF:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			4.Կոմերցիոն պայմաններ և այլ պայմանագրային կետեր


			2 տարվա շրջանակային պայմանագիր (ծառայությունների մատուցման և աշխատանքների իրականացման) կկնքվի ընտրված մատակարար(ներ)ի հետ: Պայմանագիրը կներառի տեղեկատվության չբացահայտման վերաբերյալ դրույթ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հայտատուները պետք է ներկայացնեն առաջարկները ՀՀ դրամով, առանց ԱԱՀ: Եթե Հայտատուն չի հանդիսանում ԱԱՀ վճարող ընկերություն, ապա առաջարկվող գները պետք է ներառեն բոլոր ծախսերն ու հարկերը:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Գները և առևտրային վերադիրները պետք է նշվեն ըստ աշխատանքների և ծառայությունների տեսակների՝  “CP_Lot2” ֆայլում զետեղված ձևանմուշի, որը պարունակում է հետևյալ աղյուսակները. 			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Աղյուսակներ 2.1, 2.2 և 2.3. Վերանորոգման աշխատանքների համար նյութերի և ծառայությունների գնացուցակ:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Աղյուսակ 3. Մատակարարի կողմից պահեստավորման ենթակա պահեստամասերի/ նյութերի մասին տեղեկատվություն:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տարբերակ 1. Նշված ապրանքները կգնվեն Պատվիրատուի կողմից այլ մատակարներից եւ կտրամադրվեն կապալառուին ի պահ՝ հետագա օգտագործման նպատակով:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Տարբերակ 2. Նշված ապրանքները կգնվեն Պատվիրատուի կողմից կապալառուից եւ կտրամադրվեն կապալառուին ի պահ՝ հետագա օգտագործման նպատակով: Այս տաբերակի դեպքում կկիրառվեն Աղյուսակ 2.3-ում առաջարկված գները:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Ներկայացված գները աշխատանքների և առևտրային վերադիրները պետք է գործեն պայմանագրի գործողության ողջ ընթացքում և վերանայման (ինդեքսավորման)  ենթակա չեն:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Պայմանագրի 2-րդ տարվանից սկսած վերանայման (ինդեքսավորման) ենթակա են միայն այլ երկրներից ներմուծված նյութերի գները («CP_Lot2» ֆայլ աղյուսակներ 2.1 և 2.3.) հետևյալ վերահաշվարկով . 
Պայմանագրի հավելվածով նախատեսված Ապրանքի գների (գնացուցակ) վերահաշվարկը դրամով իրականացվում է յուրաքանչյուր օրացուցային եռամսյակի համար այն դեպքում, եթե նախորդ եռամսյակի համար ՀՀ Կենտրոնական բանկի կողմից հաշվարկված ֆիքսված արտարժույթի   նկատմամբ ՀՀ դրամի միջին փոխարժեքի փոփոխությունը գերազանցում է 5%-ը՝ համեմատած ՀՀ դրամի նկատմամբ ֆիքսված արտարժույթի  համար սահմանված փոխարժեքին (Ելակետային փոխարժեք/ Փելկ):
Գների փոխարժեքային վերահաշվարկման գործակիցը (N) հաշվարկվում է հետևյալ բանաձևով.  
N=1+0.5(Փնոր / Փելկ  – 1), որտեղ.
«Փնոր»՝ համապատասխան արժույթի միջին փոխարժեք հաշվետու (նախորդ) եռամսյակի համար,
Ապրանքների ճշգրտված գները հաշվարկվում են` բազմապատկելով Ելակետային գները (որոնք նշված են գնացուցակում) Գների փոխարժեքային վերահաշվարկման գործակցով (N),
(Ճշգրտված գին = Ելակետային գին * N)
Ճշգրտված գինը համարվում է գործող համապատասխան օրացուցային եռամսյակի առաջին օրվանից մինչև վերջին օրը: Պատվերում ամրագրված գները վերահաշվարկման ենթակա չեն:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Վճարման հետևյալ պայմանն է առաջարկվում՝			x			x


			 - Աշխատանքների ընդհանուր արժեքը վճարվում ամսական կտրվածքով՝ տվյալ ամսվա տեխնիկական սպասարկման աշխատանքների կատարման հանձնման-ընդունման ակտը երկկողմանի ստորագրելուց եւ կնքելուց հետո 30 օրացուցային օրվա ընթացքում` նախապես 10 (տասը) բանկային օր առաջ ներկայացված հարկային հաշվի հիման վրա:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Հետևյալ տուգանքներն են ամրագրվելու պայմանագրում՝			x			x


			Տեխնիկական մասնագրերում նախատեսված վերանորոգման աշխատանքների ժամկետները խախտելու դեպքում, կապալառուն, պատվիրատուի հայեցողությամբ, վճարում է տույժ` տվյալ ՕՄ գծի/ԳՊՕՑ-ի վերանորոգման աշխատանքների ընդհանուր արժեքի 5%-ի չափով՝ ուշացման յուրաքանչյուր ժամի համար, սակայն ոչ ավելի քան վերանորոգման աշխատանքների ընդհանուր արժեքի 50%-ը:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			Վճարման պարտավորության կատարման ժամկետները խախտելու համար, վճարվում է տույժ տվյալ վճարման ենթակա չվճարված գումարի 0.1 (զրո ամբողջ մեկ տասնորդական) տոկոսի չափով` կետանցի յուրաքանչյուր բանկային օրվա համար, սակայն ոչ ավելի քան վճարման ենթակա չվճարված գումարի 5 (հինգ) տոկոսը:			Ընդունված է  /Մասամբ է ընդունված /Ընդունված չէ			…


			____________________________________


			(ստորագրություն, կնիք)


			____________________________________


			(ստորագրողի ԱԱՀ և պաշտոն)








			Accepted


			Partially Accepted


			Not Accepted


			N/A


			Ընդունված է


			Մասամբ է ընդունված


			Ընդունված չէ


			Առկա չէ





























ENG


			Acceptance of RFQ terms and requirements


			RFQ for Technical maintenance and on-demand repair of fiber optic lines
Lot2: On-demand repair of fiber optic lines in Transport and Fixed Networks (including GPON).
(bidding N111262 in ORACLE ISOURCING)





			Applicant’s title and address: _________________________________





						Applicant's statement			Applicant's comment


			1. Requirements to Applicant


			Not less than 2-year work experience on the corresponding activity (FO lines technical maintenance or construction field).			Accepted/Not Accepted/ Partially Accepted			…						Applicant should mark the points with
“Accepted” (if the term is fully acceptable);
“Not accepted” (if the term is fully not accepted) “Partially accepted” (if the term is accepted partially).
 For the last two statements applicant should submit clear explanation of the reason in comments. If the above-mentioned statements is not presented for the specific point, then “Not accepted” statement will be applied for these terms.


			Sustainable financial situation of the company.			Accepted/Not Accepted/ Partially Accepted			…


			Organization should not be filed for bankruptcy, liquidation or reorganization; its property should not be arrested.			Accepted/Not Accepted/ Partially Accepted			…


			Applicant is capable and have needed all resources to render requested services according to the set technical requirements.			Accepted/Not Accepted/ Partially Accepted			…


			Applicant should have all the necessary licenses required for the implementation of the requested works (Licenses for construction in the sphere of Telecommunication, etc.). The other certificates presented will be an asset.			Accepted/Not Accepted/ Partially Accepted			…


			2. Technical Requirements


			Requested works/services should be according to the technical requirements. Technical requirements included mandatory terms and clauses, which are not subject of negotiation. Applicants, who are disagree with these clauses and/or who are not compliant with these terms, will be excluded from further stages.
For details, see files “Technical Specification_Lot2”.			Accepted/Not Accepted/ Partially Accepted			…


			During preventive or recovery works, the applicant must have minimum 2 professional groups with appropriate equipment/tools to provide the required works.			Accepted/Not Accepted/ Partially Accepted			…


			Each team must have OTDR (mandatory), fiber optic fusion splicer (mandatory), necessary tools for splicing (mandatory), optical tester (power meter), optical tester, visual fault locator fiber optic cable tester (optical laser), which must have the appropriate certificates.			Accepted/Not Accepted/ Partially Accepted			…


			The existence of teams in remote regions is desirable (where there is a FO network).			Accepted/Not Accepted/ Partially Accepted			…


			The vendor should ensure appropriate transportation means (lifting crane, fiber optic cable pulling equipment, etc.).			Accepted/Not Accepted/ Partially Accepted			…


			All the materials and accessories used during works implementations shall be new and produced by a well-known producer having passed ISO certification. Application of homemade and used equipment, materials is prohibited.			Accepted/Not Accepted/ Partially Accepted			…


			The Contractor shall ensure the proper supply and storage of spare parts.			Accepted/Not Accepted/ Partially Accepted			…


			In the event of an accident upon the notification respond, within the time limits specified in the Technical Specifications, the Contractor shall visit the place of the accident, identify the cause of the accident, determine the size of the works, list the materials needed to eliminate the effects of the accident, and agree with the Customer's representative to carry out the repair work.			Accepted/Not Accepted/ Partially Accepted			…


			It is the responsibility of Customer to provide the Contractor and its employees with all needed authorization as to access the concerned sites. If due to certain causes, the entrance is not allowed and delays take place, the agreed period must be envisaged correspondingly.			Accepted/Not Accepted/ Partially Accepted			…


			The Contractor shall abide by the specificity of accessing certain sites whether in terms of number of employees or time of access. 			Accepted/Not Accepted/ Partially Accepted			…


			The Contractor bears responsibility for obtaining all the necessary documents (contracts, agreements, construction permissions, servitudes, etc.) stemming from the FO networks technical maintenance related processes, as well as for all the discrepancies to the RA laws indicated in the latter.			Accepted/Not Accepted/ Partially Accepted			…


			All work must be performed in accordance with the applicable safety rules of the Contractor.			Accepted/Not Accepted/ Partially Accepted			…


			Contractor shall bear responsibility for body or property harms caused by his employees, representatives, suppliers or any other delegated person while tasks implementation.			Accepted/Not Accepted/ Partially Accepted			…


			It is allowed to perform works by involving subcontractors. All the requested documents for the Applicant are subject of submission for the subcontract as well, as well as copy of the contracts with  subcontractors.			Accepted/Not Accepted/ Partially Accepted			…


			The Applicant must provide 3-year warranty for the installed materials and a 1-year warranty for the completed work.			Accepted/Not Accepted/ Partially Accepted			…


			The Customer reserves the right to demand from the Contractor provision of Certificate of Origin for each batch of the imported goods for the whole order. Certificate(s) should be submitted with corresponding invoice(s) and other requested technical document(s).			Accepted/Not Accepted/ Partially Accepted			…


			The applicant must provide correponding reports with detailed information as presented in TECHNICAL SPECIFICATION AND COMMERCIAL REQUIREMENTS  document			Accepted/Not Accepted/ Partially Accepted			…


			3. Documents to be submitted by the Applicant


			Acceptance of RFP terms and requirements according to the bellow attached “Acceptance of RFQ terms_Lot2” file -Soft copy MS EXCEL and PDF			Accepted/Not Accepted/ Partially Accepted


			Document on compliancy with technical specification. 
That is document “Technical Specification_Lot1”, which should be commented by Applicants with bellow mentioned marks and if needed reference to the other documents.			Accepted/Not Accepted/ Partially Accepted


			Proposal according to “CP_Lot2” file - Soft copy MS EXCEL and PDF.			Accepted/Not Accepted/ Partially Accepted


			Applicant’s Questionnaire, included Anticorruption Questionnaire - Soft copy MS WORD and PDF			Accepted/Not Accepted/ Partially Accepted


			Copies of constituent documents - Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Copies of state and tax registration and certificate - Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Reference about payment of the charter capital, signed by the organization head and chief accountant -Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Reference certifying absence of court procedures in connection with liquidation or reorganization or arrest of its property signed by the head of organization - Soft copy PDF:			Accepted/Not Accepted/ Partially Accepted


			Reference about the Applicant's regional network (list of Applicant’s branches and agencies on the regions, with indication of their addresses and authorizations) - Soft copy PDF			Accepted/Not Accepted/ Partially Accepted


			Applicants should provide Information about the Company’s profile and achieved fulfilled projects (see Applicant’s Work History Reference List), and summarize the available resources (machinery and human) which will be dedicated for this project, particularly: Soft copy MS WORD and PDF			Accepted/Not Accepted/ Partially Accepted


			      - Staff list divided into teams, which are equipped with facilities and will be involved in implementation of the maintenance works;			Accepted/Not Accepted/ Partially Accepted


			     - Transportation means and special tools list.
(Example: OTDR to be used at the acceptance procedure, etc. The tool should have manufacturing certificate and the certificate of calibration done according to the standards of RA).			Accepted/Not Accepted/ Partially Accepted


			CSR checklist for suppliers -  Soft copy MS WORD and PDF			Accepted/Not Accepted/ Partially Accepted


			4.Commercial and contractual terms


			2 years frame contract (service provision and works implementation) to be concluded with the selected supplier(s). The Contract will include data nondisclosure clause.			Accepted/Not Accepted/ Partially Accepted			…


			The Applicants should present their proposals in AMD, VAT excluded. If the Applicant is not a VAT Paying Company, then the proposed prices should include all the expenses and taxes.			Accepted/Not Accepted/ Partially Accepted			…


			The prices and trade margins should be provided per items (work/services) types according to price template in file “CP_Lot2”. It included the following Tables:			Accepted/Not Accepted/ Partially Accepted			…


			Tables 2.1, 2.2 and 2.3: The Price list for materials and services for repair works.			Accepted/Not Accepted/ Partially Accepted			…


			Table 3: Information about spare parts/materials to be stored in the stock by Contractor.			Accepted/Not Accepted/ Partially Accepted			…


			Option1. These products will be purchased by the Customer from other suppliers and provided to the Contractor for future use.


			Option 2. These products will be purchased by the Customer from the Contractor and provided to the Contractor for future use. In this case, the prices suggested in Table 2.3 will apply.			Accepted/Not Accepted/ Partially Accepted			…


			Provided prices for works and trade margins shall be applicable for all contract duration and price indexation (recalculation) is not applicable.			Accepted/Not Accepted/ Partially Accepted			…


			Price indexation (recalculation) is applicable for the imported materials only (file “CP_Lot2”, Tables 2.1 and 2.3) starting from the 2nd year of contractual period based on the following recalculation approach:
Recalculation of Product prices set in the annex to the Contract (price list) in AMD is performed for each subsequent calendar quarter in case of change of average exchange rate of AMD against fixed currency for the previous quarter set by Central Bank of Republic of Armenia (hereinafter CB RA) by more than 5% in respect to the fixed exchange rate of fixed currency against AMD (Initial rate / Cin).
Coefficient of currency recalculation of prices (N) is calculated by the following formula:  
N=1+0.5(Cnew / Cin – 1), where
"Cnew" - average exchange rate of the corresponding currency for the reporting (previous) quarter;
The adjusted prices of Goods are calculated by multiplying the Initial prices (indicated in the price list) with the Coefficient of currency recalculation of prices (N).
(Adjusted price = Initial price * N) 
The adjusted price is considered to be in effect from the first day to the last day of the respective calendar quarter. The prices fixed in the order are not subject to recalculation.			Accepted/Not Accepted/ Partially Accepted			…


			The following payment terms are proposed: 			x			x


			-100% within 30 calendar days after completion of works and bilateral signing and conclusion of Works delivery acceptance act based on tax bill presented 10 (ten) banking days prior.			Accepted/Not Accepted/ Partially Accepted			…


			-The price of the implemented corrective Works (if the volumes of the latter exceed the agreed limits) is paid within 16 (sixteen) banking days after completion of works and bilateral signing and conclusion of Works delivery acceptance act based on tax bill presented 10 (ten) banking days prior.			Accepted/Not Accepted/ Partially Accepted			…


			The following punitive sanctions will be fixed in contract:			x			x


			In case of breach of deadlines of repair works execution, envisaged by the Technical Specification, the Contractor, at Customer’s discretion, pays a fine in the amount of 5 per cent (five) of the total cost of works of given route/network for each overdue hour but not more than 50 (fifty) per cent of the total price of the corrective Works at hand.			Accepted/Not Accepted/ Partially Accepted			…


			In case of breach of deadlines of payment fine in the amount 0.1 (zero point one) per cent of the unpaid amount subject to payment for each overdue banking day but not more that  5 (five) per cent of the non-paid amount.			Accepted/Not Accepted/ Partially Accepted			…


			____________________________________


			(Signature, seal)


			____________________________________


			(Full name and position of the Signatory)




















			Accepted


			Partially Accepted


			Not Accepted


			N/A


			Ընդունված է


			Մասամբ է ընդունված


			Ընդունված չէ


			Առկա չէ
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Table 1

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO  (Transport and Fixed) Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 1. Maintenance of Transport Network and Fixed Network  of “Viva Armenia” CJSC

		Table 1: The Price List for Technical Maintenance of Fiber Optic Lines/Rings





		Marz		FO Line/Ring Name		FO Line Length, m*		Measurement unit, m		Unit price  AMD, (without VAT)		Total Amount, AMD, (without VAT)		Comments

		Yerevan		FO lines in Yerevan		157,735		1

		Aragatsotn 		FO lines in Aragatsotn 		113,876		1

		Ararat		FO lines in Ararat		74,544		1

		Armavir		FO lines in Armavir		109,291		1

		Ghegharkunik		FO lines in Ghegharkunik		103,705		1

		Kotayk		FO line in Kotayq		43,514		1

		Lori		FO lines in Lori		68,148		1

		Shirak		FO lines in Shirak		59,499		1

		Syunik		FO lines in Syunik		92,443		1

		Tavush		FO lines in Tavush		84,182		1

		Vayots Dzor 		FO lines in Vayots Dzor 		20,514		1

		Total Price for whole FO lines maintenance (AMD) (without VAT)

						927,451

		* the mentioned quantity can be changed upon RFQ results (current length under Regular M is  693.6 km)



		The logic of the prices for the maintenance of FO lines should be based on the following table



		Distance		Coefficient		Measurement unit, m		Unit price  AMD, (without VAT)

		Yerevan and up to 100km				1

		100-200km from Yerevan				1

		More than 200km from Yerevan				1

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC )

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





Table 2.1

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO  (Transport and Fixed) Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 1. Maintenance of Transport Network and Fixed Network  of “Viva Armenia” CJSC



		Table 2.1: The Price list of repair works (including used materials prices) 



		N 		Work description		Material type		M/U		Unit Prices[2], AMD w/o VAT

		1		Installation of new metallic pole (type 1, 9.5 ÷10m) 		Metallic pole, height 9.5÷10m, diameter 159mm		pcs.

		2		Installation of new metallic pole (type 2, 6m) 		Metallic pole, height 6m, diameter 108mm		pcs.

		3		Installation of new metallic pole (type 3.1), 8m) 		Metallic pole, (type 3.1)  height 8m, diameter 108mm		pcs.

		4		Installation of new wooden pole (11m)		Wooden pole, height 11m		pcs.

		5		Cabling of an 4-fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 4 (2x2), SM ITU-T G.652D		m

		6		Cabling of an 8-fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		7		Cabling of 16 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		8		Cabling of 24 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		9		Cabling of 48 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		10		Cabling of 96 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		11		Cabling of 4 fiber optical cable on building wall and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 4 (2x2), SM ITU-T G.652D		m

		12		Cabling of 8 fiber optical cable on building wall and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		13		Cabling of 16 fiber optical cable on building wall and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		14		Cabling of 24 fiber optical cable on building wall and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		15		Cabling of 48 fiber optical cable on building wall and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		16		Cabling of 96 fiber optical cable on building wall and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		17		Cabling of 8 fiber armored optical cable on a universal bracket (UPB) on a pole and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		18		Cabling of 16 fiber armored optical cable on a universal bracket (UPB) on a pole and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		19		Cabling of 24 fiber armored optical cable on a universal bracket (UPB) on a pole and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		20		Cabling of 48 fiber armored optical cable on a universal bracket (UPB) on a pole and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		21		Cabling of 96 fiber armored optical cable on a universal bracket (UPB) on a pole and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		22		Cabling of 8 fiber armored optical cable on building wall and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		23		Cabling of 16 fiber armored optical cable on building wall and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		24		Cabling of 24 fiber armored optical cable on building wall and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		25		Cabling of 48 fiber armored optical cable on building wall and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		26		Cabling of 96 fiber armored optical cable on building wall and testing		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		27		Cabling of 4 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 4 (2x2), SM ITU-T G.652D, ≥3500N		m

		28		Cabling of 8 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4), SM ITU-T G.652D,  ≥3500N		m

		29		Cabling of 16 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4), SM ITU-T G.652D, ≥3500N		m

		30		Cabling of 24 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6), SM ITU-T G.652D,  ≥3500N		m

		31		Cabling of 48 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 48 (6x8), SM ITU-T G.652D,  ≥3500N		m

		32		Cabling of 96 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 96 (12x8), SM ITU-T G.652D,  ≥3500N		m

		33		Cabling of 8 fiber optical cable on a a universal bracket (UPB)on high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		34		Cabling of 16 fiber optical cable on a a universal bracket (UPB)on high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		35		Cabling of 24 fiber optical cable on a a universal bracket (UPB)on high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		36		Cabling of 48 fiber optical cable on a a universal bracket (UPB)on high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 48 (6x8), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		37		Cabling of 96 fiber optical cable on a a universal bracket (UPB)on high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 96 (12x8), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		38		Cabling of 8 high span fiber optical cable on the high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4), SM ITU-T G.652D, ≥40000N, SPAN 400÷700m		m

		39		Cabling of 16 high spanfiber optical cable on the high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4), SM ITU-T G.652D, ≥40000N, SPAN 400÷700m		m

		40		Cabling of 24 high span fiber optical cable on the high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6), SM ITU-T G.652D, ≥40000N, SPAN 400÷700m		m

		41		Cabling of 4 fiber optical cable inside building and testing 		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 4 (2x2), SM ITU-T G.652D		m

		42		Cabling of 8 fiber optical cable inside building and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		43		Cabling of 16 fiber optical cable inside building and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		44		Cabling of 24 fiber optical cable inside building and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		45		Cabling of 48 fiber optical cable inside building and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		46		Cabling of 96 fiber optical cable inside building and testing		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		47		Cabling of 2 fiber armoured optical cable in house or apartment and testing		Direct buried, armored, Loose tube,Corrugated steel type,antirodent, water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		48		Cabling of 4 fiber armoured optical cable in house or apartment and testing		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		49		Cabling of 8 fiber armoured optical cable in house or apartment and testing		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		50		Cabling of 2 fiber armoured optical cable in house or apartment inside existing cable duct and testing		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		51		Cabling of 4 fiber armoured optical cable in house or apartment inside existing cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent, water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		52		Cabling of 8 fiber armoured optical cable in house or apartment inside existing cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		53		Cabling of 2 fiber armored optical cable in existing trench		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		54		Cabling of 4 fiber armored optical cable in existing trench		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		55		Cabling of 8  fiber armored optical cable in existing trench		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		56		Cabling of 16 fibe armored optical cable in existing trench		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 16FO, SM ITU-T G.652D		m

		57		Cabling of 24 fiber armored optical cable in existing trench		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 24FO, SM ITU-T G.652D		m

		58		Cabling of 48 fiber armored optical cable in existing trench		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 48FO, SM ITU-T G.652D		m

		59		Cabling of 96 fiber armored optical cable in existing trench		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 96FO, SM ITU-T G.652D		m

		60		Cabling of 2 fiber armored optical cable in existing underground cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		61		Cabling of 4 fiber armored optical cable in existing underground cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		62		Cabling of 8 fiber armored optical cable in existing underground cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		63		Cabling of 16 fiber armored optical cable in existing underground cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 16FO, SM ITU-T G.652D		m

		64		Cabling of 24 fiber armored optical cable in existing underground cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 24FO, SM ITU-T G.652D		m

		65		Cabling of 48 fiber armored optical cable in existing underground cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 48FO, SM ITU-T G.652D		m

		66		Cabling of 96 fiber armored optical cable in existing underground cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 96FO, SM ITU-T G.652D		m

		67		Installation of cable plastic duct (10x10mm, type 1) (including duct angles)		10x10 mm, white, indoor, PVC or high quality plastic, with cover, their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).		m

		68		Installation of cable plastic duct (20x20mm, type 2) (including duct angles)		20x20 mm, white, indoor, PVC or high quality plastic, with cover, their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).		m

		69		Dismantling and laying of asphalt layer 				m2

		70		Dismantling and laying of borders 				lm.

		71		Dismantling and laying of paving slabs				m2

		72		Construction of reinforced concrete manhole (type 2) on site 		Manhole size 70x70 cm , depth 60÷80 cm, number of input channels ≥ 3  ( type 2)		pcs.

		73		Installation of finished reinforced concrete manhole    (type 2)		Manhole size 70x70 cm , depth 60÷80 cm, number of input channels ≥ 3  ( type 2)		pcs.

		74		Installation of finished plastic manhole (type 1)		Manhole diameter 90cm, depth 90cm, number of input channels ≥ 3  ( type 2)		pcs.

		75		Installation of cable metering bar		Cable metering bar,for underground instalation		pcs.

		76		Construction of underground cable duct (type 1) in existing trench		Duct for underground instalation D=110 mm		m

		77		Construction of underground cable duct (type 2) in existing trench		Duct for underground instalation D=50 mm		m

		78		Construction of underground cable duct (type 3) in existing trench		Duct for underground instalation D=40 mm		m

		79		Construction of underground cable duct (type 4) in existing trench		Duct for underground instalation D=75 mm		m

		80		Laying of warning tape				m

		81		Splicing 1÷2 fibers in Dome closure and installation on the pole		Type 1.1, dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		82		Splicing 1÷2 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		83		Splicing 3÷4 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		84		Splicing 3÷4 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		85		Splicing 5÷8 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		86		Splicing 5÷8 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		87		Splicing 9÷16 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		88		Splicing 9÷16 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		89		Splicing 17÷24 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		90		Splicing 17÷24 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		91		Splicing 25÷48 fibers in Dome closure and installation on the pole		Type 1.2, dome type, splices capacity ≥48, splicese tray- 2÷4 pcs., cable entry port- 4÷5		pcs.

		92		Splicing 25÷48 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		93		Splicing 49÷96 fibers in the closure and installation on the pole		Type 1.3, dome type, splices capacity ≥96, splicese tray- 2÷4 pcs., cable entry port- 5÷7		pcs.

		94		Splicing 49÷96 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.2 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥96,splices tray-4÷6, cable entry port- 7÷10, port D=8÷15mm, splitter instalation tray quantity -1)		pcs.

		95		Splicing and installation of 1-2 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		96		Splicing and installation of 4 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		97		Splicing and installation of 5÷8 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		98		Splicing and installation of 9÷16 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		99		Splicing and installation of 17÷24 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		100		Splicing and installation of 25÷48 fiber optical closure in manhole 		Type 1.2, dome type, splices capacity ≥48, splicese tray- 2÷4 pcs., cable entry port- 4÷5		pcs.

		101		Splicing and installation of 49÷96 fiber optical closure in manhole		Type 1.3, dome type, splices capacity ≥96, splicese tray- 2÷4 pcs., cable entry port- 5÷7		pcs.

		102		Splicing and installation of 2 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		103		Splicing and installation of 4 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		104		Splicing and installation of 8 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		105		Splicing and installation of 12 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		106		Splicing and installation of 24 fiber rack mount ODF		24 ports,type 1, 19",1U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		107		Splicing and installation of 48 fiber rack mount ODF		48 ports, type 1, 19",1U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		108		Splicing and installation of 2 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		109		Splicing and installation of 4 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		110		Splicing and installation of 8 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		111		Splicing and installation of 12 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		112		Splicing and installation of 24 fiber rack mount ODF		24 ports,type 1, 19",1U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		113		Splicing and installation of 48 fiber rack mount ODF		48 ports, type 1, 19",1U rack mount ODF, adapter- SC/APC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		114		Splicing and installation of 24 fiber rack mount ODF		24 ports,type 1, 19",1U rack mount ODF, adapter- LC/UPC, pigtail- LC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		115		Splicing and installation of 48 fiber rack mount ODF		48 ports, type 1, 19",1U rack mount ODF, adapter- LC/UPC, pigtail- LC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		116		Splicing and installation of 96 fiber rack mount ODF		96 ports, type 1, 19",1U rack mount ODF, adapter- LC/UPC, pigtail- LC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		117		Closure  installation on the pole		Type 1.1, flat  or dome type 

		118		Universal Pole Bracket (Aluminum)  installation on the pole		Universal Pole Bracket (Aluminum)

		119		Universal Pole Bracket (Metallic) installation on the pole		Universal Pole Bracket (Metallic)

		120		Universal Tower Bracket  installation on HV towers		Universal Tower Bracket FO lines on HV towers by ADSS cable

		[2] Unit prices of works should contain the prices of all used material and equipment.

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC )

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





Table 2.2

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO  (Transport and Fixed) Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 1. Maintenance of Transport Network and Fixed Network  of “Viva Armenia” CJSC



		Table 2.2: The Price list of repair works (without materials prices)



		N		Work description		M/U		Unit Prices, AMD w/o VAT

		1		Installation of new metallic pole (type 1, 9.5 ÷10m) 		pcs.

		2		Installation of new metallic pole (type 2, 6m) 		pcs.

		3		Installation of new metallic pole (type 3.1, 8m) 		pcs.

		4		Installation of new wooden pole (11m)		pcs.

		5		deinstalation of existing metallic pole (type 1, 9.5 ÷10m)  		pcs.

		6		deinstalation of existing metallic pole (type 2, 6m) 		pcs.

		7		deinstalation of existing wooden pole (11m)		pcs.

		8		Cabling of UTP patchcord inside building		m

		9		Cabling of outdoor UTP patchcord on building wall		m

		10		deinstalation of existing UTP patchcord		m

		11		Cabling of fiber optical cable on the poles		m

		12		Dismantling of the optical cable from poles		m

		13		Cabling of fiber optical cable on building wall		m

		14		Dismantling of the optical cable from the building wall		m

		15		Cabling of fiber armored optical cable on building wall (using the methods of industrial alpinism)		m

		16		Dismantling of the armored optical cable from the building wall (using the methods of industrial alpinism)		m

		17		Cabling of fiber armored optical cable on the poles		m

		18		Dismantling of the armored optical cable from poles		m

		19		Cabling of fiber armored optical cable on building wall .		m

		20		Dismantling of the armored optical cable from the building wall.		m

		21		Cabling of fiber optical cable on the high voltage (6kV and up) poles 		m

		22		Dismantling of the optical cable from the high voltage (6kV and up) poles		m

		23		Cabling of fiber optical cable on the high voltage towers		m

		24		Dismantling of the optical cable from the high voltage towers		m

		25		Cabling of fiber optical cable on the high voltage towers (till 700m span)		m

		26		Dismantling of fiber optical cable on the high voltage towers (till 700m span)		m

		27		Cabling of fiber optical cable inside building 		m

		28		Cabling of 1 fiber indoor optical drop cable in house or apartment		m

		29		Cabling of 1 fiber indoor optical drop cable in house or apartment inside existing cable duct		m

		30		Dismantling of the optical cable out of  building, houses, apartments inside existing cable duct		m

		31		Cabling of indoor 5m optical drop cable patchcord in house or apartment		pcs.

		32		Cabling of indoor 5m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		33		Cabling of indoor 10m optical drop cable patchcord in house or apartment		pcs.

		34		Cabling of indoor 10m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		35		Cabling of indoor 15m optical drop cable patchcord in house or apartment		pcs.

		36		Cabling of indoor 15m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		37		Cabling of indoor 20m optical drop cable patchcord in house or apartment		pcs.

		38		Cabling of indoor 20m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		39		Cabling of indoor 25m optical drop cable patchcord in house or apartment		pcs.

		40		Cabling of indoor 25m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		41		Cabling of indoor 30m optical drop cable patchcord in house or apartment		pcs.

		42		Cabling of indoor 30m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		43		Dismantling of the 5÷30 m optical drop cable patchcord out of house or apartment inside existing cable duct		pcs.

		44		Cabling of  fiber armoured optical cable in house or apartment		m

		45		Cabling of fiber armoured optical cable in house or apartment inside existing cable duct		m

		46		Dismantling of the armored optical cable out of house or apartment inside existing cable duct		m

		47		Cabling of  fiber armored optical cable in existing trench		m

		48		Dismantling of the armored optical cable from existing trench		m

		49		Cabling of  fiber armored optical cable in existing underground cable duct		m

		50		Dismantling of the armored optical cable from underground cable duct		m

		51		Hole opening in the apartament wall (Hole diameter up to 12mm)		pcs.

		52		Inter floor hole opening in building (Hole diameter up to 20mm)		pcs.

		53		Installation of cable plastic duct (10x10mm, type 1) (including duct angles)		m

		54		Installation of cable plastic duct (20x20mm, type 2) (including duct angles)		m

		55		Dismantling of cable plastic duct (including duct angles)		m

		56		Trench digging and back filling (1÷4 grade soil, w/o asphalt dismantling and restoration)		m3

		57		Dismantling and laying of asphalt layer 		m2

		58		Dismantling and laying of borders 		lm.

		59		Dismantling and laying of paving slabs		m2

		60		Construction of reinforced concrete manhole (type 2) on site 		pcs.

		61		Installation of finished reinforced concrete manhole    (type 2)		pcs.

		62		Installation of finished plastic manhole (type 1)		pcs.

		63		Installation of cable metering bar		pcs.

		64		Deinstalation of existing  concrete manhole (type 2)		pcs.

		65		Deinstalation of existing finished plastic manhole (type 1)		pcs.

		66		Deinstalation of cable metering bar		pcs.

		67		Construction of underground cable duct (type 1) in existing trench		m

		68		Construction of underground cable duct (type 2) in existing trench		m

		69		Construction of underground cable duct (type 3) in existing trench		m

		70		Construction of underground cable duct (type 4) in existing trench		m

		71		Remove (deinstalation) underground cable duct from trench		m

		72		Laying of warning tape		m

		73		FAST connector installation on indoor optical drop or interfloor optical cable		pcs.

		74		1 fiber outdoor terminal box (OTB) splicing and fixation on wall		pcs.

		75		2÷4 fibers outdoor terminal box (OTB) splicing and fixation on wall		pcs.

		76		Existing outdoor terminal box (OTB) dismantling, splicing 1÷4 fiber, fix back on wall and testing		pcs.

		77		1 fiber floor distribution box (FDB) splicing and fixation on wall		pcs.

		78		2÷4 fibers floor distribution box (FDB) splicing and fixation on wall		pcs.

		79		5÷8 fibers floor distribution box (FDB) splicing and fixation on wall		pcs.

		80		9÷16 fibers floor distribution box (FDB) splicing and fixation on wall		pcs.

		81		Existing floor distribution box (FDB) dismantling, splicing 1÷4 fiber, fix back on wall and testing		pcs.

		82		Existing floor distribution box (FDB) dismantling, splicing 5÷8 fiber, fix back on wall and testing		pcs.

		83		Existing floor distribution box (FDB) dismantling, splicing 9÷16 fiber, fix back on wall and testing		pcs.

		84		1:2 passive optical splitter splicing and installation in closure		pcs.

		85		1:4 passive optical splitter splicing and installation in closure		pcs.

		86		1:8 passive optical splitter splicing and installation in closure		pcs.

		87		1:16 passive optical splitter splicing and installation in closure		pcs.

		88		1:32 passive optical splitter splicing and installation in closure		pcs.

		89		1:64 passive optical splitter splicing and installation in closure		pcs.

		90		Dismantling existing closure, changed   1:2 passive optical splitter, splicing and back installation and testing		pcs.

		91		Dismantling existing closure, changed  1:4 passive optical splitter, splicing and back installation and testing		pcs.

		92		Dismantling existing closure, changed  1:8 passive optical splitter, splicing and back installation and testing		pcs.

		93		Dismantling existing closure, changed 1:16 passive optical splitter, splicing and back installation and testing		pcs.

		94		Dismantling existing closure, changed 1:32 passive optical splitter, splicing and back installation and testing		pcs.

		95		Dismantling existing closure, changed 1:64 passive optical splitter, splicing and back installation and testing		pcs.

		96		1:2 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		97		1:4 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		98		1:8 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		99		1:16 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		100		1:32 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		101		1:64 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		102		Dismantling existing building distribution box (BDB), changed   1:2 passive optical splitter, splicing and back installation and testing		pcs.

		103		Dismantling existing building distribution box (BDB), changed  1:4 passive optical splitter, splicing and back installation and testing		pcs.

		104		Dismantling existing building distribution box (BDB), changed  1:8 passive optical splitter, splicing and back installation and testing		pcs.

		105		Dismantling existing building distribution box (BDB), changed 1:16 passive optical splitter, splicing and back installation and testing		pcs.

		106		Dismantling existing building distribution box (BDB), changed 1:32 passive optical splitter, splicing and back installation and testing		pcs.

		107		Dismantling existing building distribution box (BDB), changed 1:64 passive optical splitter, splicing and back installation and testing		pcs.

		108		Splicing 1÷2 fibers in Dome closure and installation on the pole and testing		pcs.

		109		Splicing 1÷2 fibers in FTTH (plane) closure and installation		pcs.

		110		Splicing 3÷4 fibers in Dome closure and installation on the pole		pcs.

		111		Splicing 3÷4 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		112		Splicing 5÷8 fibers in Dome closure and installation on the pole and testing		pcs.

		113		Splicing 5÷8 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		114		Splicing 9÷16 fibers in Dome closure and installation on the pole and testing		pcs.

		115		Splicing 9÷16 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		116		Splicing 17÷24 fibers in Dome closure and installation on the pole and testing		pcs.

		117		Splicing 17÷24 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		118		Splicing 25÷48 fibers in Dome closure and installation on the pole and testing		pcs.

		119		Splicing 25÷48 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		120		Splicing 49÷96 fibers in the closure and installation on the pole and testing		pcs.

		121		Splicing 49÷96 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		122		Dismantling existing dome closure, splicing 1÷2 fibers, back instalation and testing		pcs.

		123		Dismantling existing FTTH (plane) closure, splicing 1÷2 fibers, back instalation and testing		pcs.

		124		Dismantling existing dome closure, splicing 3÷4 fibers, back instalation and testing		pcs.

		125		Dismantling existing FTTH (plane) closure, splicing 3÷4 fibers, back instalation and testing		pcs.

		126		Dismantling existing dome closure, splicing 5÷8 fibers, back instalation and testing		pcs.

		127		Dismantling existing FTTH (plane) closure, splicing 5÷8 fibers, back instalation and testing		pcs.

		128		Dismantling existing dome closure, splicing 9÷16 fibers, back instalation and testing		pcs.

		129		Dismantling existing FTTH (plane) closure, splicing 9÷16 fibers, back instalation and testing		pcs.

		130		Dismantling existing dome closure, splicing 17÷24 fibers, back instalation and testing		pcs.

		131		Dismantling existing FTTH (plane) closure, splicing 17÷24 fibers, back instalation and testing		pcs.

		132		Dismantling existing dome closure, splicing 25÷48 fibers, back instalation and testing		pcs.

		133		Dismantling existing FTTH (plane) closure, splicing 25÷48 fibers, back instalation and testing		pcs.

		134		Dismantling existing dome closure, splicing 49÷96 fibers, back instalation and testing		pcs.

		135		Dismantling existing FTTH (plane) closure, splicing 49÷96 fibers, back instalation and testing		pcs.

		136		Splicing 1÷2 fibers in the closure and installation in the meanhole and testing		pcs.

		137		Splicing 3÷4 fibers in the closure and installation in the meanhole and testing		pcs.

		138		Splicing 5÷8 fibers in the closure and installation in the meanhole and testing		pcs.

		139		Splicing 9÷16 fibers in the closure and installation in the meanhole and testing		pcs.

		140		Splicing 17÷24 fibers in the closure and installation in the meanhole and testing		pcs.

		141		Splicing 25÷48 fibers in the closure and installation in the meanhole and testing		pcs.

		142		Splicing 49÷96 fibers in the closure and installation in the meanhole and testing		pcs.

		143		Remove existing closure from meanhole, splicing 1÷2 fibers, back instalation and testing		pcs.

		144		Remove existing closure from meanhole, splicing 3÷4 fibers, back instalation and testing		pcs.

		145		Remove existing closure from meanhole, splicing 5÷8 fibers, back instalation and testing		pcs.

		146		Remove existing closure from meanhole, splicing 9÷16 fibers, back instalation and testing		pcs.

		147		Remove existing closure from meanhole, splicing 17÷24 fibers, back instalation and testing		pcs.

		148		Remove existing closure from meanhole, splicing 25÷48 fibers, back instalation and testing		pcs.

		149		Remove existing closure from meanhole, splicing 49÷96 fibers, back instalation and testing		pcs.

		150		Splicing 1÷2 fibers in the optical distribution box 		pcs.

		151		Splicing 3÷4 fibers in the optical distribution box		pcs.

		152		Splicing 5÷8 fibers in the optical distribution box		pcs.

		153		Splicing 9÷16 fibers in the optical distribution box		pcs.

		154		Splicing 17÷24 fibers in the optical distribution box		pcs.

		155		Splicing 25÷48 fibers in the optical distribution box		pcs.

		156		Splicing 49÷96 fibers in the optical distribution box		pcs.

		157		Dismantling existing optical distribution box, Splicing 1÷2 fibers, back instalation and testing		pcs.

		158		Dismantling existing optical distribution box, Splicing 3÷4 fibers, back instalation and testing		pcs.

		159		Dismantling existing optical distribution box, Splicing 5÷8 fibers, back instalation and testing		pcs.

		160		Dismantling existing optical distribution box, Splicing 9÷16 fibers, back instalation and testing		pcs.

		161		Dismantling existing optical distribution box, Splicing 17÷24 fibers, back instalation and testing		pcs.

		162		Dismantling existing optical distribution box, Splicing 25÷48 fibers, back instalation and testing		pcs.

		163		Dismantling existing optical distribution box, Splicing 49÷96 fibers, back instalation and testing		pcs.

		164		Splicing 1÷2 fibers in the ODF		pcs.

		165		Splicing 3÷4 fibers in the ODF		pcs.

		166		Splicing 5÷8 fibers in the ODF		pcs.

		167		Splicing 9÷16 fibers in the ODF		pcs.

		168		Splicing 17÷24 fibers in the ODF		pcs.

		169		Splicing 25÷48 fibers in the ODF		pcs.

		170		Splicing 49÷96 fibers in the ODF		pcs.

		171		Dismantling existing ODF, splicing 1÷2 fibers, back installation and testing		pcs.

		172		Dismantling existing ODF, splicing 3÷4 fibers, back installation and testing		pcs.

		173		Dismantling existing ODF, splicing 5÷8 fibers, back installation and testing		pcs.

		174		Dismantling existing ODF, splicing 9÷16 fibers, back installation and testing		pcs.

		175		Dismantling existing ODF, splicing 17÷24 fibers, back installation and testing		pcs.

		176		Dismantling existing ODF, splicing 25÷48 fibers, back installation and testing		pcs.

		177		Dismantling existing ODF, splicing 49÷96 fibers, back installation and testing		pcs.

		178		1÷4 OF lines measurements with OTDR, and provide measurements files.		pcs.

		179		5÷8 OF lines measurements with OTDR, and provide measurements files.		pcs.

		180		9÷16 OF lines measurements with OTDR, and provide measurements files.		pcs.

		181		17÷24 OF lines measurements with OTDR, and provide measurements files.		pcs.

		182		25÷48 OF lines measurements with OTDR, and provide measurements files.		pcs.

		183		49÷96 OF lines measurements with OTDR, and provide measurements files.		pcs.

		184		Checkup of the FOL state, as well as nodes and elements of supporting constructions of suspension FOC		m

		185		Closure  installation on the pole		pcs.

		186		UPB  installation on the pole		pcs.

		187		UPB  installation on HV towers		pcs.

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC)

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





table 2.3

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO  (Transport and Fixed) Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 1. Maintenance of Transport Network and Fixed Network  of “Viva Armenia” CJSC



		Table 2.3: The Price list of necessary materials for repair works



		N 		Material type		M/U		Unit Prices, AMD w/o VAT

		1		Metallic pole (type 1), height 9.5÷10m, diameter 159mm, wall thickness 5÷7 mm		pcs.

		2		Metallic pole (type 2), height 6m, diameter 108mm, wall thickness 3÷4 mm		pcs.

		3		Metallic pole (type 3.1), height 8m, diameter 127mm, wall thickness 3÷4 mm		pcs.

		4		Wooden pole, height 11m		pcs.

		5		Plastic finished manhole (type 1), diameter 90cm, height 90cm, number of input channels - ≥ 3 pcs.		pcs.

		6		Reinfiberrced concrete finished manhole (type 2), LxWxD- 70cm x 70cm x 60÷80cm, number of input channels - ≥ 3 pcs. 		pcs.

		7		Cable metering bar		pcs.

		8		Underground cable duct (type 1), D=110 mm		m

		9		Underground cable duct (type 2), D=50 mm		m

		10		Underground cable duct (type 3), D= 40 mm		m

		11		Underground cable duct (type 4), D=75 mm		m

		12		Plasric duct (10x10mm type 1), (including duct angles)

		13		Plasric duct (20x20mm type 2), (including duct angles)

		14		 Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 4 (2x2) SM ITU-T G.652D		m

		15		 Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 8 (2x4) SM ITU-T G.652D		m

		16		 Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 16 (4x4) SM ITU-T G.652D		m

		17		 Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 24 (4x6) SM ITU-T G.652D		m

		18		 Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 48 (6x8) SM ITU-T G.652D		m

		19		 Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 96 (12x8) SM ITU-T G.652D		m

		20		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4) SM ITU-T G.652D		m

		21		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4) SM ITU-T G.652D		m

		22		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6) SM ITU-T G.652D		m

		23		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8) SM ITU-T G.652D		m

		24		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8) SM ITU-T G.652D		m

		25		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 4 (1x4), SM ITU-T G.652D, ≥1500N		m

		26		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 8 (1x8), SM ITU-T G.652D, ≥1500N		m

		27		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 4 (2x2) SM ITU-T G.652D, ≥3500N, 		m

		28		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4) SM ITU-T G.652D, ≥3500N, 		m

		29		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4) SM ITU-T G.652D, ≥3500N, 		m

		30		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6) SM ITU-T G.652D, ≥3500N, 		m

		31		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 48 (6x8) SM ITU-T G.652D, ≥3500N, 		m

		32		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 96 (12x8) SM ITU-T G.652D, ≥3500N, 		m

		33		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4) SM ITU-T G.652D, ≥15000N, (till 400m span)		m

		34		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4) SM ITU-T G.652D, ≥15000N, (till 400m span)		m

		35		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6) SM ITU-T G.652D, ≥15000N, (till 400m span)		m

		36		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 48 (6x8) SM ITU-T G.652D, ≥15000N, (till 400m span) 		m

		37		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 96 (12x8) SM ITU-T G.652D, ≥15000N, (till 400m span)		m

		38		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4) SM ITU-T G.652D, ≥40000N, (till 700m span)		m

		39		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4) SM ITU-T G.652D, ≥40000N, (till 700m span)		m

		40		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6) SM ITU-T G.652D, ≥40000N, (till 700m span)		m

		41		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 2 SM ITU-T G.652D		m

		42		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 4 (2x2) SM ITU-T G.652D		m

		43		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 8 (2x4) SM ITU-T G.652D		m

		44		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 16 (4x4) SM ITU-T G.652D		m

		45		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 24 (4x6) SM ITU-T G.652D		m

		46		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 48 (6x8) SM ITU-T G.652D		m

		47		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 96 (12x8) SM ITU-T G.652D		m

		48		Warning tape		 m

		49		Closure, flat type, ≥24 splice (type 1.1, entry ports-3÷4 pcs.)		pcs.

		50		Closure, dome type, ≥24 splice (type 1.1, entry ports-3÷4 pcs.)		pcs.

		51		Closure, dome type ≥48 splice (type 1.2, entry ports-4÷5 pcs.)		pcs.

		52		Closure, dome type ≥96 splice (type 1.2, entry ports-5÷7 pcs.)		pcs.

		53		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		54		Closure for FTTH/PON type 2.2 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥96,splices tray-4÷6, cable entry port- 7÷10, port D=8÷15mm, splitter instalation tray quantity -1)		pcs.

		55		ODF , 19", 1U,  rack mountable, slide or telescopic, 12 FO SC/APC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 1 )		pcs.

		56		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO SC/APC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 1 )		pcs.

		57		ODF , 19", 1U,  rack mountable, slide or telescopic, 48 FO SC/APC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 1 )		pcs.

		58		ODF , 19", 1U,  rack mountable, slide or telescopic, 12 FO SC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 2 )		pcs.

		59		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO SC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 2 )		pcs.

		60		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO SC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 2 )		pcs.

		61		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO LC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 3 )		pcs.

		62		ODF , 19", 1U,  rack mountable, slide or telescopic, 48 FO LC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 3 )		pcs.

		63		ODF , 19", 1U,  rack mountable, slide or telescopic, 96 FO LC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 3 )		pcs.

		64		Dead End Anchoring Clamp for 4 FO ADSS type аerial cable 		pcs.

		65		Dead End Anchoring Clamp for 8 FO ADSS type аerial cable 		pcs.

		66		Dead End Anchoring Clamp for 16 FO ADSS type аerial cable 		pcs.

		67		Dead End Anchoring Clamp for 24 FO ADSS type аerial cable 		pcs.

		68		Dead End Anchoring Clamp for 48 FO ADSS type аerial cable 		pcs.

		69		Dead End Anchoring Clamp for 96 FO ADSS type аerial cable 		pcs.

		70		Dead End Anchoring Clamp for 8 FO ADSS type аerial cable (till 400m span) 		pcs.

		71		Dead End Anchoring Clamp for 16 FO ADSS type аerial cable (till 400m span) 		pcs.

		72		Dead End Anchoring Clamp for 24 FO ADSS type аerial cable (till 400m span) 		pcs.

		73		Dead End Anchoring Clamp for 48 FO ADSS type аerial cable (till 400m span) 		pcs.

		74		Dead End Anchoring Clamp for 96 FO ADSS type аerial cable (till 400m span) 		pcs.

		75		Dead End Anchoring Clamp for 4 fiber аerial FO cable 		pcs.

		76		Dead End Anchoring Clamp for 8 fiber аerial FO cable 		pcs.

		77		Dead End Anchoring Clamp for 16 fiber аerial FO cable 		pcs.

		78		Dead End Anchoring Clamp for 24 fiber аerial FO cable 		pcs.

		79		Dead End Anchoring Clamp for 48 fiber аerial FO cable 		pcs.

		80		Dead End Anchoring Clamp for 96 fiber аerial FO cable 		pcs.

		81		Dead End Anchoring Clamp for 8 fiber armored аerial FO cable 		pcs.

		82		Dead End Anchoring Clamp for 16 fiber armored аerial FO cable 		pcs.

		83		Dead End Anchoring Clamp for 24 fiber armored аerial FO cable 		pcs.

		84		Dead End Anchoring Clamp for 48 fiber armored аerial FO cable 		pcs.

		85		Dead End Anchoring Clamp for 96 fiber armored аerial FO cable 		pcs.

		86		Spiral Clamp for 4 FO ADSS type aerial cable		pcs.

		87		Spiral Clamp for 8 FO ADSS type aerial cable		pcs.

		88		Spiral Clamp for 16 FO ADSS type aerial cable		pcs.

		89		Spiral Clamp for 24 FO ADSS type aerial cable		pcs.

		90		Spiral Clamp for 48 FO ADSS type aerial cable		pcs.

		91		Spiral Clamp for 96 FO ADSS type aerial cable		pcs.

		92		Spiral Clamp for 8 FO ADSS type aerial cable (till 400m span)		pcs.

		93		Spiral Clamp for 16 FO ADSS type aerial cable (till 400m span)		pcs.

		94		Spiral Clamp for 24 FO ADSS type aerial cable (till 400m span)		pcs.

		95		Spiral Clamp for 48 FO ADSS type aerial cable (till 400m span)		pcs.

		96		Spiral Clamp for 96 FO ADSS type aerial cable (till 400m span)		pcs.

		97		Spiral Clamp for 8 FO ADSS type aerial cable (till 700m span)		pcs.

		98		Spiral Clamp for 16 FO ADSS type aerial cable (till 700m span)		pcs.

		99		Universal pole bracket (UPB) (Aluminium)		pcs.

		100		Universal pole bracket (UPB) (Metallic)		pcs.

		101		Universal Tower Bracket, for FO lines on HV towers by ADSS cable		pcs.

		102		Universal Tower Bracket, for FO lines on HV towers by ADSS cable (till 700m span)		pcs.

		103		Spiral protector (Spiral protectors should be is in line with the proposed ADSS cable)		pcs.

		104		Universal vibration damper (damper should be applicable with the characteristics of proposed ADSS cable )		pcs.

		105		Universal vibration damper (damper should be applicable with the characteristics of proposed ADSS cable ) (till 700m span)		pcs.

		106		Bracket & Clamp Fixation (For the fixation of pole brackets and suspension clamps, the band-20mm x 0,7mm )		pcs.

		107		Wall saddles (type 1,dowel hole- Ø=12mm, cable-Ø=9÷20mm)		pcs.

		108		Wall saddles (type 2, dowel hole- Ø=12mm, cable-Ø=20÷50mm)		pcs.

		109		Wall saddles (type 3, dowel hole- Ø=16mm, cable-Ø=20÷50mm)		pcs.





		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC )

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





Table 3

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO  (Transport and Fixed) Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 1. Maintenance of Transport Network and Fixed Network  of “Viva Armenia” CJSC



		Table 3: List of necessary spare parts for Client FO network maintenance



				Goods and Materials for stoking		Quantity		Information about Proposed items

								Manufacturer/ model		Country of origin

		1		Metallic pole, height 9.5÷10m, diameter 159mm		10 pcs.

		2		Metallic pole, height 6m, diameter 108mm		5 pcs.

		3		Wooden pole, height 11m		5 pcs.

		4		Finished plastic manhole, diameter 90cm, height 90cm		2 pcs.

		5		Finished plastic manhole, diameter 90cm, height 90cm		2 pcs.

		6		Anchoring clamp for fig.8 FO cable, for 6÷10mm cable messenger ø		400 pcs.

		7		Anchoring clamp for ADSS Cable, for 14÷17mm  cable ø		50 pcs.

		8		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 24 (4x6) SM ITU-T G.652D		4 km

		9		Aerial, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 8 (2x4) SM ITU-T G.652D		4 km

		10		Heavy type buckles for 20mm pole band		200 pcs.

		11		Stainless steel pole band 20x0.7 mm (50m)		5 pcs.

		12		Universal Pole Bracket		100 pcs.

		13		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 24 (4x6) SM ITU-T G.652D		4 km

		14		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 16 (4x4) SM ITU-T G.652D		1 km

		15		Aerial, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 8 (2x4) SM ITU-T G.652D		1 km

		16		Aerial, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 48 (6x8) SM ITU-T G.652D		1 km

		17		Aerial, All Dielectric Self Supporting (ADSS), Single Mode Fiber Optic Cable 4 (2x2) SM ITU-T G.652D2, 9000N, SPAN 180m		2 km

		18		Aerial, All Dielectric Self Supporting (ADSS), Single Mode Fiber Optic Cable 8 (2x4) SM ITU-T G.652D2, 9000N, SPAN 180m		4km

		19		Aerial, All Dielectric Self Supporting (ADSS), Single Mode Fiber Optic Cable 24 (4x6) SM ITU-T G.652D2, 9000N, SPAN 180m		500 m

		20		Direct buried, armored, Loose tube, corrugated steel type, antirodent, Jelly Filled, FO cable 8 (2x4) SM ITU-T G.652D		1km

		21		Closure, Dome, 24÷48 core		10 pcs.

		22		ODF, 19'', 1U, 12SC/PC		4 pcs.

		23		ODF, 19'', 1U, 24SC/PC		4 pcs.

		24		ODF, 19'', 1U, 48SC/PC		4 pcs.

		25		Pigtail, SC/PC, SM		96 pcs.

		26		FO adapter, SC/PC		96 pcs.

		27		Fusion Splice Sleeve (for closure and ODF)		200 pcs.

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC)

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form
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Table 1

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 2. On-demand repair services of Transport Network and Fixed Network  of “Viva Armenia” CJSC in Yerevan and different marzes of the RA.

		Table 1: The list of FO lines and GPONs for on demand technical maintenance





		Marz				FO Lines Total, m*								Comments						Aragatsotn		105,243

		FO lines in Yerevan				801,462														Ararat		3,880

		FO lines in Ararat				40235														Armavir		1,014

		FO lines in Armavir				17,998														Gegharquniq		40,203

		FO lines in Kotayq				39,810														Kotayk		20,391

		FO lines in Aragatsotn				19506														Lori		67,386

		FO lines in Lori				59,074														Shirak		53,053

		FO lines in Shirak				37,931														Syunik		100,700

		FO lines in Gegharkunik				10,100														Tavush		11,119

		FO lines in Tavush				38,850														Vayots Dzor		10,736

		FO lines in Vayots Dzor				5706														Yerevan		5,944

		FO lines in Syuniq				62,605

		Total Price for whole FO lines maintenance (AMD) (without VAT)

						1,133,277

		*Length. can be changed upon new FO lines construction in coming years

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC)

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





Table 2.1

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 2. On-demand repair services of Transport Network and Fixed Network  of “Viva Armenia” CJSC in Yerevan and different marzes of the RA.



		Table 2.1 The Price list of on demand repair works (including used materials prices) 



		N 		Description of materials and services		Material type		M/U		Unit Prices[1], AMD w/o VAT

		1		Installation of new metallic pole (type 1, 9.5 ÷10m) 		Metallic pole, height 9.5÷10m, diameter 159mm		pcs.

		2		Installation of new metallic pole (type 2, 6m) 		Metallic pole, height 6m, diameter 108mm		pcs.

		3		Installation of new metallic pole (type 3.1), 8m) 		Metallic pole, (type 3.1)  height 8m, diameter 108mm		pcs.

		4		Installation of new wooden pole (11m)		Wooden pole, height 11m		pcs.

		5		Cabining of UTP patchcord inside building		UTP cable		m

		6		Cabining of outdoor UTP patchcord on building wall		Outdoor UTP cable		m

		7		RJ45 wall mount socket installation and connection				pcs.

		8		Cabling of an 4-fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 4 (2x2), SM ITU-T G.652D		m

		9		Cabling of an 8-fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		10		Cabling of 16 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		11		Cabling of 24 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		12		Cabling of 48 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		13		Cabling of 96 fiber optical cable on a universal bracket (UPB) on a pole.		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		14		Cabling of 4 fiber optical cable on building wall		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 4 (2x2), SM ITU-T G.652D		m

		15		Cabling of 8 fiber optical cable on building wall		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		16		Cabling of 16 fiber optical cable on building wall		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		17		Cabling of 24 fiber optical cable on building wall		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		18		Cabling of 48 fiber optical cable on building wall		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		19		Cabling of 96 fiber optical cable on building wall		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		20		Cabling of 8 fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		21		Cabling of 16 fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		22		Cabling of 24 fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		23		Cabling of 48 fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		24		Cabling of 96 fiber armored optical cable on a universal bracket (UPB) on a pole.		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		25		Cabling of 8 fiber armored optical cable on building wall		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		26		Cabling of 16 fiber armored optical cable on building wall		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		27		Cabling of 24 fiber armored optical cable on building wall		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		28		Cabling of 48 fiber armored optical cable on building wall		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		29		Cabling of 96 fiber armored optical cable on building wall		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		30		Cabling of 4 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles 		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 4 (2x2), SM ITU-T G.652D, ≥3500N		m

		31		Cabling of 8 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles 		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4), SM ITU-T G.652D,  ≥3500N		m

		32		Cabling of 16 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles 		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4), SM ITU-T G.652D, ≥3500N		m

		33		Cabling of 24 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles 		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6), SM ITU-T G.652D,  ≥3500N		m

		34		Cabling of 48 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles 		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 48 (6x8), SM ITU-T G.652D,  ≥3500N		m

		35		Cabling of 96 fiber optical cable  on a universal bracket (UPB) on a  high voltage (6kV and up) poles 		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 96 (12x8), SM ITU-T G.652D,  ≥3500N		m

		36		Cabling of 8 fiber optical cable on a a universal bracket (UPB)on high voltage towers		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		37		Cabling of 16 fiber optical cable on a a universal bracket (UPB)on high voltage towers		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		38		Cabling of 24 fiber optical cable on a a universal bracket (UPB)on high voltage towers		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		39		Cabling of 48 fiber optical cable on a a universal bracket (UPB)on high voltage towers		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 48 (6x8), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		40		Cabling of 96 fiber optical cable on a a universal bracket (UPB)on high voltage towers		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 96 (12x8), SM ITU-T G.652D, ≥15000N, SPAN 250÷400m		m

		41		Cabling of 8 high span fiber optical cable on the high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4), SM ITU-T G.652D, ≥40000N, SPAN 400÷700m		m

		42		Cabling of 16 high spanfiber optical cable on the high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4), SM ITU-T G.652D, ≥40000N, SPAN 400÷700m		m

		43		Cabling of 24 high span fiber optical cable on the high voltage towers and testing		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6), SM ITU-T G.652D, ≥40000N, SPAN 400÷700m		m

		44		Cabling of 4 fiber optical cable inside building 		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 4 (2x2), SM ITU-T G.652D		m

		45		Cabling of 8 fiber optical cable inside building 		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		46		Cabling of 16 fiber optical cable inside building 		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		47		Cabling of 24 fiber optical cable inside building 		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		48		Cabling of 48 fiber optical cable inside building 		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		49		Cabling of 96 fiber optical cable inside building 		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		50		Cabling of 16 fiber interfloor optical cable inside building 		Indoor cable, Single Jacket cable with retractable fibers, FO cable 16, SM,ITU-T G.652D or G.657A		m

		51		Cabling of 24 fiber interfloor optical cable inside building 		Indoor cable, Single Jacket cable with retractable fibers, FO cable 24, SM,ITU-T G.652D or G.657A		m

		52		Cabling of 1 fiber indoor optical drop cable in house or apartment		Drop,for indoor instalation, Flat or round type, 1 FO, SM, ITU-T G.657A.2 or G657B.2		m

		53		Cabling of 1 fiber indoor optical drop cable in house or apartment inside existing cable duct		Drop,for indoor instalation, Flat or round type, 1 FO, SM, ITU-T G.657A.2 or G657B.2		m

		54		Cabling of indoor 5m optical drop cable patchcord in house or apartment		5m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		55		Cabling of indoor 5m optical drop cable patchcord in house or apartment inside existing cable duct		5m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		56		Cabling of indoor 10m optical drop cable patchcord in house or apartment		10m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		57		Cabling of indoor 10m optical drop cable patchcord in house or apartment inside existing cable duct		10m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		58		Cabling of indoor 15m optical drop cable patchcord in house or apartment		15m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		59		Cabling of indoor 15m optical drop cable patchcord in house or apartment inside existing cable duct		15m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		60		Cabling of indoor 20m optical drop cable patchcord in house or apartment		20m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		61		Cabling of indoor 20m optical drop cable patchcord in house or apartment inside existing cable duct		20m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		62		Cabling of indoor 25m optical drop cable patchcord in house or apartment		25m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		63		Cabling of indoor 25m optical drop cable patchcord in house or apartment inside existing cable duct		25m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		64		Cabling of indoor 30m optical drop cable patchcord in house or apartment		30m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		65		Cabling of indoor 30m optical drop cable patchcord in house or apartment inside existing cable duct		30m indoor optical drop cable patchcord, SC/APC, SM, ITU-T G.657A.2		pcs.

		66		Cabling of 2 fiber armoured optical cable in house or apartment		Direct buried, armored, Loose tube,Corrugated steel type,antirodent, water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		67		Cabling of 4 fiber armoured optical cable in house or apartment		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		68		Cabling of 8 fiber armoured optical cable in house or apartment		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		69		Cabling of 2 fiber armoured optical cable in house or apartment inside existing cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		70		Cabling of 4 fiber armoured optical cable in house or apartment inside existing cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent, water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		71		Cabling of 8 fiber armoured optical cable in house or apartment inside existing cable duct		Direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		72		Cabling of 2 fiber armored optical cable in existing trench		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		73		Cabling of 4 fiber armored optical cable in existing trench		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		74		Cabling of 8  fiber armored optical cable in existing trench		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		75		Cabling of 16 fibe armored optical cable in existing trench		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 16FO, SM ITU-T G.652D		m

		76		Cabling of 24 fiber armored optical cable in existing trench		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 24FO, SM ITU-T G.652D		m

		77		Cabling of 48 fiber armored optical cable in existing trench		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 48FO, SM ITU-T G.652D		m

		78		Cabling of 96 fiber armored optical cable in existing trench		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 96FO, SM ITU-T G.652D		m

		79		Cabling of 2 fiber armored optical cable in existing underground cable duct		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		80		Cabling of 4 fiber armored optical cable in existing underground cable duct		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 4FO, SM ITU-T G.652D		m

		81		Cabling of 8 fiber armored optical cable in existing underground cable duct		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO, SM ITU-T G.652D		m

		82		Cabling of 16 fiber armored optical cable in existing underground cable duct		Underground, direct buried,, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 16FO, SM ITU-T G.652D		m

		83		Cabling of 24 fiber armored optical cable in existing underground cable duct		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 24FO, SM ITU-T G.652D		m

		84		Cabling of 48 fiber armored optical cable in existing underground cable duct		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 48FO, SM ITU-T G.652D		m

		85		Cabling of 96 fiber armored optical cable in existing underground cable duct		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 96FO, SM ITU-T G.652D		m

		86		Installation of cable plastic duct (10x10mm, type 1) (including duct angles)		10x10 mm, white, indoor, PVC or high quality plastic, with cover, their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).		m

		87		Installation of cable plastic duct (20x20mm, type 2) (including duct angles)		20x20 mm, white, indoor, PVC or high quality plastic, with cover, their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).		m

		88		FO cable laying in corrugated pipe		Metallic corrugated pipe		m

		89		Dismantling and laying of asphalt layer 				m2

		90		Dismantling and laying of borders 				lm.

		91		Dismantling and laying of paving slabs				m2

		92		Construction of reinforced concrete manhole (type 2) on site 		Manhole size 70x70 cm , depth 60÷80 cm, number of input channels ≥ 3  ( type 2)		pcs.

		93		Installation of finished reinforced concrete manhole    (type 2)		Manhole size 70x70 cm , depth 60÷80 cm, number of input channels ≥ 3  ( type 2)		pcs.

		94		Installation of finished plastic manhole (type 1)		Manhole diameter 90cm, depth 90cm, number of input channels ≥ 3  ( type 2)		pcs.

		95		Installation of cable metering bar		Cable metering bar,for underground instalation		pcs.

		96		Construction of underground cable duct (type 1) in existing trench		Duct for underground instalation D=110 mm		m

		97		Construction of underground cable duct (type 2) in existing trench		Duct for underground instalation D=50 mm		m

		98		Construction of underground cable duct (type 3) in existing trench		Duct for underground instalation D=40 mm		m

		99		Construction of underground cable duct (type 4) in existing trench		Duct for underground instalation D=75 mm		m

		100		Laying of warning tape		warning tape		m

		101		FAST connector installation on indoor optical drop cable		SM SC/APC, connector color-green		pcs.

		102		FAST connector installation on interfloor optical cable		SM SC/APC, connector color-green		pcs.

		103		1 fiber outdoor terminal box (OTB) splicing and fixation on wall		Wall mount OTB, IP65, UV resistant, splice capacity - 2÷4 core,≥1 input (with Ø≥10mm) or ≤4 output ports (with Ø =3÷5mm)		pcs.

		104		2÷4 fibers outdoor terminal box (OTB) splicing and fixation on wall		Wall mount OTB, IP65, UV resistant, splice capacity - 2÷4 core, ≥1 input (with Ø≥10mm) or ≤4 output ports (with Ø =3÷5mm)		pcs.

		105		1 fiber floor distribution box (FDB) splicing and fixation on wall		Wall mount, white or gray FTB type 1 (input port-2, output port-4, splices capacity- ≥4, ports should be according to Drop FO cable, flat-2,5mmx3mm or round Ø=3÷5mm )		pcs.

		106		2÷4 fibers floor distribution box (FDB) splicing and fixation on wall		Wall mount, white or gray FTB type 1 (input port-2, output port-4, splices capacity- ≥4, ports should be according to Drop FO cable, flat-2,5mmx3mm or round Ø=3÷5mm)		pcs.

		107		5÷8 fibers floor distribution box (FDB) splicing and fixation on wall		Wall mount, white or gray FTB type 2 (input port-2÷4, output port-16, splices capacity- ≥16, ports should be according to Drop FO cable, flat-2,5mmx3mm or round Ø=3÷5mm )		pcs.

		108		9÷16 fibers floor distribution box (FDB) splicing and fixation on wall		Wall mount, white or gray FTB type 2 (input port-2÷4, output port-16, splices capacity- ≥16, ports should be according to Drop FO cable, flat-2,5mmx3mm or round Ø=3÷5mm )		pcs.

		109		1:2 passive optical splitter splicing and installation in closure		1:2 splitter type 1( pigtails type -G.657A, without connectors). Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		110		1:4 passive optical splitter splicing and installation in closure		1:4 splitter type 1( pigtails type -G.657A, without connectors). Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		111		1:8 passive optical splitter splicing and installation in closure		1:8 splitter type 1( pigtails type -G.657A, without connectors). Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		112		1:16 passive optical splitter splicing and installation in closure		1:16 splitter type 1( pigtails type -G.657A, without connectors). Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		113		1:32 passive optical splitter splicing and installation in closure		1:32 splitter type 1( pigtails type -G.657A, without connectors). Closure for FTTH/PON type 2.2 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥96,splices tray-4÷6, cable entry port- 7÷10, port D=8÷15mm, splitter instalation tray -1)		pcs.

		114		1:64 passive optical splitter splicing and installation in closure		1:32 splitter type 1( pigtails type -G.657A, without connectors). Closure for FTTH/PON type 2.2 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥96,splices tray-4÷6, cable entry port- 7÷10, port D=8÷15mm, splitter instalation tray quantity -1)		pcs.

		115		1:2 passive optical splitter splicing and installation in building distribution box (BDB)		1:2 splitter type 2( pigtails type -G.657A, SC/APC connector). Wall mount, white or gray BDB for FTTX/PONs, type 1 (cable ports- ≥2÷4, splices capacity- ≥20÷24, spliter instalation tray for one 1:16 PLC bare splitter,LxWxD - ≤300mm x ≤300mm x ≤100mm)		pcs.

		116		1:4 passive optical splitter splicing and installation in building distribution box (BDB)		1:4 splitter type 2( pigtails type -G.657A, SC/APC connector). Wall mount, white or gray BDB for FTTX/PONs, type 1 (cable ports- ≥2÷4, splices capacity- ≥20÷24, spliter instalation tray for one 1:16 PLC bare splitter,LxWxD - ≤300mm x ≤300mm x ≤100mm)		pcs.

		117		1:8 passive optical splitter splicing and installation in building distribution box (BDB)		1:8 splitter type 2( pigtails type -G.657A, SC/APC connector). Wall mount, white or gray BDB for FTTX/PONs, type 1 (cable ports- ≥2÷4, splices capacity- ≥20÷24, spliter instalation tray for one 1:16 PLC bare splitter,LxWxD - ≤300mm x ≤300mm x ≤100mm)		pcs.

		118		1:16 passive optical splitter splicing and installation in building distribution box (BDB)		1:16 splitter type 2( pigtails type -G.657A, SC/APC connector). Wall mount, white or gray BDB for FTTX/PONs, type 1 (cable ports- ≥2÷4, splices capacity- ≥20÷24, spliter instalation tray for one 1:16 PLC bare splitter,LxWxD - ≤300mm x ≤300mm x ≤100mm)		pcs.

		119		1:32 passive optical splitter splicing and installation in building distribution box (BDB)		1:32 splitter type 2( pigtails type -G.657A, SC/APC connector). Wall mount, white or gray BDB for FTTX/PONs, type 2 (cable ports- ≥4÷6, splices capacity- ≥36÷48, spliter instalation tray for one 1:32 or two 1:16 PLC bare splitters,LxWxD - ≤400mm x ≤400mm x ≤120mm)		pcs.

		120		1:64 passive optical splitter splicing and installation in building distribution box (BDB)		1:64 splitter type 2( pigtails type -G.657A, SC/APC connector). Wall mount, white or gray BDB for FTTX/PONs, type 3 (cable ports- ≥4÷6, splices capacity- ≥66÷72, spliter instalation tray for one 1:64 or two 1:32 PLC bare splitters,LxWxD - ≤500mm x ≤500mm x ≤150mm)		pcs.

		121		Splicing 1÷2 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		122		Splicing 1÷2 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		123		Splicing 3÷4 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		124		Splicing 3÷4 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		125		Splicing 5÷8 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		126		Splicing 5÷8 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		127		Splicing 9÷16 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		128		Splicing 9÷16 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		129		Splicing 17÷24 fibers in Dome closure and installation on the pole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		130		Splicing 17÷24 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		131		Splicing 25÷48 fibers in Dome closure and installation on the pole		Type 1.2, dome type, splices capacity ≥48, splicese tray- 2÷4 pcs., cable entry port- 4÷5		pcs.

		132		Splicing 25÷48 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		133		Splicing 49÷96 fibers in the closure and installation on the pole		Type 1.3, dome type, splices capacity ≥96, splicese tray- 2÷4 pcs., cable entry port- 5÷7		pcs.

		134		Splicing 49÷96 fibers in FTTH (plane) closure and installation		Closure for FTTH/PON type 2.2 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥96,splices tray-4÷6, cable entry port- 7÷10, port D=8÷15mm, splitter instalation tray quantity -1)		pcs.

		135		Splicing and installation of 1-2 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		136		Splicing and installation of 4 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		137		Splicing and installation of 5÷8 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		138		Splicing and installation of 9÷16 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		139		Splicing and installation of 17÷24 fiber optical closure in manhole		Type 1.1, flat  or dome type, splices capacity- ≥24, splicese tray- 1÷2 pcs., cable entry port- 3÷4 		pcs.

		140		Splicing and installation of 25÷48 fiber optical closure in manhole 		Type 1.2, dome type, splices capacity ≥48, splicese tray- 2÷4 pcs., cable entry port- 4÷5		pcs.

		141		Splicing and installation of 49÷96 fiber optical closure in manhole		Type 1.3, dome type, splices capacity ≥96, splicese tray- 2÷4 pcs., cable entry port- 5÷7		pcs.

		142		Splicing and installation of 2 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		143		Splicing and installation of 4 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		144		Splicing and installation of 8 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		145		Splicing and installation of 12 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		146		Splicing and installation of 24 fiber rack mount ODF		24 ports,type 1, 19",1U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		147		Splicing and installation of 48 fiber rack mount ODF		48 ports, type 1, 19",1U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		148		Splicing and installation of 2 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		149		Splicing and installation of 4 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		150		Splicing and installation of 8 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/APC, pigtail- SC/APC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		151		Splicing and installation of 12 fiber rack mount ODF		12 ports ,type 1, 19",1 U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		152		Splicing and installation of 24 fiber rack mount ODF		24 ports,type 1, 19",1U rack mount ODF, adapter- SC/UPC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		153		Splicing and installation of 48 fiber rack mount ODF		48 ports, type 1, 19",1U rack mount ODF, adapter- SC/APC, pigtail- SC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		154		Splicing and installation of 24 fiber rack mount ODF		24 ports,type 1, 19",1U rack mount ODF, adapter- LC/UPC, pigtail- LC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		155		Splicing and installation of 48 fiber rack mount ODF		48 ports, type 1, 19",1U rack mount ODF, adapter- LC/UPC, pigtail- LC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		156		Splicing and installation of 96 fiber rack mount ODF		96 ports, type 1, 19",1U rack mount ODF, adapter- LC/UPC, pigtail- LC/UPC, splice tray- ≤4 psc., cable entry ports- 4 pcs.		pcs.

		157		4FO wall mount ODF installation and testing 		ODF, Wall mountable, 4SC/UPC port		pcs.

		158		8FO wall mount ODF installation and testing		ODF, Wall mountable, 8SC/UPC port		pcs.

		159		Closure  installation on the pole		Type 1.1, flat  or dome type 		pcs.

		160		Universal Pole Bracket (Aluminum)  installation on the pole		Universal Pole Bracket (Aluminum)		pcs.

		161		Universal Pole Bracket (Metallic) installation on the pole		Universal Pole Bracket (Metallic)		pcs.

		162		Universal Tower Bracket  installation on HV towers		Universal Tower Bracket FO lines on HV towers by ADSS cable		pcs.

		  [1] Unit prices of works should contain the prices of all used material and equipment

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC )

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





Table 2.2

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of  on demand FO Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 2. On-demand repair services of Transport Network and Fixed Network  of “Viva Armenia” CJSC in Yerevan and different marzes of the RA.



		Table 2.2: The Price list of on demand repair works (without materials prices)



		N		Description of materials and services		M/U		Unit Prices, AMD w/o VAT

		1		Installation of new metallic pole (type 1, 9.5 ÷10m) 		pcs.

		2		Installation of new metallic pole (type 2, 6m) 		pcs.

		3		Installation of new metallic pole (type 3.1, 8m) 		pcs.

		4		Installation of new wooden pole (11m)		pcs.

		5		deinstalation of existing metallic pole (type 1, 9.5 ÷10m)  		pcs.

		6		deinstalation of existing metallic pole (type 2, 6m) 		pcs.

		7		deinstalation of existing wooden pole (11m)		pcs.

		8		Laying of UTP patchcord inside building		m

		9		Laying of outdoor UTP patchcord on building wall		m

		10		deinstalation of existing UTP patchcord		m

		11		Cabling of fiber optical cable on the poles		m

		12		Dismantling of the optical cable from poles		m

		13		Cabling of fiber optical cable on building wall		m

		14		Dismantling of the optical cable from the building wall		m

		15		Cabling of fiber armored optical cable on building wall (using the methods of industrial alpinism)		m

		16		Dismantling of the armored optical cable from the building wall (using the methods of industrial alpinism)		m

		17		Cabling of fiber armored optical cable on a universal bracket (UPB) on a poles		m

		18		Dismantling of the armored optical cable from poles		m

		19		Cabling of fiber armored optical cable on building wall		m

		20		Dismantling of the armored optical cable from the building wall		m

		21		Cabling of fiber optical cable on a universal bracket (UPB) on high voltage (6kV and up) poles 		m

		22		Dismantling of the optical cable from the high voltage (6kV and up) poles		m

		23		Cabling of fiber optical cable on the high voltage towers		m

		24		Dismantling of the optical cable from the high voltage towers		m

		25		Cabling of fiber optical cable on  a universal bracket (UPB) on a high voltage towers (till 700m span)		m

		26		Dismantling of fiber optical cable on the high voltage towers (till 700m span)		m

		27

		28		Cabling of fiber optical cable inside building 		m

		29		Cabling of 1 fiber indoor optical drop cable in house or apartment		m

		30		Cabling of 1 fiber indoor optical drop cable in house or apartment inside existing cable duct		m

		31		Dismantling of the optical cable out of  building, houses, apartments inside existing cable duct		m

		32		Cabling of indoor 5m optical drop cable patchcord in house or apartment		pcs.

		33		Cabling of indoor 5m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		34		Cabling of indoor 10m optical drop cable patchcord in house or apartment		pcs.

		35		Cabling of indoor 10m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		36		Cabling of indoor 15m optical drop cable patchcord in house or apartment		pcs.

		37		Cabling of indoor 15m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		38		Cabling of indoor 20m optical drop cable patchcord in house or apartment		pcs.

		39		Cabling of indoor 20m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		40		Cabling of indoor 25m optical drop cable patchcord in house or apartment		pcs.

		41		Cabling of indoor 25m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		42		Cabling of indoor 30m optical drop cable patchcord in house or apartment		pcs.

		43		Cabling of indoor 30m optical drop cable patchcord in house or apartment inside existing cable duct		pcs.

		44		Dismantling of the 5÷30 m optical drop cable patchcord out of house or apartment inside existing cable duct		pcs.

		45		Cabling of fiber armoured optical cable in house or apartment		m

		46		Dismantling of the armored optical cable out of house or apartment		m

		47		Cabling of fiber armoured optical cable in house or apartment inside existing cable duct		m

		48		Dismantling of the armored optical cable out of house or apartment inside existing cable duct		m

		49		Cabling of fiber armored optical cable in existing trench		m

		50		Dismantling of the armored optical cable from existing trench		m

		51		Cabling of fiber armored optical cable in existing underground cable duct		m

		52		Dismantling of the armored optical cable from underground cable duct		m

		53		Hole opening in the apartament wall (Hole diameter up to 12mm)		pcs.

		54		Inter floor hole opening in building (Hole diameter up to 20mm)		pcs.

		55		Installation of cable plastic duct (10x10mm, type 1) (including duct angles)		m

		56		Installation of cable plastic duct (20x20mm, type 2) (including duct angles)		m

		57		Dismantling of cable plastic duct (including duct angles)		m

		58		Trench digging and back filling (1÷4 grade soil, w/o asphalt dismantling and restoration)		m3

		59		FO cable laying in existing corrugated pipe		m

		60		FO cable laying in existing tray		m

		61		Dismantling and laying of asphalt layer 		m2

		62		Dismantling and laying of borders 		lm.

		63		Dismantling and laying of paving slabs		m2

		64		Construction of reinforced concrete manhole (type 2) on site 		pcs.

		65		Installation of finished reinforced concrete manhole    (type 2)		pcs.

		66		Installation of finished plastic manhole (type 1)		pcs.

		67		Installation of cable metering bar		pcs.

		68		Deinstalation of existing  concrete manhole (type 2)		pcs.

		69		Deinstalation of existing finished plastic manhole (type 1)		pcs.

		70		Deinstalation of cable metering bar		pcs.

		71		Construction of underground cable duct (type 1) in existing trench		m

		72		Construction of underground cable duct (type 2) in existing trench		m

		73		Construction of underground cable duct (type 3) in existing trench		m

		74		Construction of underground cable duct (type 4) in existing trench		m

		75		Remove (deinstalation) underground cable duct from trench		m

		76		Laying of warning tape		m

		77		FAST connector installation on indoor optical drop cable		pcs.

		78		FAST connector installation on interfloor optical cable		pcs.

		79		1 fiber outdoor terminal box (OTB) splicing and fixation on wall		pcs.

		80		2÷4 fibers outdoor terminal box (OTB) splicing and fixation on wall		pcs.

		81		Existing outdoor terminal box (OTB) dismantling, splicing 1÷4 fiber, fix back on wall and testing		pcs.

		82		1 fiber floor distribution box (FDB) splicing and fixation on wall		pcs.

		83		2÷4 fibers floor distribution box (FDB) splicing and fixation on wall		pcs.

		84		5÷8 fibers floor distribution box (FDB) splicing and fixation on wall		pcs.

		85		9÷16 fibers floor distribution box (FDB) splicing and fixation on wall		pcs.

		86		Existing floor distribution box (FDB) dismantling, splicing 1÷4 fiber, fix back on wall and testing		pcs.

		87		Existing floor distribution box (FDB) dismantling, splicing 5÷8 fiber, fix back on wall and testing		pcs.

		88		Existing floor distribution box (FDB) dismantling, splicing 9÷16 fiber, fix back on wall and testing		pcs.

		89		1:2 passive optical splitter splicing and installation in closure		pcs.

		90		1:4 passive optical splitter splicing and installation in closure		pcs.

		91		1:8 passive optical splitter splicing and installation in closure		pcs.

		92		1:16 passive optical splitter splicing and installation in closure		pcs.

		93		1:32 passive optical splitter splicing and installation in closure		pcs.

		94		1:64 passive optical splitter splicing and installation in closure		pcs.

		95		Dismantling existing closure, changed   1:2 passive optical splitter, splicing and back installation and testing		pcs.

		96		Dismantling existing closure, changed  1:4 passive optical splitter, splicing and back installation and testing		pcs.

		97		Dismantling existing closure, changed  1:8 passive optical splitter, splicing and back installation and testing		pcs.

		98		Dismantling existing closure, changed 1:16 passive optical splitter, splicing and back installation and testing		pcs.

		99		Dismantling existing closure, changed 1:32 passive optical splitter, splicing and back installation and testing		pcs.

		100		Dismantling existing closure, changed 1:64 passive optical splitter, splicing and back installation and testing		pcs.

		101		1:2 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		102		1:4 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		103		1:8 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		104		1:16 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		105		1:32 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		106		1:64 passive optical splitter splicing and installation in building distribution box (BDB)		pcs.

		107		Dismantling existing building distribution box (BDB), changed   1:2 passive optical splitter, splicing and back installation and testing		pcs.

		108		Dismantling existing building distribution box (BDB), changed  1:4 passive optical splitter, splicing and back installation and testing		pcs.

		109		Dismantling existing building distribution box (BDB), changed  1:8 passive optical splitter, splicing and back installation and testing		pcs.

		110		Dismantling existing building distribution box (BDB), changed 1:16 passive optical splitter, splicing and back installation and testing		pcs.

		111		Dismantling existing building distribution box (BDB), changed 1:32 passive optical splitter, splicing and back installation and testing		pcs.

		112		Dismantling existing building distribution box (BDB), changed 1:64 passive optical splitter, splicing and back installation and testing		pcs.

		113		Splicing 1÷2 fibers in Dome closure and installation on the pole and testing		pcs.

		114		Splicing 1÷2 fibers in FTTH (plane) closure and installation		pcs.

		115		Splicing 3÷4 fibers in Dome closure and installation on the pole		pcs.

		116		Splicing 3÷4 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		117		Splicing 5÷8 fibers in Dome closure and installation on the pole and testing		pcs.

		118		Splicing 5÷8 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		119		Splicing 9÷16 fibers in Dome closure and installation on the pole and testing		pcs.

		120		Splicing 9÷16 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		121		Splicing 17÷24 fibers in Dome closure and installation on the pole and testing		pcs.

		122		Splicing 17÷24 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		123		Splicing 25÷48 fibers in Dome closure and installation on the pole and testing		pcs.

		124		Splicing 25÷48 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		125		Splicing 49÷96 fibers in the closure and installation on the pole and testing		pcs.

		126		Splicing 49÷96 fibers in FTTH (plane) closure and installation on the pole and testing		pcs.

		127		Dismantling existing dome closure, splicing 1÷2 fibers, back instalation and testing		pcs.

		128		Dismantling existing FTTH (plane) closure, splicing 1÷2 fibers, back instalation and testing		pcs.

		129		Dismantling existing dome closure, splicing 3÷4 fibers, back instalation and testing		pcs.

		130		Dismantling existing FTTH (plane) closure, splicing 3÷4 fibers, back instalation and testing		pcs.

		131		Dismantling existing dome closure, splicing 5÷8 fibers, back instalation and testing		pcs.

		132		Dismantling existing FTTH (plane) closure, splicing 5÷8 fibers, back instalation and testing		pcs.

		133		Dismantling existing dome closure, splicing 9÷16 fibers, back instalation and testing		pcs.

		134		Dismantling existing FTTH (plane) closure, splicing 9÷16 fibers, back instalation and testing		pcs.

		135		Dismantling existing dome closure, splicing 17÷24 fibers, back instalation and testing		pcs.

		136		Dismantling existing FTTH (plane) closure, splicing 17÷24 fibers, back instalation and testing		pcs.

		137		Dismantling existing dome closure, splicing 25÷48 fibers, back instalation and testing		pcs.

		138		Dismantling existing FTTH (plane) closure, splicing 25÷48 fibers, back instalation and testing		pcs.

		139		Dismantling existing dome closure, splicing 49÷96 fibers, back instalation and testing		pcs.

		140		Dismantling existing FTTH (plane) closure, splicing 49÷96 fibers, back instalation and testing		pcs.

		141		Splicing 1÷2 fibers in the closure and installation in the meanhole and testing		pcs.

		142		Splicing 3÷4 fibers in the closure and installation in the meanhole and testing		pcs.

		143		Splicing 5÷8 fibers in the closure and installation in the meanhole and testing		pcs.

		144		Splicing 9÷16 fibers in the closure and installation in the meanhole and testing		pcs.

		145		Splicing 17÷24 fibers in the closure and installation in the meanhole and testing		pcs.

		146		Splicing 25÷48 fibers in the closure and installation in the meanhole and testing		pcs.

		147		Splicing 49÷96 fibers in the closure and installation in the meanhole and testing		pcs.

		148		Remove existing closure from meanhole, splicing 1÷2 fibers, back instalation and testing		pcs.

		149		Remove existing closure from meanhole, splicing 3÷4 fibers, back instalation and testing		pcs.

		150		Remove existing closure from meanhole, splicing 5÷8 fibers, back instalation and testing		pcs.

		151		Remove existing closure from meanhole, splicing 9÷16 fibers, back instalation and testing		pcs.

		152		Remove existing closure from meanhole, splicing 17÷24 fibers, back instalation and testing		pcs.

		153		Remove existing closure from meanhole, splicing 25÷48 fibers, back instalation and testing		pcs.

		154		Remove existing closure from meanhole, splicing 49÷96 fibers, back instalation and testing		pcs.

		155		Splicing 1÷2 fibers in the optical distribution box 		pcs.

		156		Splicing 3÷4 fibers in the optical distribution box		pcs.

		157		Splicing 5÷8 fibers in the optical distribution box		pcs.

		158		Splicing 9÷16 fibers in the optical distribution box		pcs.

		159		Splicing 17÷24 fibers in the optical distribution box		pcs.

		160		Splicing 25÷48 fibers in the optical distribution box		pcs.

		161		Splicing 49÷96 fibers in the optical distribution box		pcs.

		162		Dismantling existing optical distribution box, Splicing 1÷2 fibers, back instalation and testing		pcs.

		163		Dismantling existing optical distribution box, Splicing 3÷4 fibers, back instalation and testing		pcs.

		164		Dismantling existing optical distribution box, Splicing 5÷8 fibers, back instalation and testing		pcs.

		165		Dismantling existing optical distribution box, Splicing 9÷16 fibers, back instalation and testing		pcs.

		166		Dismantling existing optical distribution box, Splicing 17÷24 fibers, back instalation and testing		pcs.

		167		Dismantling existing optical distribution box, Splicing 25÷48 fibers, back instalation and testing		pcs.

		168		Dismantling existing optical distribution box, Splicing 49÷96 fibers, back instalation and testing		pcs.

		169		Splicing 1÷2 fibers in the ODF and testing		pcs.

		170		Splicing 3÷4 fibers in the ODF and testing		pcs.

		171		Splicing 5÷8 fibers in the ODF and testing		pcs.

		172		Splicing 9÷16 fibers in the ODF and testing		pcs.

		173		Splicing 17÷24 fibers in the ODF and testing		pcs.

		174		Splicing 25÷48 fibers in the ODF and testing		pcs.

		175		Splicing 49÷96 fibers in the ODF and testing		pcs.

		176		Dismantling existing ODF, splicing 1÷2 fibers, back installation and testing		pcs.

		177		Dismantling existing ODF, splicing 3÷4 fibers, back installation and testing		pcs.

		178		Dismantling existing ODF, splicing 5÷8 fibers, back installation and testing		pcs.

		179		Dismantling existing ODF, splicing 9÷16 fibers, back installation and testing		pcs.

		180		Dismantling existing ODF, splicing 17÷24 fibers, back installation and testing		pcs.

		181		Dismantling existing ODF, splicing 25÷48 fibers, back installation and testing		pcs.

		182		Dismantling existing ODF, splicing 49÷96 fibers, back installation and testing		pcs.

		183		Existing 4FO wall mount ODF dismantling, back installation, splicing and testing		pcs.

		184		Existing 8FO wall mount ODF dismantling, back installation, splicing and testing		pcs.

		185		ONT fixation on apartment wall and connection		pcs.

		186		Set Top Box installation and connection in apartment 		pcs.

		187		Wi-Fi router installation and connection in apartment		pcs.

		188		1÷4 OF lines measurements with OTDR, and provide measurements files.		pcs.

		189		5÷8 OF lines measurements with OTDR, and provide measurements files.		pcs.

		190		9÷16 OF lines measurements with OTDR, and provide measurements files.		pcs.

		191		17÷24 OF lines measurements with OTDR, and provide measurements files.		pcs.

		192		25÷48 OF lines measurements with OTDR, and provide measurements files.		pcs.

		193		49÷96 OF lines measurements with OTDR, and provide measurements files.		pcs.

		194		Checkup of the FOL state, as well as nodes and elements of supporting constructions of suspension FOC		m

		195		Closure  installation on the pole		pcs.

		196		UPB  installation on the pole		pcs.

		197		UPB  installation on HV towers		pcs.

		198		Only Planned night works ratio		rate				*

		*		From  00:00  to morning 07:00 

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC )

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





table 2.3

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading 



		Lot 2. On-demand repair services of Transport Network and Fixed Network  of “Viva Armenia” CJSC in Yerevan and different marzes of the RA.



		Table 2.3: The Price list of necessary materials for on demand repair works



		N 		Material type		M/U		Unit Prices, AMD w/o VAT

		1		Metallic pole (type 1), height 9.5÷10m, diameter 159mm, wall thickness 5÷7 mm		pcs.

		1		Metallic pole (type 2), height 6m, diameter 108mm, wall thickness 3÷4 mm		pcs.

		1		Metallic pole (type 3.1), height 8m, diameter 127mm, wall thickness 3÷4 mm		pcs.

		1		Wooden pole, height 11m		pcs.

		1		Plastic finished manhole (type 1), diameter 90cm, height 90cm, number of input channels - ≥ 3 pcs.		pcs.

		1		Reinfiberrced concrete finished manhole (type 2), LxWxD- 70cm x 70cm x 60÷80cm, number of input channels - ≥ 3 pcs. 		pcs.

		1		Cable metering bar		pcs.

		1		Underground cable duct (type 1), D=110 mm		m

		1		Underground cable duct (type 2), D=50 mm		m

		1		Underground cable duct (type 3), D= 40 mm		m

		1		Underground cable duct (type 4), D=75 mm		m

		1		plastic duct (10x10mm, type 1), white, indoor, PVC or high quality plastic, with cover, their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).		m

		1		plastic duct (20x20mm, type 2), white, indoor, PVC or high quality plastic, with cover, their appropriate connecting fittings (accessories: angles, tees, adapter, etc.).		m

		1		Fast connector SM SC/APC, connector color-green		pcs.

		1		1:2 splitter type 1( pigtails type -G.657A, without connectors)		pcs.

		1		1:4 splitter type 1( pigtails type -G.657A, without connectors)		pcs.

		1		1:8 splitter type 1( pigtails type -G.657A, without connectors)		pcs.

		1		1:16 splitter type 1( pigtails type -G.657A, without connectors)		pcs.

		1		1:32 splitter type 1( pigtails type -G.657A, without connectors)		pcs.

		1		1:64 splitter type 1( pigtails type -G.657A, without connectors)		pcs.

		1		1:2 splitter type 2( pigtails type -G.657A, with SC/APC connector)		pcs.

		1		1:4 splitter type 2( pigtails type -G.657A, with SC/APC connector)		pcs.

		1		1:8 splitter type 2( pigtails type -G.657A, with SC/APC connector)		pcs.

		1		1:16 splitter type 2( pigtails type -G.657A, with SC/APC connector)		pcs.

		1		1:24 splitter type 2( pigtails type -G.657A, with SC/APC connector)		pcs.

		1		1:32 splitter type 2( pigtails type -G.657A, with SC/APC connector)		pcs.

		1		1:64 splitter type 2( pigtails type -G.657A, with SC/APC connector)		pcs.

		1		Optical patchcord, simplex, SM, SC/APC-SC/APC, 1m		pcs.

		1		Optical patchcord, simplex, SM, SC/APC-SC/APC, 3m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-SC/UPC, 1m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-SC/UPC, 3m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-SC/UPC, 5m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-SC/UPC, 10m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-SC/UPC, 15m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-SC/UPC, 20m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-SC/UPC, 30m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-LC/UPC, 1m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-LC/UPC, 3m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-LC/UPC, 5m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-LC/UPC, 10m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-LC/UPC, 15m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-LC/UPC, 20m		pcs.

		1		Optical patchcord, simplex, SM, SC/UPC-LC/UPC, 30m		pcs.

		1		Optical patchcord, simplex, SM, LC/UPC-LC/UPC, 1m		pcs.

		1		Optical patchcord, simplex, SM, LC/UPC-LC/UPC, 3m		pcs.

		1		Optical patchcord, simplex, SM, LC/UPC-LC/UPC, 5m		pcs.

		1		Optical patchcord, simplex, SM, LC/UPC-LC/UPC, 10m		pcs.

		1		Optical patchcord, simplex, SM, LC/UPC-LC/UPC, 15m		pcs.

		1		Optical patchcord, simplex, SM, LC/UPC-LC/UPC, 20m		pcs.

		1		Optical patchcord, simplex, SM, LC/UPC-LC/UPC, 30m		pcs.

		1		UTP cable, CAT 5e		m.

		1		Outdoor UTP cable, CAT 5e		m

		1		5m indoor optical drop cable patchcord, SC/APC connector, SM,ITU-T G.657A.2, number of fibers-1		pcs.

		1		10m indoor optical drop cable patchcord, SC/APC connector, SM,ITU-T G.657A.2, number of fibers-1		pcs.

		1		15m indoor optical drop cable patchcord, SC/APC connector, SM,ITU-T G.657A.2, number of fibers-1		pcs.

		1		20m indoor optical drop cable patchcord, SC/APC connector, SM,ITU-T G.657A.2, number of fibers-1		pcs.

		1		25m indoor optical drop cable patchcord, SC/APC connector, SM,ITU-T G.657A.2, number of fibers-1		pcs.

		1		30m indoor optical drop cable patchcord, SC/APC connector, SM,ITU-T G.657A.2, number of fibers-1		pcs.

		1		Indoor optical drop cable, flat or round type, white, 1 fiber, SM, ITU-T G.657A.2 or G657B.2		m

		1		16 fibers interfloor optical cable, single jacket cable with retractable fiber, white or gray, SM, ITU-T G.652D or G.657A		m

		1		24 fibers interfloor optical cable, single jacket cable with retractable fiber, white or gray, SM, ITU-T G.652D or G.657A		m

		1		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 4 (2x2), SM ITU-T G.652D		m

		1		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		1		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		1		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		1		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		1		Aerial, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		1		Aerial, corrugated steel tape armored, antirodent, Self-Supported, Figure “8”, Jelly Filled, FO Cable 8 (2x4), SM ITU-T G.652D		m

		1		Aerial, corrugated steel tape armored, antirodent, Self-Supported, Figure “8”, Jelly Filled, FO Cable 16 (4x4), SM ITU-T G.652D		m

		1		Aerial, corrugated steel tape armored, antirodent, Self-Supported, Figure “8”, Jelly Filled, FO Cable 24 (4x6), SM ITU-T G.652D		m

		1		Aerial, corrugated steel tape armored, antirodent, Self-Supported, Figure “8”, Jelly Filled, FO Cable 48 (6x8), SM ITU-T G.652D		m

		1		Aerial, corrugated steel tape armored, antirodent, Self-Supported, Figure “8”, Jelly Filled, FO Cable 96 (12x8), SM ITU-T G.652D		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 4 (1x4), SM ITU-T G.652D, ≥1500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 8 (1x8), SM ITU-T G.652D, ≥1500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 4 (2x2), SM ITU-T G.652D, ≥1500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 8 (2x4), SM ITU-T G.652D, ≥3500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 16 (4x4), SM ITU-T G.652D, ≥3500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 24 (4x6), SM ITU-T G.652D, ≥3500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 48 (6x8), SM ITU-T G.652D, ≥3500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 96 (12x8), SM ITU-T G.652D, ≥3500N		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 8 (2x4), SM ITU-T G.652D, ≥15000N, span - till 400m		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 16 (4x4), SM ITU-T G.652D, ≥15000N, span - till 400m		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 16 (4x4), SM ITU-T G.652D, ≥15000N, span - till 400m		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 48 (6x8), SM ITU-T G.652D, ≥15000N, span - till 400m		m

		1		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 96 (12x8), SM ITU-T G.652D, ≥15000N, span - till 400m		m

		1		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 8 (2x4) SM ITU-T G.652D, ≥40000N, (till 700m span)		m

		1		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 16 (4x4) SM ITU-T G.652D, ≥40000N, (till 700m span)		m

		1		Aerial, All Dielectric Self Supporting (ADSS), FO Cable 24 (4x6) SM ITU-T G.652D, ≥40000N, (till 700m span)		m

		1		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 2FO, SM ITU-T G.652D		m

		1		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 4FO (2x2), SM ITU-T G.652D		m

		1		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 8FO (2x4), SM ITU-T G.652D		m

		1		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 16FO (4x4), SM ITU-T G.652D		m

		1		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 24FO (6x4), SM ITU-T G.652D		m

		1		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 48FO (6x8), SM ITU-T G.652D		m

		1		Underground, direct buried, armored, Loose tube,Corrugated steel type,antirodent,water-tightness gel or jelly compound, 96FO (12x8), SM ITU-T G.652D		m

		1		Warning tape		m

		1		Wall mount OTB, IP65, UV resistant, splice capacity - 2÷4 core, ≥1 input (with d≥10mm) or ≤4 output ports (with  Ø=3÷5mm)		pcs.

		1		Wall mount, white or gray FTB, type 1 (input port-2, output port-4, splices capacity- ≥4, ports should be according to Drop FO cable, flat-2,5mmx3mm or round Ø=3÷5mm )		pcs.

		1		Wall mount, white or gray FTB type 2 (input port-2÷4, output port-16, splices capacity- ≥16, ports should be according to Drop FO cable, flat-2,5mmx3mm or round Ø=3÷5mm )		pcs.

		1		Wall mount, white or gray BDB for FTTX/PONs, type 1 (cable ports- ≥2÷4, splices capacity- ≥20÷24, spliter instalation tray for one 1:16 PLC bare splitter,LxWxD - ≤300mm x ≤300mm x ≤100mm)		pcs.

		1		Wall mount, white or gray BDB for FTTX/PONs, type 2 (cable ports- ≥4÷6, splices capacity- ≥36÷48, spliter instalation tray for one 1:32 or two 1:16 PLC bare splitters,LxWxD - ≤400mm x ≤400mm x ≤120mm)		pcs.

		1		Wall mount, white or gray BDB for FTTX/PONs, type 3 (cable ports- ≥4÷6, splices capacity- ≥66÷72, spliter instalation tray for one 1:64 or two 1:32 PLC bare splitters,LxWxD - ≤500mm x ≤500mm x ≤150mm)		pcs.

		1		Closure, flat type, ≥24 splice (type 1.1, entry ports-3÷4 pcs.)		pcs.

		1		Closure, dome type, ≥24 splice (type 1.1, entry ports-3÷4 pcs.)		pcs.

		1		Closure, dome type ≥48 splice (type 1.2, entry ports-4÷5 pcs.)		pcs.

		1		Closure, dome type ≥96 splice (type 1.2, entry ports-5÷7 pcs.)		pcs.

		1		Closure for FTTH/PON type 2.1 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥48,splices tray-3÷4, cable entry port- 4÷6, port D=8÷15mm)		pcs.

		1		Closure for FTTH/PON type 2.2 (Dome,mechanical sealing structure, IP68,UV resistant, splices capacity- ≥96,splices tray-4÷6, cable entry port- 7÷10, port D=8÷15mm, splitter instalation tray quantity -1)		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 12 FO SC/APC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 1 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO SC/APC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 1 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 48 FO SC/APC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 1 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 12 FO SC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 2 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO SC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 2 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO SC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 2 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 24 FO LC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 3 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 48 FO LC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 3 )		pcs.

		1		ODF , 19", 1U,  rack mountable, slide or telescopic, 96 FO LC/UPC, splice tray-≤4 pcs., entry ports- 4 pcs. ( type 3 )		pcs.

		1		ODF, Wall mountable, 4SC/UPS port		pcs.

		1		ODF, Wall mountable, 8SC/UPS port		pcs.

		1		Dead End Anchoring Clamp for 4 FO ADSS type аerial cable 		pcs.

		1		Dead End Anchoring Clamp for 8 FO ADSS type аerial cable 		pcs.

		1		Dead End Anchoring Clamp for 16 FO ADSS type аerial cable 		pcs.

		1		Dead End Anchoring Clamp for 24 FO ADSS type аerial cable 		pcs.

		1		Dead End Anchoring Clamp for 48 FO ADSS type аerial cable 		pcs.

		1		Dead End Anchoring Clamp for 96 FO ADSS type аerial cable 		pcs.

		1		Dead End Anchoring Clamp for 8 FO ADSS type аerial cable
(till 400m span) 
		pcs.

		1		Dead End Anchoring Clamp for 16 FO ADSS type аerial cable
(till 400m span) 
		pcs.

		1		Dead End Anchoring Clamp for 24 FO ADSS type аerial cable
(till 400m span) 
		pcs.

		1		Dead End Anchoring Clamp for 48 FO ADSS type аerial cable
(till 400m span) 
		pcs.

		1		Dead End Anchoring Clamp for 96 FO ADSS type аerial cable
(till 400m span) 
		pcs.

		1		Dead End Anchoring Clamp for 4 fiber аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 8 fiber аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 16 fiber аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 24 fiber аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 48 fiber аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 96 fiber аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 8 fiber armored аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 16 fiber armored аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 24 fiber armored аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 48 fiber armored аerial FO cable 		pcs.

		1		Dead End Anchoring Clamp for 96 fiber armored аerial FO cable 		pcs.

		1		Spiral Clamp for 4 FO ADSS type aerial cable		pcs.

		1		Spiral Clamp for 8 FO ADSS type aerial cable		pcs.

		1		Spiral Clamp for 16 FO ADSS type aerial cable		pcs.

		1		Spiral Clamp for 24 FO ADSS type aerial cable		pcs.

		1		Spiral Clamp for 48 FO ADSS type aerial cable		pcs.

		1		Spiral Clamp for 96 FO ADSS type aerial cable		pcs.

		1		Spiral Clamp for 8 FO ADSS type aerial cable
(till 400m span)
		pcs.

		1		Spiral Clamp for 16 FO ADSS type aerial cable
(till 400m span)
		pcs.

		1		Spiral Clamp for 24 FO ADSS type aerial cable
(till 400m span)
		pcs.

		1		Spiral Clamp for 48 FO ADSS type aerial cable
(till 400m span)
		pcs.

		1		Spiral Clamp for 96 FO ADSS type aerial cable
(till 400m span)
		pcs.

		1		Universal Pole Bracket (UPB) (Aluminum), for wooden, metallic and concrete poles		pcs.

		1		Universal Pole Bracket (UPB) (Metallic), or wooden, metallic and concrete poles		pcs.

		1		Universal Tower Bracket, for FO lines on HV towers by ADSS cable		pcs.

		1		Universal Tower Bracket, for FO lines on HV towers by ADSS cable (till 700m span)		pcs.

		1		Spiral protector (Spiral protectors should be is in line with the proposed ADSS cable)		pcs.

		1		Universal vibration damper (damper should be applicable with the characteristics of proposed ADSS cable )		pcs.

		1		Universal vibration damper (damper should be applicable with the characteristics of proposed ADSS cable ) (till 700m span)		pcs.

		1		Bracket & Clamp Fixation (For the fixation of pole brackets and suspension clamps, the band-20mm x 0,7mm )		pcs.

		1		Wall saddles (type 1,dowel hole- Ø=12mm, cable-Ø=9÷20mm)		pcs.

		1		Wall saddles (type 2, dowel hole- Ø=12mm, cable-Ø=20÷50mm)		pcs.

		1		Wall saddles (type 3, dowel hole- Ø=16mm, cable-Ø=20÷50mm)		pcs.



		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC )

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form





Table 3 

		Commercial Proposal on provision of works, goods or services

		Beginning of form

		“____”_____________ 





		Commercial Proposal on Provision of the FO Network Maintenance and Repair Services 



		Applicant’s title: _________________________________



		Number of electronic trading



		Lot 2. On-demand repair services of Transport Network and Fixed Network  of “Viva Armenia” CJSC in Yerevan and different marzes of the RA.



		Table 3: List of necessary spare parts for Client FO network on demand maintenance



				Goods and Materials for stoking		Quantity		Information about Proposed items

								Manufacturer/ model		Country of origin

		1		Aerial, Steel Tape Armored, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 24 (4x6) SM ITU-T G.652D		500m

		2		Aerial, All Dielectric Self Supporting (ADSS), Single Mode Fiber Optic Cable 8 (2x4) SM ITU-T G.652D, 9000N, SPAN 180m		500m

		3		Aerial, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 4 (1x4) SM ITU-T G.652D 		2km

		4		Aerial, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 8 (2x4) SM ITU-T G.652D 		1 km

		5		Aerial, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 24 (4x6) SM ITU-T G.652D		1 km

		6		Aerial, Self-Supported, Figure “8”, Jelly Filled, Single Mode Fiber Optic Cable 48 (6x8) SM ITU-T G.652D		1 km

		7		Aerial, All Dielectric Self Supporting (ADSS), water-tightness gel or jelli compound, FO Cable 8 (1x8), SM ITU-T G.652D, ≥1500N		1 km

		8		Underground, Armored, Jelly Filled, FO Cable 4 (1x4), SM ITU-T, G.652D		500m

		9		Underground, Armored, Jelly Filled, FO Cable 8 (2x4), SM ITU-T, G.652D		500m

		10		Underground, Armored, Jelly Filled, FO Cable 16 (4x4), SM ITU-T, G.652D		500m

		11		Indoor drop FO cable 1 or 2 fiber , SM, ITU-T G.657B.2		1 km

		12		Fast FO connector		50pcs

		13		UTP cable, CAT 5e		305m

		14		Outdoor UTP cable, CAT 5e		305m

		15		Closure, Dome, 24÷48 core		6pcs

		16		Pigtail, SC/PC, SM		96 pcs.

		17		FO adapter, SC/PC		96 pcs.

		18		Fusion Splice Sleeve (for closure and ODF)		100 pcs.

		19		Universal Pole Bracket		10pcs

		20		Anchoring clamp for fig.8 FO cable, for 7÷10mm cable messenger ø		50 pcs.

		21		Anchoring clamp for ADSS Cable, for 14÷17mm  cable ø		20 pcs.

		22		Heavy type buckles for 20mm pole band		50 pcs.

		23		Stainless steel pole band 20x0.7 mm (50m)		2 pcs.

		Subject of the purchase: (For instance: full compliance with RA standards established for the given type of goods/works/services with respective certificates or other documents envisaged for the given type of goods/works/services, special requirements of Viva Armenia CJSC )

		Period and warranty scope pf goods quality: (For instance: the supplier shall ensure the compliance of the quality of the delivered goods within the whole warranty period. Warranty maintenance of the delivered goods is ensured without additional expenses of the Requester. Warranty maintenance presumes replacement of the delivered goods in case of revealing defects and performance restoration in case of malfunctioning, breakdown as a result of using the given defected goods).

		Quantity of the supplied goods/works/services: (For instance: in compliance with the SPECIFICATION. During implementation of the contract the requester reserves the right to increase or decrease the volume of Goods in the amount of ___% of the initially indicated volume (in line with Specifications), by not changing the price of a unit of goods and other conditions. 

		Place of delivery: 

		Delivery terms: (For instance:  

		¨  With the volume specified in the SPECIFICATION. Delivery is performed with the efforts and means of the supplier (winner) in compliance with the supply contract. 

		¨   The supplier undertakes to verify the exact delivery address of the equipment from the responsible person immediately prior to delivery. 

		¨  During acceptance of goods the Requester, before payment for goods, runs sample checking of goods quality, if necessary the Requester runs checking of the 100% volume of the delivered goods).

		Delivery timeframes:  



		Validity period of the contract:



		Contract type (one-time, frame):



		Form, terms and procedure of payment for goods: (For instance:  payment based on the fact of delivery through bank transfer of funds to the settlement account of the supplier (winner) within 16 (sixteen) banking days.)



		Initial price of electronic auction (with/without VAT): _____AMD/ other currency.



		Final price of electronic auction (with/without VAT): _____AMD/ other currency.



		Pricing procedure: (For instance: The price should include expenses for shipping, insurance, payment of customs duties, delivery to the warehouse of the Requester, all loading-unloading works (including dispatch of equipment to the warehouse of the Buyer or to the place of installation or storage).



		Penal sanctions: as per draft of contract



		____________________________________
(Signature, seal)
____________________________________
(Full name and position of the Signatory)


		End of form
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		РП-007-1 Приложение 9. Документация по запросу предложений



				Конфиденциально, только для внутреннего использования






		



		







Հայտատուի փորձի վերաբերյալ տեղեկատվական ցանկ


Ձևի սկիզբ


«____»_____________ 


№__________


Տեղեկատվական ցանկ


Հայտատուի անունը և հասցեն  _________________________________


		Հայտատուի փորձի վերաբերյալ տեղեկատվական Աղյուսակ 



		N

		Ընկերության անուն 

		Նախագծի անուն/տեսակ 

		Նախագծի մեկնարկի ամսաթիվ 

		Նախագծի ավարտի ամսաթիվ 

		Կոնտակտային անձի անունը և հեռախոսահամարը 
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____________________________________


(ստորագրություն, կնիք)


____________________________________


(ԱԱՀ, ստորագրող կողմի պաշտոնը )


Ձևի վերջ


PAGE  
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Օրինակելի ձեւ 4

Շրջանակային մատակարարման պայմանագիր ռեզիդենտ մատակարարի հետ

 նախատեսված ապրանքի, ծառայության եւ ծրագրային ապահովման (լիցենզիայի) մատակարարման մասին





		

		ՊԱՅՄԱՆԱԳԻՐ

		CONTRACT



		

		ք. Երևան                                                                                     _____________________20__ թ. 

		Yerevan                                                                                     _____________________20__



		

		«Վիվա Արմենիա» ՓԲԸ (այսուհետ՝ “Պատվիրատու”), ի դեմս գլխավոր տնօրեն Արմեն Ավետիսյանի, մի կողմից,

և _________________________ (այսուհետ՝ “Կատարող”), ի դեմս _____________ ________________________, մյուս կողմից, կնքեցին սույն պայմանագիրը հետևյալի մասին.

		VIVA Armenia CJSC (hereinafter referred to as the “Client”), represented by Armen Avetisian, the General Director, on the one side,

and _________________________ (hereinafter referred to as the “Executor”), represented by _____________ ________________________, on the other side, concluded this Contract on the following:



		1. 

		ՍԱՀՄԱՆՈՒՄՆԵՐ

		DEFINITIONS



		

		Պայմանագիր՝ նշանակում է սույն փաստաթուղթը, իսկ երբ համատեքստով կիրառելի է՝ սույն փաստաթուղթը և դրա անբաժանելի մասը հանդիսացող հավելվածները, համաձայնագրերը, լրացուցիչ համաձայնագրերը, լրացումները, ակտերը եւ այլ փաստաթղթերը,

		Contract - means the present document, whereas in case of applicability under a context, means the present contract and the annexes, agreements, supplementary agreements, addenda, acts and other documents making the integral part thereof;



		

		Պատվիրատու՝ իր մեջ ներառում է Պայմանագրի նախաբանում սահմանված Պատվիրատուի հասկացությունը, ինչպես նաեւ վերջինիս ներկայացուցիչներին եւ իրավահաջորդներին,

		Client - includes the concept of the Client as specified in the Contract introduction, as well as the representatives and legal successors of the latter;



		

		Կատարող՝ իր մեջ ներառում է Պայմանագրի նախաբանում սահմանված Կատարողի հասկացությունը, ինչպես նաեւ վերջինիս ներկայացուցիչներին եւ իրավահաջորդներին,

		Executor - includes the concept of the Executor as specified in the Contract introduction, as well as the representatives and legal successors of the latter;



		

		Պատվիրատուն եւ Կատարողը  առանձին անվանվում են նաեւ Կողմ, իսկ միասին՝ Կողմեր,

		The Client and the Executor shall be separately referred to as the Party, and jointly as the Parties;



		

		Ապրանք՝ նշանակում է Պայմանագրի Հավելված Ա-ով նախատեսված սարքավորումներ/ապրանքներ՝ արտադրողի կողմից համապատասխան փաթեթավորմամբ, դրանց վերաբերող փաստաթղթերով՝ նախատեսված _______________________ համար,

		Goods - means equipment/products specified by Annex A to the Contract with the respective documentation provided by the manufacturer and the related documents intended for _____________________;



		

		Աշխատանքներ՝ նշանակում է Պայմանագրի Հավելված Ա-ով նախատեսված աշխատանքներ, որոնք իրականացվում են Կատարողի կողմից և որոնց արդյունքը հանձնվում է Պատվիրատուին Պայմանագրով նախատեսված կարգով,

		Works - means the works envisaged by Annex A to the Contract which are performed by the Executor and the result of which is delivered to the Client as per the procedure specified by the Contract;



		

		Ծառայություններ՝ նշանակում է Պայմանագրի Հավելված Ա-ով նախատեսված տեխնիկական սպասարկման ծառայություններ, որոնք մատուցվում են Կատարողի կողմից Պատվիրատուին Պայմանագրով նախատեսված կարգով,

Ծրագրային ապահովում՝ նշանակում է Պայմանագրի Հավելված Ա-ով նախատեսված Ծրագրային ապահովում, որը տրամադրվում է Կատարողի կողմից Պատվիրատուին (i) Ապրանքի մեջ ներառված լինելու դեպքում՝ Ապրանքի հետ միաժամանակ, (ii) Ապրանքի մաս չկազմելու դեպքում՝ Պայմանագրով սահմանված կարգով,

Ծրագրային ապահովման լիցենզիա՝ նշանակում է Պայմանագրի Հավելված Ա-ով նախատեսված Ծրագրային ապահովման գործարկման (ակտիվացման) համար նախատեսված վերջնական օգտագործողի ոչ բացառիկ լիցենզիա, որը տրամադրվում է անորոշ ժամկետով եւ առանց դրա գործարկման (օգտագործման) տարածքային սահմանափակման,

		Services - means the technical support services envisaged by Annex A to the Contract which are provided to the Client by the Executor as per the procedure specified by the Contract;

Software - means Software envisaged by Annex A to the Contract which is provided to the Client by the Executor (i) along with the Goods in case of being included in the Goods, (ii) as per the procedure specified by the Contract in case of not making part of the Goods;

Software License - means non-exclusive license of end-user intended for the commissioning (activation) of the Software envisaged by Annex A to the Contract to be provided for an indefinite period of time and without territorial restriction of the commissioning (usage) thereof;



		

		Պատվեր՝ նշանակում է Կողմերի միջեւ համաձայնեցված գրավոր փաստաթուղթ, որը ներառում է հետեւյալ պարտադիր պայմանները.

(i) Ապրանքի մատակարարման մասով՝

· Մատակարարման ենթակա Ապրանքի ցանկը,

· Մատակարարման ժամկետը,

· Ապրանքի արժեքը,

· Մատակարարման վայրը,

(ii) Աշխատանքների մասով՝

· Կատարման ենթակա աշխատանքների ցանկը եւ նկարագրությունը,

· Աշխատանքների սկսման եւ ավարտի ժամկետները,

· Աշխատանքների  արժեքը,

· Աշխատանքների կատարման վայրը,

(iii) Ծառայությունների մասով՝

- Մատուցման ենթակա Ծառայությունների ցանկը եւ նկարագրությունը,

- Ծառայությունների մատուցման սկզբի եւ ավարտի ժամկետները,

- Ծառայությունների արժեքը,

- Ծառայությունների մատուցման վայրը,

(iv)       Ծրագրային ապահովման մասով (եթե այն չի տրամադրվում Ապրանքի հետ                  միասին)՝ 

- Ծրագրային ապահովման անվանումը եւ նկարագիրը,

- Ծրագրային ապահովման արժեքը,

- Ծրագրային ապահովման փոխանցման կարգը:



		Order - means written document coordinated between the Parties which includes the following mandatory conditions:

(i) For Goods delivery:

· List of the Goods to be delivered;

· Delivery time frames;

· Goods cost;

· Delivery location;

(ii) For Works:

· List and description of the works to be performed;

· Start and end time period of Work implementation;

· Work cost;

· Location of Work implementation;

(iii) For Services:

- List and description of the Services to be rendered;

- Start and end time period of Service rendering;

- Service cost;

- Location of Service provision;

(iv)       For Software (in case it is not provided together with the Goods): 

- Name and description of Software;

- Software cost;

- Software transfer procedure.





		2. 

		ՊԱՅՄԱՆԱԳՐԻ ԱՌԱՐԿԱՆ

		SUBJECT OF THE CONTRACT



		2.1. 

		Պատվիրատուն պատվիրում է, իսկ Կատարողը պարտավորվում է Պայմանագրով սահմանված կարգով Կողմերի միջև կնքված Պատվերի հիման վրա.

(i) առաքել Ապրանքը և որպես սեփականություն հանձնել Պատվիրատուին, իսկ Պատվիրատուն պարտավորվում է ընդունել այն և վճարել դրա համար,

(ii) կատարել Աշխատանքները եւ հանձնել դրանց արդյունքը, իսկ Պատվիրատուն պարտավորվում է ընդունել այն եւ վճարել դրա համար,

(iii) մատուցել Ծառայությունները, իսկ Պատվիրատուն պարտավորվում է ընդունել պատշաճ մատուցվա Ծառայությունները և վճարել դրանց համար,

(iv) տրամադրել Ծրագրային ապահովումը (եթե այն չի տրամադրվում Ապրանքի հետ միասին), իսկ Պատվիրատուն պարտավորվում է ընդունել դրանք եւ վճարել դրանց համար,

(v) տրամադրել Պատվիրատուին Ծրագրային ապահովման լիցենզիա էլեկտրոնային բանալու կամ համապատասխան Ծրագրային ապահովումը գործարկելու համար այլ ընդունելի տեսքով, իսկ Պատվիրատուն պարտավորվում է ընդունել դրանք եւ վճարել դրանց համար:

		The Client orders and the Executor, based on the Order concluded between the Parties as per the procedure specified herein, undertakes to:

(i) deliver the Goods and transfer it to the ownership of the Client, whereas the Client undertakes to accept it and pay for it;

(ii) perform the Works and deliver the result thereof, whereas the Client undertakes to accent it and pay for it;

(iii) render the Services , whereas the Client undertakes to accept duly rendered Services and pay for them;

(iv) provide the Software (in case it is not provided together with the Goods), whereas the Client undertakes to accept it and pay for it;

(v) provide Software License to the Client in the form of electronic key or another acceptable form for commissioning the respective Software License, whereas the Client undertakes to accept it and pay for it.



		2.2. 

		Ապրանքի, Աշխատանքների, Ծառայությունների, Ծրագրային ապահովման, Ծրագրային ապահովման լիցենզիայի ձեռք բերման/գնման համար Կողմերի միջև կնքվում է Պատվեր՝ Պայմանագրի անբաժանելի մասը կազմող Հավելված Բ-ում նախատեսված օրինակելի ձևի հիման վրա: 

		For the acquisition/purchase of the Goods, Works, Services, Software, Software License, an Order shall be executed between the Parties as per the model form specified in Annex B which makes the integral part of the Contract. 



		3. 

		ՊԱՅՄԱՆԱԳՐԻ ԱՐԺԵՔԸ ԵՎ ՎՃԱՐՄԱՆ ԿԱՐԳԸ

		CONTRACT PRICE AND PAYMENT TERMS



		3.1. 

		Պայմանագրով նախատեսված Ապրանքի, Աշխատանքների, Ծառայությունների, Ծրագրային ապահովման, Ծրագրային ապահովման լիցենզիայի յուրաքանչյուր միավորի գինը որոշվում է Հավելված Ա-ով, որը մնում է անփոփոխ Պայմանագրի գործողության ժամկետի ընթացքում:

		The unit price of each of the Goods, Works, Services, Software, Software License under the present Contract is specified by Annex A which remains unchanged within the entire validity period of the Contract.



		3.2. 

		Պայմանագրի ընդհանուր արժեքը կազմում է դրա շրջանակներում կնքված բոլոր Պատվերների հանրագումարը, որը օրենքով նախատեսված դեպքերում պետք է պարունակի առանձին տողով նշում ավելացված արժեքի հարկի մասին:

		The total cost of the Contract is the aggregate of all the Orders concluded in the frames thereof which, in cases specified by the law, shall include a separate indication of the value-added tax.



		3.3. 

		Ապրանքի արժեքը ներառում է անմիաջապես Ապրանքի արժեքը, փաթեթավորման, պիտակավորման, հանձնման վայր տեղափոխման (եթե հանձնվում է Պատվիրատուի տարածքում) եւ բոլոր բարձման-բեռնաթափման աշխատանքների արժեքը:

		The Goods cost includes directly the Goods price, as well as the cost of packaging, labeling, transportation to the delivery location (in case of delivering to the Client's premises) and all the loading and unloading works.



		3.4. 

		Համապատասխան  Պատվերով նախատեսված Ապրանքի, Աշխատանքների, Ծառայությունների, Ծրագրային ապահովման, Ծրագրային ապահովման լիցենզիայի ընդհանուր արժեքը սահմանվում է տվյալ Պատվերով:

		The total cost of the Goods, Works, Services, Software, Software License under the respective Order shall be specified by the given Order.



		3.5. 

		Յուրաքանչյուր Պատվերով նախատեսված Ապրանքի, Աշխատանքների, Ծառայությունների, Ծրագրային ապահովման, Ծրագրային ապահովման լիցենզիայի արժեքը Պատվիրատուն Կատարողին է վճարում hամապատասխան Հավելվածով նախատեսված Ապրանքը հանձնելուց, Աշխատանքը կատարելուց, Ծառայությունը մատուցելուց, Ծրագրային ապահովման հանձնելուց, Ծրագրային ապահովման լիցենզիայի հանձնելուց հետո` ընդունման-հանձնման ակտն երկկողմանի ստորագրման և համապատասխան հաշիվը Կատարողի կողմից ներկայացնելու պահից 30 (երեսուն) բանկային օրվա ընթացքում:

		The Client shall pay the Executor the cost of the Goods, Works, Services, Software, Software License under each Order after delivering the Goods, performing the Works, providing the Service, delivering the Software, delivering the Software License envisaged by the respective Annex, within 30 (thirty) banking days upon bilateral signing of the delivery-acceptance act and submission of the corresponding invoice by the Executor.



		3.6. 

		Պատվիրատուի կողմից վճարային պարտավորությունը համարվում է իրականացված համապատասխան վճարման հանձնարարականը բանկ ներկայացնելու պահից: 



		The payment obligation is considered to be fulfilled by the Client as of the moment of submitting the payment order to the bank. 



		3.7. 

		Սույն պայմանագրի անբաժանելի մաս հանդիսացող Հավելված Ա-ում ՀՀ դրամով սահմանված գները (Ելակետային գներ) հաշվարկված են՝ հիմք ընդունելով ընդունված առաջարկի ներկայացնելու ամսաթիվի դրությամբ ՀՀ ԿԲ-ի կողմից սահմանված փոխարժեքը («Նախնական փոխարժեք/ Cin»): Հաշվարկային փաստաթղթի վճարման օրվա դրությամբ ՀՀ ԿԲ կողմից սահմանված ՀՀ դրամի՝ ԱՄՆ դոլարի/ Եվրոյի/ Ռուսական ռուբլու նկատմամբ փոխարժեքը (Cnew) Ելակետային փոխարժեքի համեմատ (Cin) ավելի քան 5%-ով փոփոխվելու դեպքում Կողմերը պետք է կատարեն գների վերահաշվարկ՝ համաձայն հետևյալ ընթացակարգի.

     Եթե Cnew-ը Cin-ից բարձր է,

     Cfin = Cin x (1 + R (Cnew / Cin-1)), որտեղ



    Cnew – ՀՀ դրամի փոխարժեքն է  ԱՄՆ դոլարի/ Եվրոյի/ Ռուսական ռուբլու նկատմամբ հաշվարկային փաստաթղթի վճարման օրվա օրվա դրությամբ:

     R – Կողմերի ռիսկի տոկոսային հարաբերակցությունը հավասար է.

      0,5, եթե Cnew- ը գերազանցում է Cin- ը ավելի քան 5% -ով, բայց 20% -ից պակաս է, կամ

      0,8, եթե Cnew- ը Cin- ը գերազանցում է 20% -ով և ավելին

   Եթե Cnew- ը Cin- ից ցածր է.

      5% -ից պակաս գումարով Cfin- ը մնում է անփոփոխ

      Ավելի քան 5% -ով Cfin- ը հավասար է ՀՀ դրամի փոխարժեքի` ՀՀ ԿԲ կողմից սահմանված ԱՄՆ դոլարի/ Եվրոյի/ Ռուսական ռուբլու նկատմամբ:

		Prices stipulated by the Annex A deemed as integral part of the Contract in AMD (Initial prices) are calculated based on the exchange rate of CB of RA on accepted proposal submission date (hereinafter referred to as - "Initial rate/ Cin"). Upon change of exchange rate of AMD against US dollar/ Euro/ Russian ruble set by CB of RA (Cnew) as of the date of accounting document payment in respect of the Initial exchange rate (Cin) by more than 5%, the parties shall fulfill recalculation of prices as per the following procedure:







     If Cnew is higher than Cin,

     Cfin = Cin x (1 + R (Cnew / Cin-1)), where:



     Cnew – The exchange rate of the Armenian dram against the US dollar/ Euro/ Russian ruble as of the accounting document payment date.

     R – The risk ratio of the parties is equal:



       0.5 if Cnew exceeds Cin by more than 5% but less than 20%, or

       0.8 if Cnew exceeds Cin by 20% և more



    If Cnew is lower than Cin

       For less than 5%, Cfin remains unchanged

       

      Cfin is more than 5% equal to the exchange rate of the Armenian dram against the US dollar/ Euro/ Russian ruble set by the Central Bank of Armenia.



		4. 

		ՊԱՏՎԻՐՄԱՆ ԵՎ ԳՆՄԱՆ ԺԱՄԿԵՏՆԵՐՆ ՈՒ ՊԱՅՄԱՆՆԵՐԸ

		TERMS AND CONDITIONS OF ORDERING AND BUYING



		4.1. 

		Յուրաքանչյուր անգամ ըստ անհրաժեշտության, որը գնահատվում է Պատվիրատուի կողմից իր հայեցողությամբ, վերջինս Կատարողի _____________________ էլեկտրոնային փոստի հասցեով էլեկտրոնային եղանակով, ինչպես նաեւ հասցեով թղթային տարբերակով երկու օրինակից ներկայացնում է որոշակի Պատվեր, որը հաստատվում է Կատարողի կողմից 3 (երեք) աշխատանքային օրվա ընթացքում՝ նույն կարգով:

		Each time as per need to be evaluated by the Client at its sole discretion, the latter shall submit two copies of a certain Order in electronic form to the the Executor’s email address _______________________, as well as in hard copy, which shall be approved by the Executor within 3 (three) working days as per the same procedure.



		4.2. 

		Պայմանագրի 4.1. կետով նախատեսված յուրաքանչյուր Պատվեր պարտադիր է Կատարողի համար, եւ ենթակա է հաստատման, քանի դեռ վերջինիս կողմից Պայմանագրի 4.1. կետով նախատեսված ժամկետում չի ներկայացվել հիմնավոր պատճառաբանություն դրա կատարման անհնարինության մասին, ինչը կարող է հիմք ծառայել Պայմանագրի գործողության՝ Պատվիրատուի նախաձեռնությամբ վաղաժամկետ դադարեցման համար: Նշված ժամկետում Կատարողից հիմնավոր պատճառաբանության չստացումը կհամարվի Պատվերի հաստատում եւ այն կդառնա Կատարողի կողմից պարտադիր կատարման ենթակա:

		Each Order envisaged by point 4.1. of the Contract is mandatory for the Executor, and is subject to approval until submitting by the latter within the time frames specified by point 4.1. herein the substantiated justification of the impossibility of performance thereof, which can serve as ground for premature termination of the Contract upon the initiative of the Client. In case of receiving no substantiated justification by the Executor within the specified time period, it shall be considered as approval of the Order and shall become subject to mandatory fulfillment by the Executor.



		4.3. 

		Եթե Պատվերը նախատեսում է միայն Ապրանքի մատակարարում՝ առանց Աշխատանքների կատարման, Ծառայությունների մատուցման կամ Ծրագրային ապահովման եւ/կամ Ծրագրային ապահովման լիցենզիայի տրամադրման, Ապրանքի ընդունումը իրականացվում է հետեւյալ կարգով.



ա) Յուրաքանչյուր Պատվերով նախատեսված Ապրանքի մատակարարումը կատարվում է ոչ ուշ քան համապատասխան Պատվերի տեղադրման պահից ______________________   աշխատանքային օրվա ընթացքում, եթե Ապրանքը առկա է Մատակարարի պահեստում, և _____________________ աշխատանքային օրվա ընթացքում՝ եթե Ապրանքը առկա չէ Մատակարարի պահեստում:



բ) Ապրանքի հանձնում-ընդունումը կատարվում է Պատվիրատուի և Կատարողի ներկայացուցիչների կողմից Պատվիրատուի գլխամասային գրասենյակում` ք. Երևան, Արգիշտի 4/1 հասցեում, կամ Պատվիրատուի պահեստում` ք. Երևան, Րաֆֆու 111 հասցեում կամ Պատվիրատուի կողմից նշված այլ հասցեում՝ համաձայն Պատվերի,



գ) Ապրանքի հանձնման-ընդունման ընթացքում Պատվիրատուի ներկայացուցչի կողմից ստուգվում է Ապրանքի քանակի և տեսականու համապատասխանությունը Պատվերում ներկայացվածին, ինչը որեւէ կերպ չի սահմանափակում Պատվիրատուի իրավունքը օրենքով (նաեւ առկայության դեպքում՝ երաշխիքով) սահմանված կարգով ներկայացնելու պահանջներ՝ կապված Ապրանքի որակական հատկությունների հետ:



դ) Ապրանքի ստուգման արդյունքներով Կողմերը ստորագրում են հանձնման-ընդունման ակտ,



ե) Ապրանքի թերմատակարարման կամ անորակ լինելու, ինչպես նաեւ դրա՝ կոմպլեկտայնության կամ տեսականու խախտման դեպքում Պատվիրատուն իրավունք ունի հրաժարվելու Ապրանքից (հանձնման-ընդունման ակտը ստորագրելուց)՝ Կատարողին ներկայացնելով հիմնավորված մերժում՝ Ապրանքը ընդունման ներկայացվելուց հետո 5 (հինգ) աշխատանքային օրվա ընթացքում, կամ ընդունել Ապրանքը մասնակի՝ ստորագրելով հանձման-ընդունման ակտը վերապահումով՝ նույն ժամկետում:

Կողմերը համաձայնում են, որ Ապրանքի այն թերություններին, որոնք իրավունք են տալիս Պատվիրատուին հրաժարվելու հանձնման-ընդունման ակտի ստորագրումից կամ այն՝ վերապահումով ստորագրելու, վերաբերում են մասնավորապես Ապրանքին վերաբերող փաստաթղթերի ամբողջ ծավալով չտրամադրումը, Ապրանքի անհամապատասխանությունը Պատվերով եւ հանձնման-ընդունման ակտով նախատեսվածին, ինչպես նաև Ապրանքի որակական հատկանիշներին,



զ) Եթե Պատվիրատուն Պայմանագրի 4.3. կետի ե) ենթակետով սահմանված կարգով ներկայացնում է հիմնավորված մերժում կամ ստորագրում է հանձնման-ընդունման ակտը վերապահումով, Կատարողը պարտավոր է, հետեւելով համապատասխան մատակարարման ժամկետներին, լրացնել թերմատակարարված Ապրանքը եւ/կամ վերացնել թերությունները/ փոխարինել խոտանով Ապրանքը, որոնք հիմք են հանդիսացել Պատվիրատուի վերը նշված գործողությունների համար եւ հանձնել լրամատակարարված Ապրանքը Պայմանագրով նախատեսված կարգով: 

Եթե Ապրանքի լրամատակարարումը տեղի է ունենում մատակարարման ժամկետի ավարտից հետո, ապա դա գնահատվում է որպես ժամկետանց մատակարարում եւ Պատվիրատուն իրավունք է ստանում Պայմանագրով նախատեսված կարգով պահանջելու տույժի վճարում կետանցի համար,



է) Ապրանքի հանձնում-ընդունումը իրականացվում է հետևյալ կարգով.

Կատարողը, Պատվերով նախատեսված մատակարարման ժամկետի շրջանակներում, պարտավոր է գրավոր տեղեկացնել Պատվիրատուին Ապրանքի ենթադրվող հանձնման պահից առնվազն 3 (երեք) աշխատանքային օր առաջ Ապրանքի՝ հանձնման համար պատրաստ լինելու մասին: Ապրանքի մատակարարման ժամկետը (եւս՝ Պատվերով նախատեսված մատակարարման ժամկետի շրջանակներում) նախապես որոշված ժամկետից ավելի ուշ ժամկետով փոխարինելու անհրաժեշտության դեպքում Կատարողը պարտավոր է նախապես որոշված մատակարարման ժամկետից առնվազն 1 (մեկ) աշխատանքային օր առաջ գրավոր ծանուցել Պատվիրատուին այդպիսի փոփոխության մասին,



ը) Մատակարարվող Ապրանքի հետ միասին Կատարողը Պատվիրատուին է հանձնում հետեւյալ փաստաթղթերը.

· Հաշվարկային փաստաթուղթ

· Հանձնման-ընդունման ակտ:



թ) Պայմանագրի 4.3. կետի ը) ենթակետով սահմանված ուղեկցող փաստաթղթերում թերությունների հայտնաբերման դեպքում Պատվիրատուն իրավունք ունի հետ վերադարձնել Կատարողին այդպիսի փաստաթղթերը, իսկ Կատարողը պարտավոր է վերացնել հայտնաբերված անճշտությունները եւ հետ հանձնել Պատվիրատուին՝ կատարելով հանձնման ամսաթվի վերաբերյալ նշում:



		In case the Order provides for only delivery of Goods without execution of Works, provision of Services or Software and/or Software License, the Goods shall be accepted as per the following procedure:









a) Delivery of the Goods envisaged by each Order shall be ensured not later than within ____________ working days as of the moment of replacing the respective Order, in case the Goods are available at the Supplier’s warehouse, and within _______________ working days, in case the Goods are not available at the Supplier’s warehouse.



b) the Goods delivery and acceptance are performed by the representatives of the Client and Executor at the Client’s headquarters located at 4/1 Argishti str., Yerevan, or at the Client’s warehouse located at 111 Raffi str., Yerevan, or at another address indicated by the Client as per the Order;



c) during the delivery and acceptance of the Goods, the Client’s representative shall verify correspondence of the quantity and assortment of the Goods with the ones indicated in the Order, which shall not anyhow limit the Client's right to submit demands as per the law (as well as the warranty, if available) regarding the qualitative properties of the Goods.





d) based on the Goods verification results, the Parties shall sign the delivery-acceptance act;



e) in case of incomplete supply of the Goods or supply of low quality Goods, as well as in case of violation of the completeness or assortment thereof, the Client is entitled to reject the Goods (while concluding the delivery-acceptance act) by submitting to the Executor a substantiated refusal within 5 (five) working days upon presenting the Goods for acceptance, or accept the Goods partially by signing the delivery-acceptance act with a reservation within the same time period.

The Parties agree that they shall refer to the deficiencies of the Goods that entitle the Client to refuse signing the delivery-acceptance act or signing thereof with reservations, approximately as to the failure to submit the documents regarding the Goods in full volume, the non-compliance of the Goods with the Order and the delivery-acceptance act, as well as the quality features of the Goods;







f) in case the Client, as per the procedure specified by subpoint e) of point 4.3. herein, submits a substantiated refusal or signs the delivery-acceptance act with reservations, the Executor, by observing the respective supply time frames, is obliged to supplement the insufficiently supplied Goods and/or eliminate the defects/replace the defective Goods, which have served as a ground for the above-mentioned activities of the Client, and deliver the additional supply of Goods as per the procedure specified herein. 

If the supplementary supply of the Goods is performed after the expiry of supply time period, it is considered as overdue supply, and the Client is entitled to demand payment of a penalty for overdue supply in compliance with the procedure specified by the Contract.





g) the delivery and acceptance of the Goods shall be performed as per the following order:

within the frames of the supply time period specified by the Order, the Executor is obliged to notify the Client in writing about the readiness of the Goods to be delivered at least 3 (three) working days prior to the supposed date of the Goods delivery. In case of necessity to delay the formerly specified delivery time period of the Goods (again within the supply time frames envisaged by the Order), the Executor is obliged to notify the Client in writing about such modification at least 1 (one) working day before the formerly specified delivery time period.







h) along with the Goods to be delivered, the Executor shall submit the following documents to the Client:

· Accounting document; 

· Delivery-acceptance act.



i) In case of detecting discrepancies in the accompanying documents specified in subpoint հ) of point 4.3. herein, the Client is entitled to return such documents to the Executor, whereas the Executor is obliged to eliminate the detected discrepancies and resubmit them to the Client, making a note on the date of delivery.





		4.4. 

		Եթե Պատվերը նախատեսում է Ապրանքի մատակարարում և Աշխատանքների կատարում և/կամ Ծառայությունների մատուցում, ապա հաշվի առնելով, որ Պատվիրատուն հետաքրքրված է ընդունելու միայն այնպիսի Ապրանք, որի նկատմամբ իրականացված են համապատասխան Աշխատանքները և/կամ մատուցված են դրան վերաբերող Ծառայությունները, Ապրանքի և Աշխատանքների /Ծառայությունների հանձնում-ընդունումը իրականացվում է հետեւյալ կարգով.



ա) Կատարողը Պատվերով նախատեսված մատակարարման ժամկետների պահպանմամբ տեղեկացնում է Պատվիրատուին Ապրանքի՝ առաքման համար պատրաստ լինելու մասին, որից հետո կողմերը համաձայնեցնում են առաքման առավել որոշակի ժամկետը,



բ) Ապրանքի հանձնում-ընդունումը կատարվում է Պատվիրատուի և Կատարողի ներկայացուցիչների կողմից Պատվիրատուի գլխամասային գրասենյակում` ք. Երևան, Արգիշտի 4/1 հասցեում, կամ Պատվիրատուի պահեստում` ք. Երևան, Րաֆֆու 111 հասցեում կամ Պատվիրատուի կողմից նշված այլ հասցեում՝ համաձայն Պատվերի,



գ) Ապրանքի հանձնման-ընդունման ընթացքում Պատվիրատուի ներկայացուցչի կողմից ստուգվում է Ապրանքի՝ քանակային տեղերի համապատասխանությունը (Պատվերով նախատեսվածին) եւ դրա փաթեթավորման ակնհայտ վնասվածները: Պատվիրատուն իրավունք ունի պահանջելու նաեւ կշռել փաթեթավորումը: 



դ) Պայմանագրի 4.4. կետի գ) ենթակետով սահմանված գործողությունների արդյունքներով Կողմերը ստորագրում են հանձնման-ընդունման ակտ,



ե) Ապրանքի թերմատակարարման, ինչպես նաեւ դրա՝ կոմպլեկտայնության, որակի խախտման կամ փաթեթավորման վնասված լինելու դեպքում Պատվիրատուն իրավունք ունի հրաժարվելու Ապրանքից (հանձնման-ընդունման ակտը ստորագրելուց)՝ Կատարողին ներկայացնելով հիմնավորված մերժում՝ Ապրանքը ընդունման ներկայացվելուց հետո 5 (հինգ) աշխատանքային օրվա ընթացքում, կամ ընդունել Ապրանքը մասնակի՝ ստորագրելով հանձման-ընդունման ակտը վերապահումով՝ նույն ժամկետում:



զ) Եթե Պատվիրատուն Պայմանագրի 4.4. կետի ե) ենթակետով սահմանված կարգով ներկայացնում է հիմնավորված մերժում կամ ստորագրում է հանձնման-ընդունման ակտը վերապահումով, Կատարողը պարտավոր է, հետեւելով համապատասխան մատակարարման ժամկետներին, լրացնել թերմատակարարված Ապրանքը եւ/կամ վերացնել թերությունները/ փոխարինել Ապրանքը, որոնք հիմք են հանդիսացել Պատվիրատուի վերը նշված գործողությունների համար եւ հանձնել լրամատակարարված Ապրանքը Պայմանագրով նախատեսված կարգով: 

Եթե Ապրանքի լրամատակարարումը տեղի է ունենում մատակարարման ժամկետի ավարտից հետո, ապա դա գնահատվում է որպես ժամկետանց մատակարարում եւ Պատվիրատուն իրավունք է ստանում Պայմանագրով նախատեսված կարգով պահանջելու տույժի վճարում կետանցի համար,



է) Ապրանքի / Աշխատանքների / Ծառայությունների հանձնում-ընդունումը իրականացվում է հետեւյալ կարգով.

Աշխատանքների / Ծառայությունների ավարտին Կատարողը տեղեկացնում է դրանց ավարտի մասին, որից հետո 3 (երեք) աշխատանքային օրվա ընթացքում կողմերը իրականացնում են Ապրանքի (ըստ քանակի եւ որակի), ինչպես նաեւ Աշխատանքների / Ծառայությունների հանձնում-ընդունում: Պատվիրատուն իրավունք ունի ստուգելու Ապրանքի քանակը եւ որակը, ինչպես նաեւ Աշխատանքների / Ծառայությունների արդյունքը, ինչը սակայն որեւէ կերպ չի սահմանափակում Պատվիրատուի իրավունքը օրենքով (նաեւ առկայության դեպքում՝ երաշխիքով) սահմանված կարգով ներկայացնելու պահանջներ՝ կապված Ապրանքի / Աշխատանքների / Ծառայությունների որակական հատկությունների հետ:



ը) Ապրանքի / Աշխատանքների / Ծառայությունների անորակ կամ թերի լինելու դեպքում Պատվիրատուն իրավունք ունի հրաժարվելու Ապրանքից (հանձնման-ընդունման ակտը ստորագրելուց)՝ Կատարողին ներկայացնելով հիմնավորված մերժում՝ Ապրանքը ընդունման ներկայացվելուց հետո 5 (հինգ) աշխատանքային օրվա ընթացքում, կամ ընդունել Ապրանքը մասնակի՝ ստորագրելով հանձման-ընդունման ակտը վերապահումով՝ նույն ժամկետում:



թ) Եթե Պատվիրատուն Պայմանագրի 4.4. կետի ը) ենթակետով սահմանված կարգով ներկայացնում է հիմնավորված մերժում կամ ստորագրում է հանձնման-ընդունման ակտը վերապահումով, Կատարողը պարտավոր է, հետեւելով համապատասխան Ապրանքի մատակարարման / Աշխատանքների կատարման / Ծառայությունների մատուցման ժամկետներին, լրացնել թերմատակարարված Ապրանքը եւ/կամ վերացնել Ապրանքի եւ Աշխատանքների / Ծառայությունների թերությունները/ փոխարինել խոտանով Ապրանքը, որոնք հիմք են հանդիսացել Պատվիրատուի վերը նշված գործողությունների համար եւ հանձնել լրամատակարարված Ապրանքը / պատշաճ իրականացված Աշխատանքների / Ծառայությունների արդյունքը Պայմանագրով նախատեսված կարգով: 

Եթե Ապրանքի լրամատակարարումը / Աշխատանքների / Ծառայությունների թերությունների վերացումը տեղի է ունենում Պատվերով սահմանված ժամկետի ավարտից հետո, ապա դա գնահատվում է որպես ժամկետանց կատարում եւ Պատվիրատուն իրավունք է ստանում Պայմանագրով նախատեսված կարգով պահանջելու տույժի վճարում կետանցի համար,



		In case the Order envisages supply of Goods, execution of Works and/or provision of Services, taking into consideration the Client’s interest in accepting only such Goods towards which the respective Works were performed and/or the related Services were provided, the delivery and acceptance of the Goods and Works/Services shall be performed as per the following procedure:



a) upon observing the delivery time frames specified by the Order, the Executor shall inform the Client on the readiness of the Goods to be delivered, after which the Parties shall coordinate a more specific date of delivery;









b) the Goods delivery and acceptance is performed by the representatives of the Client and Executor at the Client’s headquarters located at 4/1 Argishti str., Yerevan, or at the Client’s warehouse located at 111 Raffi str., Yerevan, or at another address indicated by the Client as per the Order;



c) during the delivery and acceptance of the Goods the Client’s representative shall verify the correspondence of the quantity places of the Goods (to the one envisaged by the Client) and the obvious damages of the packaging thereof. The Client is entitled to demand also to weigh the packaging. 



d) based on the results of the activities envisaged by subpoint c) of point 4.4. herein, the Parties shall sign a delivery-acceptance act;



e) in case of incomplete supply of the Goods, as well as in case of violation of the completeness, quality or damage of the packaging thereof, the Client is entitled to reject the Goods (while concluding the delivery-acceptance act) by submitting to the Supplier a substantiated refusal within 5 (five) working days upon presenting the Goods for acceptance, or accept the Goods partially by signing the delivery-acceptance act with a reservation within the same time period;



f) in case the Client, as per the procedure specified by subpoint e) of point 4.4. herein, submits a substantiated refusal or signs the delivery-acceptance act with reservations, the Executor, by observing the respective supply time frames, is obliged to supplement the insufficiently supplied Goods and/or eliminate the defects/replace the Goods, which have served as a ground for the above-mentioned activities of the Client, and deliver the additional supply of Goods as per the procedure specified herein. 

If the supplementary supply of the Goods is performed after the expiry of supply time period, it is considered as overdue supply, and the Client is entitled to demand payment of a penalty for overdue supply in compliance with the procedure specified by the Contract.



g) The delivery and acceptance of the Goods/Works/Services shall be performed as per the following procedure:

Upon completion of the Works/Services, the Executor shall notify thereof, after which the Parties shall perform delivery and acceptance of the Goods (as per quantity and quality), as well as the Works/Services within 3 (three) working days. The Client is entitled to check the quantity and quality of the Goods, as well as the result of the Works/Services, which, however, shall in no way restrict the Client’s right to make a claims as per the procedure specified by the law (as well as the warranty, if available) in relation to the quality specifications of the Goods/Works/Services.



h) In case of incomplete supply of the Goods/Works/Services or supply of low quality Goods/Works/Services, the Client is entitled to reject the Goods (while concluding the delivery-acceptance act) by submitting to the Executor a substantiated refusal within 5 (five) working days upon presenting the Goods for acceptance, or accept the Goods partially by signing the delivery-acceptance act with a reservation within the same time period.







i) In case the Client, as per the procedure specified by subpoint h) of point 4.4. herein, submits a substantiated refusal or signs the delivery-acceptance act with reservations, the Executor, by observing the respective time frames of delivering the Goods/performing the Works/providing the Services, is obliged to supplement the insufficiently supplied Goods and/or eliminate the defects of the Goods and Works/Services or replace the defective Goods, which have served as a ground for the above-mentioned activities of the Client, and deliver the additional supply of Goods/the result of duly performed Works/Services as per the procedure specified herein. 

If the supplementary supply of the Goods/elimination of the defects of the Works/Services is performed after the expiry of supply time period, it is considered as overdue supply, and the Client is entitled to demand payment of a penalty for overdue supply in compliance with the procedure specified by the Contract.





		4.5. 

		Եթե Պատվերը նախատեսում է միայն Աշխատանքների կատարում / Ծառայությունների մատուցում, ապա Աշխատանքների / Ծառայությունների հանձնում-ընդունումը իրականացվում է հետեւյալ կարգով. 



ա) Կատարողը տեղեկացնում է Պատվիրատուին Աշխատանքների / Ծառայությունների ավարտի մասին, որից հետո 3 (երեք) աշխատանքային օրվա ընթացքում կողմերը իրականացնում են Աշխատանքների / Ծառայությունների հանձնում-ընդունում:

Պատվիրատուն իրավունք ունի ստուգելու Աշխատանքների / Ծառայությունների արդյունքը, ինչը սակայն որեւէ կերպ չի սահմանափակում Պատվիրատուի իրավունքը օրենքով (նաեւ առկայության դեպքում՝ երաշխիքով) սահմանված կարգով ներկայացնելու պահանջներ՝ կապված Աշխատանքների / Ծառայությունների որակական հատկությունների հետ:



բ) Աշխատանքների / Ծառայությունների թերի լինելու դեպքում Պատվիրատուն իրավունք ունի հրաժարվելու Աշխատանքներից / Ծառայություներից (հանձնման-ընդունման ակտը ստորագրելուց)՝ Կատարողին ներկայացնելով հիմնավորված մերժում՝ Աշխատանքների / Ծառայությունների արդյունքի ընդունման ներկայացվելուց հետո 5 (հինգ) աշխատանքային օրվա ընթացքում, կամ ընդունել դրանք մասնակի՝ ստորագրելով հանձման-ընդունման ակտը վերապահումով՝ նույն ժամկետում:



գ) Եթե Պատվիրատուն Պայմանագրի 4.5 կետի բ) ենթակետով սահմանված կարգով ներկայացնում է հիմնավորված մերժում կամ ստորագրում է հանձնման-ընդունման ակտը վերապահումով, Կատարողը պարտավոր է, հետեւելով համապատասխան ժամկետներին, վերացնել թերությունները, որոնք հիմք են հանդիսացել Պատվիրատուի վերը նշված գործողությունների համար եւ հանձնել լրամատակարարված Ապրանքը Պայմանագրով նախատեսված կարգով: 

Եթե Աշխատանքների / Ծառայությունների թերությունների վերացումը տեղի է ունենում Պատվերով սահմանված ժամկետի ավարտից հետո, ապա դա գնահատվում է որպես ժամկետանց կատարում եւ Պատվիրատուն իրավունք է ստանում Պայմանագրով նախատեսված կարգով պահանջելու տույժի վճարում կետանցի համար,



դ) Պայմանագրի 4.5. կետի բ) ենթակետով սահմանված գործողությունների արդյունքներով Կողմերը ստորագրում են հանձնման-ընդունման ակտ:



		In case the order envisages only Work implementation/Service rendering, the delivery and acceptance of the Works/Services are performed as per the following procedure: 



a) the Executor shall notify the Client on the completion of the Works/Services, after which within 3 (three) working days the Parties shall perform delivery and acceptance of the Works/Services.

The Client is entitled to check the result of the Works/Services, which, however, shall in no way restrict the Client’s right to make claims as per the procedure specified by the law (as well as the warranty, if available) in relation to the quality specifications of the Works/Services.



h) In case of incomplete supply of the Works/Services, the Client is entitled to reject the Works/Services (while concluding the delivery-acceptance act) by submitting to the Executor a substantiated refusal within 5 (five) working days upon presenting the result of Works/Services for acceptance, or accept the latter partially by signing the delivery-acceptance act with a reservation within the same time period.



c) In case the Client, as per the procedure specified by subpoint b) of point 4.5 herein, submits a substantiated refusal or signs the delivery-acceptance act with reservations, the Executor, by observing the respective time frames, is obliged to eliminate the defects which have served as a ground for the above-mentioned activities of the Client, and deliver the additional supply of Goods as per the procedure specified herein. 

If elimination of the defects of the Works/Services is performed after the expiry of supply time period, it is considered as overdue supply, and the Client is entitled to demand payment of a penalty for overdue supply in compliance with the procedure specified by the present contract.

















d) based on the results of the activities envisaged by subpoint b) of point 4.5 herein, the Parties shall sign a delivery-acceptance act.





		4.6. 

		Եթե որոշակի Պատվերը Ապրանքի մատակարարումից / Աշխատանքների կատարումից / Ծառայությունների մատուցումից բացի նախատեսում է նաեւ Ծրագրային ապահովման փոխանցում, ապա Կատարողը պարտավոր է փոխանցել Պատվիրատուին պատշաճ կարգով ձեւակերպված Ծրագրային ապահովման լիցենզիա Ծրագրային ապահովման յուրաքանչյուր միավորի հետ, ընդ որում այդպիսի Ծրագրային ապահովման լիցենզիայի արժեքը ներառված է մատակարարվող Ապրանքի արժեքի մեջ (եթե Ծրագրային ապահովումը ներբեռնված է Ապրանքի մեջ), Աշխատանքների արժեքի մեջ (եթե Ծրագրային ապահովումը տրամադրվում է Աշխատանքների կատարման արդյունքում), Ծառայությունների աչժեքի մեջ (եթե Ծրագրային ապահովումը տրամադրվում է Ծառայությունների մատուցման ծրջանակներում):  



		In case a certain Order, besides Goods delivery/Work implementation/Service rendering, provides for Software transfer, the Executor is obliged to transfer to the Client the duly executed Software license for each Software unit, moreover the cost of such Software license shall be included in the cost of the Goods to be supplied (if the Software is installed in the Goods), in the cost of the Works (if the Software is provided as a result of Works execution), in the cost of the Services (if the Software is provided within the framework of Service rendering).  





		4.7. 

		Ծրագրային ապահովման լիցենզիան համարվում է պատշաճ կարգով ձեւակերպված, եթե միաժամանակ պահպանված են հետեւյալ պայմանները.

ա) Ծրագրային ապահովման լիցենզիան ձեւակերպված է համաձայն տվյալ Ծրագրային ապահովման նկատմամբ բացառիկ իրավունքներ ունեցող անձի ստանդարտների, եւ եթե դա պահանջվում է այդպիսի ստանդարտներով՝ ստորագրված է համապատասխան լիազորված անձի կողմից,

բ) Ծրագրային ապահովման լիցենզիան համապատասխանում է համապատասխան իրավատիրոջ օրինակին, որը ներկայացված է համապատասխան Պատվերում (Թույլատրվում են որոշակի տեքստային շեղումներ, սակայն ցանկացած դեպքում տվյալ Ծրագրային ապահովման լիցենզիան պետք է օժտի Պատվիրատուին ոչ պակաս իրավունքներով, քան հաապատասխան Պատվերում ներկայացվածը),

գ) Լիցենզիան ճանաչվում է որպես վավեր Ծրագրային ապահովման օգտագործման/տարածման նկատմամբ բացառիկ իրավունքներ ունեցող անձի կողմից,

դ) Լիցենզիայի գործողության ժամկետը, որը նշված է դրա տեքստում անսահմանափակ է,

ե) Կատարողի կողմից լուծված են լիցենզիոն վճարներին վերաբերող բոլոր հարցերը բացառիկ իրավունքների կրողի հետ, ինչի առնչությամբ Պատվիրատուն չի կրելու որեւէ պատասխանատվություն (եթե Ծրագրային ապահովման, դրա օգտագործման/տարածման նկատմամբ բացառիկ իրավունքների կրողը տարբերվում է Կատարողից),

զ) Կատարողը հանդիսանում է Ծրագրային ապահովման, դրա օգտագործման/տարածման նկատմամբ բացառիկ իրավունքների կրողի պաշտոնական դիստրիբյուտորը, տիրապետում է համապատասխան Ծրագրային ապահովման լիցենզիային եւ այն փոխանցում է օրինական հիմքերով եւ նշված բացառիկ իրավատիրոջ համաձայնությամբ (եթե Ծրագրային ապահովման, դրա օգտագործման/տարածման նկատմամբ վերը նշված բացառիկ իրավունքների կրողը տարբերվում է Կատարողից):



Կողմերը համաձայնում են, որ Պատվիրատուի կողմից Ծրագրային ապահովման լիցենզիայի դիմաց վճարումը, որը կազմում է Պայմանագրի արժեքի մասը, իր մեջ ներառում է Կատարողի կողմից բացառիկ իրավունքների կրողին վճարվող գումարը, իսկ Կատարողի՝ Ծրագրային ապահովման լիցենզիայի դիմաց վարձատրությունը ներառված է Պայմանագրի արժեքի մեջ (եթե Ծրագրային ապահովման, դրա օգտագործման/տարածման նկատմամբ վերը նշված բացառիկ իրավունքների կրողը տարբերվում է Կատարողից):



		The Software license is considered to be duly executed if all of the following conditions are observed at the same time:

a) the Software license is executed as per the standards of the entity possessing exclusive rights of the given Software, and if required by such standards, it is signed by the respective authorized person;

b) the Software license corresponds to the template provided by the respective rightholder which is presented in the corresponding Order (certain text deviations are permitted, however in any case, the given Software license shall grant the Client with rights not less than those specified in the Order);

c) the License is considered as valid by the person possessing exclusive rights of using/disseminating the Software;

d) the License validity period indicated in the text thereof is unlimited;

e) all the issues related to license payments are settled by the Executor with the exclusive rightholder in relation to which the Client shall not bear any responsibility (in case the holder of exclusive rights of the Software, its use/dissemination differs from the Executor);

f) the Executor is the official distributor of the holder of exclusive rights of the Software, its use/distribution, possesses the respective Software license and transfers it on legal grounds and upon the consent of the mentioned exclusive rightholder (in case the holder of the above-mentioned exclusive rights of the Software, its use/dissemination differs from the Executor).



The Parties agree that the payment for Software by the Client which makes part of the Contract cost shall include the sum to be paid by the Executor to the holder of exclusive rights, whereas the Executor’s payment for the Software license shall be included in the Contract cost (in case the holder of the above-mentioned exclusive rights of the Software, its use/dissemination differs from the Executor).





		4.8. 

		Յուրաքանչյուր Պատվեր պարտադիր կարգով պետք է ներառի հետեւյալ տեղեկատվությունը (ըստ կիրառելիության՝ Ապրանքի, Աշխատանքների եւ Ծառայությունների մասով).

· Մատակարարման ենթակա Ապրանքի քանակը եւ տեսականին,

· Մատակարարման ենթակա Ապրանքի արժեքը` հաշվարկված Հավելված Ա-ում ներառված միավոր արժեքների հիման վրա,

· Ապրանքի մատակարարման վայրը,

· Ապրանքի մատակարարման ժամկետը,

· Մատակարարված Ապրանքի երաշխիքային ժամկետը (երաշխիքային ժամկետ), 

· Կատարման ենթակա Աշխատանքները ցանկը,

· Կատարման ենթակա Աշխատանքների արժեքը,

· Աշխատանքների կատարման վայրը,

· Կատարման ենթակա Աշխատանքների ժամկետը,

· Կատարված Աշխատանքների երաշխիքային ժամկետը (երաշխիքային ժամկետ),

· Մատուցման ենթակա Ծառայությունների ցանկը,

· Մատուցման ենթակա Ծառայությունների արժեքը,

· Ծառայությունների մատուցման վայրը,

· Մատուցման ենթակա Ծառայությունները ժամկետը,

· Մատուցված Ծառայությունների արդյունքի նկատմամբ կիրառելի երաշխիքային ժամկետը (երաշխիքային ժամկետ),

· Փոխանցվող Ծրագրային ապահովման / տրամադրվող Ծրագրային ապահովման լիցենզիաների ցանկը (եթե դրանք ներառված չեն Ապրանքի մեջ),

· Փոխանցվող Ծրագրային ապահովման / տրամադրվող Ծրագրային ապահովման արժեքը (եթե դրանք ներառված չեն Ապրանքի մեջ),

· Ծրագրային ապահովման փոխանցման / տրամադրվող Ծրագրային ապահովման լիցենզիայի վայրը / փոխանցման կարգը (եթե դրանք ներառված չեն Ապրանքի մեջ),

· Ծրագրային ապահովման փոխանցման / Ծրագրային ապահովման լիցենզիայի ակտիվացման ժամկետը (եթե դրանք ներառված չեն Ապրանքի մեջ):

		Each Order shall necessarily include the following information (in terms of the Goods, Works and Services as per applicability):

· Quantity and assortment of the Goods to be delivered;

· Cost of the Goods to be delivered, calculated on the basis of unit prices specified in Annex A;

· Goods delivery location;

· Goods delivery time frames;

· Warranty period of the delivered Goods (warranty period); 

· List of the Works to be implemented;

· Cost of the Works to be implemented;

· Location of the Work implementation;

· Time frames of the Works to be implemented;

· Warranty period of the executed Works (warranty period);

· List of the Services to be rendered;

· Cost of the Services to be rendered;

· Location of Service rendering;

· Time frames of the Services to be rendered;

· Warranty period applicable to the result of the rendered Services (warranty period);

· List of the Software to be delivered/Software license to be provided (in case the latter are not included in the Goods);

· Cost of the Software to be delivered/Software license to be provided (in case the latter are not included in the Goods);

· Location of delivering the Software/providing the Software license/procedure for delivery (in case the latter are not included in the Goods);

· Activation period of delivering the Software/providing the Software license (in case the latter are not included in the Goods).





		4.9. 

		Պայմանագրի դրույթները կիրառելի են յուրաքանչյուր Պատվերի նկատմամբ, քանի դեռ կողմերի լրացուցիչ համաձայնությամբ այլ բան չի սահմանվել: 

		The provisions of the Contract apply to each Order, unless otherwise additionally agreed by the parties. 



		4.10. 

		Ապրանքի հանձնման-ընդունման հետ միաժամանակ հանձնվում են դրա օգտագործման ձեռնարկը եւ երաշխիքային կտրոնը (եթե կիրառելի է):

		Along with the delivery and acceptance of the Goods, the user manual and warranty card (if applicable) shall be delivered.



		4.11. 

		Ապրանքի նկատմամբ սեփականության իրավունքը, Ապրանքի պատահական կորստի կամ վնասման ռիսկը փոխանցվում են Կատարողի կողմից Պատվիրատուին Պայմանագրով նախատեսված Ապրանքի հանձնման-ընդունման ակտի ստորագրման պահից՝ եթե համապատասխան Պատվերով հանձնվում է միայն Ապրանք, կամ՝ Աշխատանքների / Ծառայությունների հանձնման-ընդունման ակտի ստորագրման պահից:

		The property right of the Goods, the risk of accidental loss or damage of the Goods shall be transferred by the Executor to the Client as of the moment of signing the delivery-acceptance act of the Goods envisaged by the Contract in case only Goods are handed over as per the respective Order, or as of the moment of signing the delivery-acceptance act of the Works/Services.



		4.12. 

		Որոշակի պատվերով նախատեսված Ապրանքի մատակարարումը մասերով՝ համապատասխան Պատվերում այլ բան նախատեսված չլինելու դեպքում, թույլատվրվում է բացառապես Պատվիրատուի համաձայնության դեպքում:



		The delivery of the Goods in batches as per a certain order, unless otherwise specified in the respective Order, is permitted exclusively upon the consent of the Client.



		5. 

		ԿՈՂՄԵՐԻ ՊԱՐՏԱՎՈՐՈՒԹՅՈՒՆՆԵՐԸ

		OBLIGATIONS OF THE PARTIES



		5.1.  

		Կատարողը պարտավորվում է՝

		The Executor undertakes to:



		5.1.1. 

		Ապրանքն առաքել Պայմանագրի 4.3. կետով սահմանված ժամկետներում:

		Deliver the Goods within the terms specified by point 4.3 of the Contract.



		5.1.2. 

		ապահովել առաքվող Ապրանքի նոր լինելը և լիարժեք կոմպլեկտայնությունը:

		Ensure that the Goods are brand new and in complete sets.



		5.1.3. 

		Պատվիրատուի պահանջով Պայամագրով նախատեսված կարգով անհատույց փոխարինել անորակ կամ արտադրական խոտան ունեցող Ապրանքը կամ վերացնել դրա թերությունները:

		Upon the Client's demand, as per the  procedure specified by the Contract, replace free of charge the Goods of low quality or with manufacturing defect, or eliminate the defects thereof.



		5.1.4. 

		պատշաճորեն իրականացնել Պայմանագրով նախատեսված սպասարկման ծառայությունները (եթե դրանք նախատեսված են):

		Duly provide maintenance services (in case they are envisaged) specified by the Contract.



		5.1.5. 

		Աշխատանքները կատարել  / Ծառայությունները մատուցել իր սեփական ռիսկով եւ ռեսուրսներով:

		Implement the Works/render the Services at its own risk and by its own resources.



		5.2. 

		Պատվիրատուն պարտավորվում է՝

		The Client undertakes to:



		5.2.1. 

		Ժամանակին ընդունել առաքված Ապրանքը եւ/կամ կատարված Աշխատանքները / մատուցված Ծառայությունների արդյունքը Պայմանագրով նախատեսված կարգով:

		Accept the delivered Goods and/or executed Works/the result of the rendered Services on timely manner as per the procedure specified herein.



		5.2.2. 

		Ժամանակին կատարել Պայմանագրով նախատեսված վճարումները:

		Timely make the payments stipulated by the Contract.



		6. 

		ՓԱԹԵԹԱՎՈՐՈՒՄ  ԵՎ  ՊԻՏԱԿԱՎՈՐՈՒՄ

		PACKAGING AND LABELING



		6.1. 

		Կատարողն Ապրանքը մատակարարում է փաթեթավորման միջազգային էքսպորտային նորմերին համապատասխան /արկղերով և այլն/, որը ապահովում է Ապրանքի ամբողջականությունը փոխադրման ժամանակ:

		The Executor delivers the Goods in accordance with international exporting norms of packaging /in boxes, etc./ which ensures the integrity of the Goods during transportation.



		7. 

		ԵՐԱՇԽԻՔՆԵՐ

		WARRANTIES



		7.1. 

		Կատարողը  Ապրանքների /աշխատանքների/ Ծառայությունների համար տալիս է [____________] տարվա երաշխիք: Երաշխիքային ժամկետը սկսում է գործել Ապրանքի/ Աշխատանքների/ Ծառայությունների հանձնում-ընդունումը իրականացնելուց հետո: 

		The Executor provides [___________] year the warranty period for the Goods/ Works/ Services. The warranty period starts after the delivery-acceptance of the Goods/ Works/ Services.





		7.2. 

		Կատարողը երաշխավորում է, որ յուրաքանչյուր Պատվերով Ապրանքի նկատմամբ սեփականության իրավունքի՝ Պատվիրատուին անցնելու պահին Ապրանքը լիովին նոր է, չի հանդիսանում երրորդ կողմի իրավունքի կամ բողոքի առարկա, չի գտնվում գրավի տակ, չի համարվում արգելանքի առարկա՝ սահմանված ՀՀ իրավական նորմերի համաձայն (որպես հստակեցում՝ սույն կետի շրջանակներում սեփականության իրավունքը ընկալվում է որպես նյութական առարկայի նկատմամբ սեփականության իրավունք), ավելին՝ միևնույն երաշխիքը տարածվում է մյուս բոլոր առարկաների վրա, որոնք Կատարողը փոխանցում է Պատվիրատուին որպես վերջինիս սեփականություն, եթե այլ բան գրավոր կերպով չի հաստատվել Կողմերի միջև: 

		The Executor guarantees that at the moment of transferring the property right of the Goods to the Client under each Order, the Goods are brand-new and are not considered the subject of rights or complaint of third party, are not under pledge, under arrest in compliance with the RA legal norms (clarification: in the scope of the present point the property right is perceived as property right for a material object), moreover, the same warranty applies to all the other objects transferred by the Executor to the Client as a property thereof, in case otherwise agreed by the Parties in writing. 



		7.3. 

		Մատակարարը երաշխավորում է, որ Ապրանքը պատշաճ կերպով՝ ՀՀ օրենսդրությամբ սահմանված կարգով անցել է մաքսազերծվում և դուրս է գրվել «ներքին օգտագործման» նպատակով առանց որևէ պայմանի (սույն երաշխիքը գործում է ներմուծվող Ապրանքների համար և/կամ Ապրանքի ներմուծվող տարրերի համար), ավելին՝ միևնույն երաշխիքը տարածվում է մյուս բոլոր առարկաների վրա, որոնք Կատարողը փոխանցում է Պատվիրատուին որպես վերջինիս սեփականություն, եթե այլ բան գրավոր կերպով չի հաստատվել Կողմերի միջև: 

		The Supplier guarantees that the Goods have duly passed customs clearance according to the procedure stipulated by RA legislation and are written off “for internal use” without any condition (the present guarantee is valid for imported Goods and/or imported parts of the Goods), moreover, the same warranty applies to all the other objects transferred by the Executor to the Client as a property thereof, unless otherwise agreed by the Parties in writing. 



		7.4. 

		Կատարողը երաշխավորում է, որ Ապրանքի լրակազմն ու որակը համապատասխանում են Պայմանագրի պահանջներին և արտադրողի փաստաթղթերին:

		The Executor guarantees that the completeness and quality of the Goods meet the requirements of the Contract and manufacturer’s documentation.



		7.5. 

		Կատարողը երաշխավորում է, որ Ծրագրային ապահովման լիցենզիան, եթե այդպիսին նախատեսված է համապատասխան Պատվերով, հանդիսանում է վավեր եւ Պայմանագրով նախատեսված կարգով ձեւակերպված:

		The Executor guarantees that the Software license, if such is envisaged by the respective order, is valid and is executed as per the procedure specified by the Contract.



		7.6. 

		Կատարողը երաշխավորում է, որ Պատվիրատուին տրամադրվող Ապրանքը չի պարունակում որևէ տարր, որի արտադրման ընթացքում խախտվել են երրորդ անձանց իրավունքները, մասնավորապես՝ հեղինակային իրավունքները, արտոնագրային իրավունքները, մտավոր սեփականության այլ իրավունքները ըստ կիրառելի օրենսդրության,  ավելին՝ միևնույն երաշխիքը տարածվում է մյուս բոլոր առարկաների վրա, որոնք Կատարողը փոխանցում է Պատվիրատուին որպես վերջինիս սեփականություն:  

		The Executor guarantees that the Goods provided to the Client do not contain any part during production of which the rights of third parties were violated, particularly the copyrights, patent rights, other rights of intellectual property as per the applicable legislation, moreover, the same warranty applies to all the other objects which the Executor transfers to the Client as the property thereof.  



		7.7. 

		Կատարողը երաշխավորում է, որ Ծրագրային ապահովումը, որը տրամադրվում է Ապրանքի հետ՝ որպես դրանում ներբեռնված եւ դրա մաս, կամ առանձին, փոխանցվում է Պատվիրատուին օրինական հիմքերով՝ առանց երրորդ անձանց իրավունքների խախտումների: 

		The Executor guarantees that the Software to be provided along with the Goods as installed in it and making part thereof, or separately, is transferred to the Client on legal grounds, without violation of third-party rights. 



		7.8. 

		Կատարողը երաշխավորում է իր կողմից կատարվող Աշխատանքների / մատուցվող Ծառայությունների բարձր որակը:  Կատարված Աշխատանքներում / մատուցված Ծառայությունների արդյունքում երաշխիքային ժամկետի ընթացքում թերության հայտնաբերման դեպքում, Կատարողը պարտավոր է վերացնել այդպիսի թերությունը եւ հանձնի Պատվիրատուին անթերի Աշխատանքների / Ծառայությունների արդյունք՝ Պատվիրատուի կողմից թերության մասին ծանուցման պահից սկսած առավելագույնը 10 (տասը) օրվա ընթացքում (այլ ժամկետ կարող է սահմանվել Կողմերի միջև գրավոր համաձայնությամբ): 

Կատարողին թերություն ունեցող ապրանքի տրամադրման մասով Պատվիրատուի պարտավորությունների կատարման վայրը, ինչպես նաև Պատվիրատուին անթերի ապրանքի տրամադրման մասով Կատարողի պարտավորությունների կատարման վայրը համարվում է Պատվիրատուի տարածքում ապրանքի գտնվելու (տեղակայման) փաստացի հասցեն: Աշխատանքների / Ծառայությունների թերությունների վերացման բոլոր ծախսերը կրում է Կատարողը: Կատարողի պարտականությունները սույն կետով համարվում են կատարված Պատվիրատուի կողմից անթերի Աշխատանքների / Ծառայությունների արդյունքի հանձման-ընդունման ակտի ստորագրման պահից: Ընդ որում, եթե Կատարողը իրականացնում է կատարված Աշխատանքների / մատուցված Ծառայությունների թերությունների վերացում, ապա համապատասխան Աշխատանքների / Ծառայությունների արդյունքի նկատմամբ հաշվարկվող  երաշխիքային ժամկետը երկարաձգվում է վերանորոգման (թերության վերացման) ողջ ժամկետին համարժեք ժամանակով, այն է՝ Կատարողին Պատվիրատուի կողմից թերության մասին ծանուցման պահից մինչև Կատարողի կողմից Պատվիրատուին անթերի Աշխատանքի / Ծառայության արդյունքի հանձնման պահն ընկած ժամկետով:

		The Executor guarantees the high quality of the Works to be executed/Services to be rendered by the latter.  In case of revealing a fault in the executed Works/result of the rendered Services within the warranty period, the Executor is obliged to eliminate such fault and provide the Client with faultless result of Works/Services within not more than 10 (ten) days as of the moment of notifying about the fault by the Client (other date may be specified based on written agreement of the Parties). 

With regard to provision of faulty Goods to the Executor, the place of implementation of obligations by the Client, as well as the place of implementation of obligations by the Executor with regard to providing the Client with faultless Goods is deemed the actual address of Goods location at the territory of the Client. The Executor shall bear all the expenses related to elimination of Work/Service faults. The obligations of the Executor shall be deemed fulfilled under the present point as of the moment of signing the delivery-acceptance act on the faultless results of Works/Services by the Client. Moreover, if the Executor eliminates the faults of the performed Works/rendered Services, the warranty period calculated for the result of the respective Works/Services shall be extended for the period equal to the whole period of repair (fault elimination), that is for the period starting from the moment of notifying the Executor on the fault by the Client till the moment of receiving the faultless result of the Work/Service by the Client.



		7.9. 

		Սույն 7-րդ գլխով սահմանված Կատարողի երաշխիքներից որևէ մեկի խախտման կամ տվյալ երաշխիքի ոչ հավաստի լինելու դեպքում Կատարողը պարտավորվումն է իր հաշվին զերծ պահել Պատվիրատուին տվյալ խախտման (ոչ հավաստի երաշխիքի) առնչությամբ երրորդ կողմի բողոքներից և փոխհատուցել Պատվիրատուին այդ պատճառով ծագած Պատվիրատուի կորուստները: 

		In the event of infringing any of the warranties of the Executor envisaged by the present clause 7 or in case the warranty is invalid, the Executor undertakes at the expenses thereof to keep the Client from the complaints of third party with regard to the given infringement (invalid warranty) and reimburse the losses of the Client incurred due to the given reason. 



		7.10. 

		Երրորդ կողմի՝ Պատվիրատուին ներկայացված բողոքի դեպքում, որը մասամբ կամ ամբողջովին հավաստում է այն փաստը, որ Պատվիրատուի կողմից Պայմանագրով և համապատասխան Պատվերով սահմանված իր իրավունքները համարվում են ոչ իրավական կամ խախտում են որևէ երրորդ կողմի իրավունքները (շահերը), Կատարողը պարտավորվում է ինքնուրույն և իր միջոցներով կարգավորել նման բողոքները և փոխհատուցել Պատվիրատուին նրա կողմից կրած բոլոր կորուստները ողջ ծավալով, եթե չտրամադրի ապացույց առ այն, որ բողոքների պատճառը Պատվիրատուի հակաիրավական գործողություններն են, ավելին՝ սույն կետի համաձայն Պատվիրատուի գործողությունները, որոնք իրականացվել են Կատարողի կողմից տրամադրված տեղեկատվության կամ Կատարողի ցուցումների հիման վրա, չեն համարվում հակաիրավական:    

		In case a third party submits a Claim to the Client which fully or partially confirms the fact that the rights thereof envisaged by the Client under the Contract and by the respective Order are deemed unlawful or infringe the rights of any third party (interests), the Executor undertakes to personally and at its own expenses regulate such complaints and refund all the losses incurred by the Client in the whole scope, unless a proof is provided on the fact that the reason of the complaints are the unlawful actions of the Client, moreover, the actions of the Client under the present point performed on the basis of the information provided by the Executor or the instructions of the Executor are not considered unlawful.    



		7.11. 

		Պայմանագիրը և համապատասխան Պատվերը ստորագրելիս Պատվիրատուն հիմք է ընդունում Պայմանագրում ներկայացված Կատարողի երաշխիքները:  Սակայն Պատվիրատուի պահանջով Կատարողը պարտավոր է տրամադրել փաստաթղթերի պատշաճ կերպով վավերացված կրկնօրինակները, որոնք հաստատում են Կատարողի՝ Պայմանագրի կնքման և կատարման համար բավարար իրավունքների առկայության մասին: 

		By signing the Contract and the respective Order, the Client relies on the warranties of the Executor specified by the Contract.  However, upon the request of the Client, the Executor is obliged to provide the duly ratified copies of the documents which confirm the availability of the rights of the Executor sufficient for signing and implementing the Contract. 



		7.12. 

		Կատարողը երաշխավորում է Ապրանքի սարքին վիճակն ու անխափան աշխատանքը երաշխիքային ժամկետի ընթացքում:

		The Executor guarantees the serviceability and smooth operation of the Goods within the warranty period.



		7.13. 

		Երաշխիքային ժամկետում Ապրանքի թերությունների հայտնաբերման դեպքում Կատարողը պարտավոր է վերացնել թերությունը կամ տրամադրել Պատվիրատուին անթերի Ապրանք` փոխարինելով թերի Ապրանքը Պատվիրատուի կողմից թերության մասին ծանուցման պահից սկսած առավելագույնը 10 (տասը) օրվա ընթացքում (այլ ժամկետ կարող է սահմանվել Կողմերի միջև գրավոր համաձայնությամբ): Կատարողին թերություն ունեցող ապրանքի տրամադրման մասով Պատվիրատուի պարտավորությունների կատարման վայրը, ինչպես նաև Պատվիրատուին անթերի ապրանքի տրամադրման մասով Կատարողի պարտավորությունների կատարման վայրը համարվում է Պատվիրատուի տարածքում ապրանքի գտնվելու (տեղակայման) փաստացի հասցեն: Սույն կետով սահմանված ապրանքի վերանորոգման/փոխարինման բոլոր ծախսերը, ինչպես նաև թերություն պարունակող և անթերի ապրանքի փոխադրման, պահպանման ծախսերը կրում է Կատարողը: Սույն կետի համաձայն Կատարողի պարտավորությունները համարվում են կատարված Պատվիրատուի կողմից անթերի Ապրանքի հանձնման-ընդունման ակտի ստորագրման պահից սկսած: Կատարողի կողմից Ապրանքի վերանորոգման դեպքում Ապրանքի երաշխիքային ժամկետը երկարաձգվում է վերանորոգման ողջ ժամկետին համարժեք ժամանակով, այն է՝ Կատարողին Պատվիրատուի կողմից թերության մասին ծանուցման պահից մինչև Պատվիրատուի կողմից վերանորոգված Ապրանքի ստացման պահն ընկած ժամկետով: Կատարողի կողմից թերություն պարունակող Ապրանքի անթերի Ապրանքով փոխարինման դեպքում փոխարինված Ապրանքի համար գործում են սույն կետով սահմանված Կատարողի երաշխիքները, իսկ երաշխիքային ժամկետի տևողությունը հավասար է Պատվիրատուի կողմից Ապրանքի թերության մասին ծանուցման պահին փոխարինված Ապրանքի համար մնացած երաշխիքային ժամկետին: 

		In case of revealing faults of the Goods within the warranty period, the Executor is obliged to eliminate the fault or provide the Client with faultless Goods by replacing the faulty Goods within not more than 10 (ten) days as of the moment of notifying about the fault by the Client (other date may be specified based on written agreement of the Parties). With regard to provision of faulty Goods to the Executor, the place of implementation of obligations by the Client, as well as the place of implementation of obligations by the Executor with regard to providing the Client with faultless Goods is deemed the actual address of Goods location at the territory of the Client. All the expenses of Goods repair/replacement envisaged by the present point, as well as the expenses for transportation, storing of faulty and faultless Goods should be incurred by the Executor. Under the present point the obligations of the Executor are considered fulfilled by the Client as of the moment of signing the delivery-acceptance act of the Goods. In case of the Goods repair by the Executor, the warranty period of the Goods is extended for the period equal to the whole period of repair, that is for the period starting from the moment of notifying the Executor on the fault by the Client till the moment of receiving the repaired Goods by the Client. In case of replacing the faulty Goods with the faultless one by the Executor, the warranties of the Executor specified by the present point shall be applied to the replaced Goods, and the warranty period duration equals to the warranty period of the replaced Goods remaining as of the moment of notification by the Client. 



		8. 

		ՏՈՒԳԱՆՔՆԵՐ ԵՎ ՏՈՒՅԺԵՐ

		FINES AND PENALTIES



		8.1. 

		Կողմերն իրենց պարտավորությունները չկատարելու կամ ոչ պատշաճ կատարելու համար Պայմանագրով չնախատեսված դեպքում պատասխանատվության են ենթարկվում ՀՀ օրենսդրությամբ սահմանված կարգով:

		The Parties shall be called for responsibility in compliance with the procedure defined by the RA legislation for failure to fulfill or improper fulfillment of their contractual obligations in cases not envisaged by the Contract.



		8.2. 

		Կատարողի կողմից իր պարտավորությունների խախտման/չկատարման արդյունքում Պատվիրատուի կողմից Պայմանագրի և/կամ որևէ Պատվերի կատարումից հրաժարվելու դեպքում և Պայմանագրի շրջանակներում կնքված համապատասխան Պատվերի գործողության ժամկետի ավարտից հետո 15 օրվա ընթացքում Պատվիրատուի կողմից այլ անձից ավելի բարձր, սակայն խելամիտ գնով միեւնույն (կիրառելիության դեպքում՝ համարժեք) Ապրանքի / Աշխատանքի / Ծառայության / Ծրագրային ապահովման / Ծրագրային ապահովման լիցենզիայի՝ Պայմանագրով սահմանվածի փոխարեն գնման դեպքում, Պատվիրատուն իրավասու է պահանջել Կատարողից փոխհատուցել կորուստները Պայմանագրով սահմանված Ապրանքի / Աշխատանքի / Ծառայության / Ծրագրային ապահովման / Ծրագրային ապահովման լիցենզիայի արժեքի և դրա փոխարեն կատարված գործարքի արժեքի տարբերության չափով:  

		In case the Client refuses to fulfill the Contract and/or any Order as a result of infringement/failure to fulfill the obligations by the Executor and in case the Client purchases similar (analogous, if applicable) Goods/Work/Service/Software/Software license as a substitution for those envisaged by the Contract at a higher but reasonable price from another party, within 15 days after expiry of the validity period of the respective Order signed in the scope of the Contract, the Client reserves the right to request the Executor to reimburse the losses in the amount of the difference between the price of the Goods/Work/Service/Software/Software license specified by the Contract and the cost of the transaction performed instead thereof.  



		8.3. 

		Պայմանագրում նշված ժամկետները խախտելու համար Կատարողը, Պատվիրատուի հայեցողությամբ, վճարում է տույժ` համապատասխան Պատվերի գումարի 0.1 (զրո ամբողջ մեկ տասնորդական) տոկոսի չափով յուրաքանչյուր ուշացված աշխատանքային օրվա համար, սակայն ոչ ավել, քան տվյալ Պատվերի գումարի 20 (քսան) տոկոսը:

		For infringing the time frames stipulated by the Contract the Executor, at the discretion of the Client, shall pay a penalty in the amount of 0.1 (zero point one) percent of the respective Order sum for each overdue working day, but not more than 20 (twenty) percent from the respective Order price.



		8.4. 

		Պայմանագրում նշված վճարման ժամկետները խախտելու համար Պատվիրատուն, Կատարողի հայեցողությամբ, վճարում է տույժ՝ համապատասխան Պատվերով նախատեսված վճարման ենթակա գումարի 0.1 (զրո ամբողջ մեկ տասնորդական) տոկոսի չափով յուրաքանչյուր ուշացված բանկային օրվա համար, սակայն ոչ ավել, քան տվյալ Պատվերի 20 (քսան) տոկոսը:

		For infringing the payment terms stipulated by the Contract the Client, at the discretion of the Executor, shall pay a penalty in the amount of 0.1 (zero point one) percent of the amount subject to payment under the respective Order for each overdue banking day, but not more than 20 (twenty) percent from the respective Order price.



		8.5. 

		Ոչ մի տույժ (տուգանքի տոկոս) չի համարվում գանձված և ենթակա չէ վճարման, եթե տույժի վճարման պահանջի ներկայացման համար իրավասու Կողմը չի տրամադրում մյուս Կողմին գրավոր պահանջ վճարումն իրականացնելու մասին:

Մատակարարը պարտավորվում է Գնորդից՝ Տույժի վճարման պահանջն ստանալուց հետո 30 /երեսուն/ օրվա ընթացքում իրականցնել տույժի վճարումը:

		The penalty (penalty percentage) is not deemed charged and is not subject to payment if the Party authorized to submit the request for penalty payment does not provide the counter Party with a written request on making the payment.

The Supplier undertakes to pay the sum of penalty within 30/thirty/ calendar days after receipt of the request on making the payment from Buyer.



		8.6. 

		Տույժի վճարումը չի ազատում Կողմերին Պայմանագրով նախատեսված իրենց պարտավորությունների կատարումից:

		Payment of penalty shall not release the Parties from their liability to perform the contractual obligations thereof.





		9. 

		ՎԵՃԵՐԻ ԼՈՒԾՄԱՆ ԿԱՐԳԸ

		PROCEDURE OF DISPUTE RESOLUTION



		9.1. 

		Առաջացած վեճերը լուծվում են բանակցությունների՝ կողմերի երկուական ներկայացուցիչներից կազմված հանձնաժողովի միջոցով: Համաձայնության չգալու դեպքում վեճերը լուծվում են Հայաստանի Հանրապետության օրենսդրությամբ սահմանված դատական կարգով:

		The emerged disputes shall be resolved through negotiations by the committee composed of two representatives of each Party. In case of failure to come to an agreement, the disputes shall be resolved in accordance with the judicial procedure set forth by the legislation of the Republic of Armenia.





		10. 

		ԳԱՂՏՆԻՈՒԹՅՈՒՆԸ

		CONFIDENTIALITY



		10.1. 

		Պայմանագրին, պայմանագրի պայմաններին, պայմանագրից բխող գործողություններին, կամ պայմանագրի վերաբերյալ բանակցություններին առնչվող կողմերի միջև փոխանակված ողջ տեղեկատվությունը, բացառությամբ զանգվածային տեղեկատվության միջոցներում առկա տեղեկատվության (եթե այդպիսին կա), գաղտնի է և չի կարող տրամադրվել որևէ երրորդ կողմի:

		All the information exchanged between the Parties with regard to the Contract, Contract terms, actions derived from the Contract or Contract negotiations, except for the information available in mass media (if available), shall be deemed confidential and shall not be provided to any third party.



		10.2. 

		Կողմերից յուրաքանչյուրը մյուս կողմի գաղտնի տեղեկատվությունը պաշտպանելու համար պետք է գործադրի այնպիսի ջանքեր, ինչպիսին կգործադրեր իր իսկ նման տեղեկատվության պաշտպանության համար:

		Each of the Parties for protecting the confidential information of the counter party shall undertake to apply such efforts that it would apply for protecting its own similar information.



		10.3. 

		Օրենքով սահմանված կարգով համապատասխան իրավասու մարմնի պահանջով Պայմանագրին, պայմանագրի մյուս կողմին առնչվող որեւէ տեղեկատվություն տրամադրելու դեպքում, տրամադրող կողմը պարտավոր է Պայմանագրի մյուս կողմին 24 (քսանչորս) ժամվա ընթացքում տեղեկացնել դրա մասին:

		In compliance with the procedure defined by the law in case of provision of any information relating to the Contract and counter party of the Contract upon the demand of the respective authority, the information provider undertakes to inform the counter party of the Contract about it within 24 (twenty-four) hours.



		10.4. 

		Սույն գլխով նախատեսված կողմերի պարտավորությունները խախտելու դեպքում խախտող կողմը պարտավոր է հատուցել մյուս կողմի` այդպիսի տեղեկատվության բացահայտման արդյունքում եւ/կամ առնչությամբ կրած բոլոր փաստացի վնասները:

		In case of violation of the Parties’ obligations envisaged by the present clause, the violating Party undertakes to compensate all the actual damages sustained by the counter party in consequence of and/or in relation to the disclosure of such information.





		11. 

		ՖՈՐՍ-ՄԱԺՈՐ

		FORCE MAJEURE



		11.1. 

		Կողմերից ոչ մեկը պատասխանատվություն չի կրում պայմանագրի լրիվ կամ մասնակի չկատարման համար, եթե այն հետևանք է տարերային աղետների, հրդեհների և այլն: Եթե նման հանգամանքներից որևէ մեկը անմիջականորեն ազդել է պարտավորությունների ժամկետում չկատարման վրա, Պայմանագրի ժամկետը երկարացվում է այդ հանգամանքների տևողության ժամկետով:

		None of the Parties shall bear responsibility for failure to fulfill the Contract in part or in full, if it is a consequence of natural disasters, fire, etc. If any of such circumstances has affected the timely fulfillment of the obligations, the effective period of the present Contract shall be prolonged for the term the circumstances are in effect.



		11.2. 

		Այն կողմը, որի պարտավորությունների կատարման  վրա ազդել է այդ հանգամանքը, պարտավոր է անհապաղ գրավոր ծանուցել մյուս կողմին:

		The Party that was affected by this circumstances in respect to the fulfillment of the obligations shall immediately notify the counter-party in writing.



		11.3. 

		Պատվիրատուն իրավունք ունի հրաժարվելու Պայմանագրից, եթե ֆորս-մաժոր հանգամանքների հետևանքով ժամկետների ուշացումը կազմում է 3 (երեք) ամսից ավելի:



		The Client is entitled to resile from the Contract in case the delay in deadlines lasts more than 3 (three) months due to the force majeure circumstances.



		12. 

		ՀԱՄԱՊԱՏԱՍԽԱՆՈՒԹՅՈՒՆԸ ՀԱԿԱԿՈՌՈՒՊՑԻՈՆ ՕՐԵՆՍԴՐՈՒԹՅԱՆԸ

		COMPLIANCE WITH ANTI-CORRUPTION LEGISLATION



		12.1. 

		Սույն Պայմանագրի կատարման շրջանակներում  Կողմերը հաստատում են, որ իրենց գործունեության մեջ առաջնորդվում են բարձր էթիկական ստանդարտներով և պարտավորվում են հետևել գործող հակակոռուպցիոն օրենսդրության պահանջներին և չձեռնարկել որևէ գործողություն, որով կարող են խախտվել կիրառվող հակակոռուպցիոն օրենսդրության պահանջները կամ որը կարող է նման խախտման պատճառ դառնալ մյուս Կողմի համար, այդ թվում` չպահանջել, չստանալ, չկատարել առաջարկ, չտալ համաձայնություն, խոստում, չիրականացնել ոչ օրինական վճարումներ ուղղակիորեն, երրորդ անձանց միջոցով կամ որպես միջնորդ, ներառյալ (բայց չսահմանափակվելով) կաշառք՝ փողի կամ ցանկացած այլ տեսքով, որևէ ֆիզիկական կամ իրավաբանական անձանց, ներառյալ (բայց չսահմանափակվելով)՝ իշխանության և ինքնակառավարման մարմիններին, պաշտոնատար անձանց, մասնավոր ընկերություններին և նրանց ներկայացուցիչներին:

		Under the present Contract the Parties confirm that they adhere to high ethical standards in their activities and undertake to comply with the provisions of the Applicable Anti-Corruption Legislation and to take no actions that may violate the norms of the Applicable Anti-Corruption Laws or cause such a breach by the other Party, among other things, not to request, receive, offer, authorize, promise or make illegal payments directly, via third parties or as an intermediary, including (but not limited to) bribes in monetary or in any other form to any individuals or legal entities, including (but not limited to) government and local authorities, public officials, private companies and their representatives.







		12.2. 

		Կողմերը պարտավորվում են չձեռնարկել որևէ գործողություն (անգործություն), որ կարող է ստեղծել շահերի բախման վտանգ, ինչպես նաև ողջամիտ ժամկետում մյուս Կողմին տեղեկացնել իրեն հայտնի դարձած հանգամանքների մասին, որոնք կարող են առաջացնել շահերի բախում: 

Ծանուցման կապուղի՝ «Վիվա Արմենիա» ՓԲԸ-ին տեղեկատվության ուղարկման (բացահայտման) համար՝ hotline@viva.am, կամ «Վիվա Արմենիա» ՓԲԸ-ի կողմից Կատարողի հետ փոխգործակցության համար լիազորված Կոնտակտային անձի հասցե՝ ______________________ սույն Պայմանագրի շրջանակներում:

Կատարողի ծանուցման կապուղի  տեղեկությունների ուղարկման (բացահայտման) համար՝ __________________:



		The Parties undertake not to take any actions (omissions) causing threat of a conflict of interest and within a reasonable timeframe to notify the other Party of the potential circumstances of a conflict of interest that have come to its knowledge.  

A channel for “Viva Armenia” CJSC notification for sending (disclosing) the information:  hotline@viva.am, or the email of the Contact Person authorized by “Viva Armenia” CJSC to interact with the Executor hereunder/. 

A channel for notification of the  the Executor, for sending (disclosing) the information:____________________



		12.3. 

		Կողմերը հաստատում են, որ սույն Պայմանագրի կատարման մեջ ներգրավված ցանկացած երրորդ անձինք չեն իրականացնում իրենց գործողությունները՝ Պետական պաշտոնյաների վրա ապօրինի ազդեցություն ունենալու կամ առևտրային կաշառքի նպատակով, և կանցնեն պայմանագրային պարտավորությունների իրականացմանը միայն վերջիններիս ներգրաված Կողմի կողմից բավարար ստուգիչ միջոցառումների իրականացումից հետո:

		The Parties confirm that any third parties engaged in execution of the present Contract do not implement their actions to exert unlawful influence on the Public Officials or for the purpose of a commercial bribe, and will be allowed to perform contractual obligations after sufficient verifications conducted by the engaging Party.



		12.4. 

		Կողմերը պարտավորվում են պատշաճ կերպով վարել և պահպանել բոլոր հաշվապահական հաշվետվությունները և սույն Պայմանագրով իրականացված ծախսերը հաստատող այլ փաստաթղթերը: Կողմերը պարտավորվում են լիարժեք աջակցություն ցուցաբերել ցանկացած հետաքննության և (կամ) աուդիտի առնչությամբ, որը կարող է իրականացվել սույն Պայմանագրի կատարման շրջանակներում Կողմերը պարտավորվում են պահպանել ողջ գաղտնի տեղեկատվությունը, որը կարող է հայտնի դառնալ աուդիտի շրջանակներում՝ ՀՀ օրենսդրությանը համապատասխան:

		The Parties undertake to properly maintain and keep all financial statements and other documents confirming expenses incurred hereunder.  The Parties undertake to provide full support with respect to any investigation and/or audit that might be carried out under the present Contract. The Parties undertake to keep and protect all confidential information that may come to their knowledge within the scope of the audit, pursuant to the RA legislation. 





		12.5. 

		Կողմերից որևէ մեկի կողմից 11.1-ից 11.3-րդ կետերում նշված հակակոռուպցիոն պարտականությունների խախտման դեպքում մյուս Կողմն իրավունք ունի միակողմանիորեն դադարեցնել(արտադատական կարգով)  սույն Պայմանագրով իր պարտավորությունների կատարումը մինչև նման խախտման պատճառների վերացումը, կամ հրաժարվել Պայմանագրի կատարումից այդ մասին ուղարկելով համապատասխան գրավոր ծանուցում: Եթե ​​Պայմանագիրը լուծվում է սույն կետի համաձայն, Կատարողն իրավասու չէ պահանջել նման լուծման արդյունքում կրած վնասների փոխհատուցում «Վիվա Արմենիա» ՓԲԸ-ից:



		If either Party violates the anti-corruption obligations specified in clauses 11.1-11.3, the other Party is entitled to unilaterally suspend the performance (through extrajudicial procedures)  of its contractual obligations until elimination of the cause of such violation or resile from execution of the Contract, by sending a written notification thereon. If the Contract is terminated in accordance with the present clause, the Executor is not entitled to claim from “VIVA Armenia” CJSC the compensation of losses as a result of such termination.



		12.6. 

		Կիրառելի հակակոռուպցիոն օրենսդրություն նշանակում է.

1) Հայաստանի հակակոռուպցիոն օրենսդրություն, ՀՀ քրեական օրենսգիրք, ՀՀ Քաղաքացիական օրենսգիրք, ՀՀ վարչական իրավախախտումների մասին օրենսգիրք, ինչպես նաև ՀՀ այլ օրենքներ և ենթաօրենսդրական ակտեր, որոնք պարունակում են կոռուպցիայի դեմ պայքարին ուղղված նորմեր), 

2) կաշառակերության և կոռուպցիայի դեմ պայքարի այլ օրենքներ, որոշումներ, կանոնակարգեր, քաղաքականություններ, օտարերկրյա պետությունների վերահսկողական ցուցումներ՝ ներառյալ ԱՄՆ-ի Արտաքին կոռուպցիոն գործողությունների դեմ պայքարի մասին օրենքը, Մեծ Բրիտանիայի «Կաշառքի մասին» 2010թ. օրենքը՝ այնքանով, որքանով նշված ակտերը կիրառելի են համապատասխան Կողմի համար:

		The Applicable Anti-Corruption Legislation means:



1) The Anticorruption legislation of RA, the Criminal Code of RA, the Civil Code of RA, the Code of RA on Administrative Offenses, as well as other laws and sublegislative regulations and laws of RA that contain norms aimed at combating corruption. 

2) Other foreign anti-corruption and anti-bribery laws, resolutions, rules, policies, supervisory instructions of foreign countries, including the US Foreign Corrupt Practices Act (FCPA), the UK Bribery Act 2010, to the extent applicable to the respective Party. 





		12.7. 

		Պետական պաշտոնյա (ՊՊ) ասելով` հասկանում ենք՝

Հայաստանից կամ արտերկրից ցանկացած նշանակվող կամ ընտրվող անձ, ով զբաղեցնում է որևէ պաշտոն օրենսդիր, գործադիր, վարչական կամ դատական մարմնում կամ միջազգային կազմակերպությունում, 

- ցանկացած անձ, ով կատարում է որևէ հանրային գործառույթ պետության համար, ներառյալ` պետական կազմակերպության համար,  

- առաջատար քաղաքական գործիչներ, քաղաքական կուսակցությունների պաշտոնատար անձինք, ներառյալ` քաղաքական պաշտոնների թեկնածուներ, դեսպաններ, արդյունաբերության ազգայնացված ոլորտների կամ բնական մենաշնորհների ազդեցիկ դերակատարներ, 

- Պետական մարմինների, հաստատությունների և ձեռնարկությունների ղեկավարներ և աշխատակիցներ, այդ թվում` բժիշկներ, զինծառայողներ, քաղծառայողներ և այլն,

- անձինք, որոնց մասին հայտնի է, որ գտնվում են պետական պաշտոնյայի հետ ազգակցական, ընկերական կամ գործնական կապի մեջ, և/կամ որ գործում են պետական պաշտոնատար անձի անունից և/կամ շահերից դրդված:

		The Public Official means: 

-	any Armenian or foreign, appointed or elected person holding a post in the legislative, executive, administrative or judicial body or an international organization;  

-	any persons performing any public function for the government, including for the government companies;     

-	political leaders, officials of political parties, including candidates for political posts, ambassadors, high-powered officials in nationalized industries or natural monopolies;   

-	directors and employees of the government agencies, institutions and organizations, including doctors, military servicemen, municipal employees, etc.;

-	persons known to be related to a public official by family, friendship or business relations and (or) act on behalf of and (or) in the interests of a public official.  





		13. 

		ՊԱՅՄԱՆԱԳՐԻ ԳՈՐԾՈՂՈՒԹՅԱՆ ԺԱՄԿԵՏԸ

		VALIDITY PERIOD OF THE CONTRACT



		13.1. 

		Պայմանագիրն ուժի մեջ է մտնում ստորագրման պահից և գործում է _________________________ ժամկետով՝ ամեն դեպում իր ուժը պահպանելով մինչև Կողմերի պարտականությունների ամբողջական կատարումը:

		The Contract enters into force as of the moment of signing thereof and remains valid for ____________ period, by maintaining its effect until full performance of obligations by the Parties.



		13.2. 

		Պայմանագրի շրջանակներում կնքվող յուրաքանչյուր Պատվեր ուժի մեջ է մտնում Կողմերի կողմից ստորագրման պահից և գործում է մինչև Կողմերի կողմից համապատասխան Պատվերով սահմանված իրենց պարտավորությունների լիարժեք կատարումը: Ավելին՝ պայմանագրի գործողության ավարտը չի ենթադրում համապատասխան Պատվերով սահմանված Կողմերի պարտավորությունների դադարեցում մինչև տվյալ Պատվերով նախատեսված պարտավորությությունների՝ Կողմերի կողմից լիարժեք կատարումը:

		Any order signed in the scope of the Contract enters into force as of the moment of signing thereof by the Parties and remains valid until full performance of the obligations of the Parties specified by the respective Order. Moreover, the expiry of contract validity period does not assume termination of obligations of the Parties stipulated by the respective Order until full performance of obligations by the Parties specified by the given Order.



		13.3. 

		Կողմերն իրավունք ունեն ցանկացած պահի փոխադարձ համաձայնությամբ լուծելու Պայմանագիրը կամ դրա շրջանակներում կնքված ցանկացած Պատվեր, ինչը ձեւակերպվում է գրավոր փաստաթղթի տեսքով: Այդպիսի դեպքում Կողմերը պարտավոր են մինչեւ լուծման պահը կատարել բոլոր փոխադարձ հաշվարկները եւ միմյանց վճարել դրա արդյունքում գոյացած բոլոր վճարները:

		The Parties reserve the right to terminate the Contract anytime based on mutual consent or any Order concluded in the scope thereof, which shall be executed in the form of written document. In such cases the Parties undertake to fulfill all the mutual settlements until the termination moment and pay each other all the payments originated as a result thereof.



		13.4. 

		Գնորդն իրավունք ունի սույն պայմանագրի գործողության ժամկետի (կամ դրա ցանկացած երկարացման) ընթացքում ցանկացած ժամանակ լուծել սույն Պայմանագիրը՝ Մատակարարին նվազագույնը 30/երեսուն/ օր առաջ իր որոշման մասին ծանուցելու միակ պայմանով: 

		The Buyer has the right to terminate the present contract at any time during the contract validity period (or any extension period thereof) provided that the Buyer notifies the Supplier thereof at least 30 (thirty) days in advance.



		13.5. 

		Պատվիրատուն իրավունք ունի միակողմանի հրաժարվել Պայմանագրի (որոշակի Պատվերի) կատարումից Կատարողի կողմից Պայմանագրի (Պատվերի) պայմանների էական խախտման դեպքում, որը հետեւյալն է.

		The Client reserves the right to unilaterally waive the fulfillment of the Contract (certain Order) in case of major violation of Contract (Order) terms by the Executor, which is listed below:



		13.5.1. 

		Կատարողի կողմից Պայմանագրի 7.7. եւ 7.12. կետերով նախատեսված կարգով եւ ժամկետում Ապրանքի հայտնաբերված թերությունները վերացնելու կամ` 7.12. կետով նախատեսվածի մասով՝ Պատվիրատուին՝  փոխարինելով թերի Ապրանքը, անթերի Ապրանք տրամադրելու անհնարինությունը, 

		The impossibility of the Executor to eliminate the faults of the Goods revealed according to the procedure and within the terms envisaged by the points 7.7 and 7.12 of the Contract or the impossibility of providing the Client with faultless Goods in the place of the faulty in terms specified by point 7.12 herein; 



		13.5.2. 

		ՀՀ օրենսդրությամբ եւ Պայմանագրով նախատեսված այլ դեպքերը:

		Other cases envisaged by the Contract and the RA legislation.



		13.5.3. 

		Պայմանագիրը իրենից ներակայացնում է Կողմերի միջեւ ամբողջական համաձայնություն եւ դրա կնքման պահից չեղարկվում են Պայմանագրի առարկայի շուրջ Կողմերի միջեւ նախկինում կայացած բոլոր համաձայնությունները:



		The Contract is deemed a full agreement between the Parties and as of the moment of the conclusion thereof the previous agreements between the Parties on the Contract subject are annulled.



		14. 

		ԱՅԼ ԴՐՈՒՅԹՆԵՐ

		OTHER PROVISIONS



		14.1. 

		Պայմանագրի բոլոր փոփոխությունները և լրացումները կատարվում են Կողմերի փոխադարձ գրավոր համաձայնությամբ:

		All the amendments and addenda to the Contract are executed based on written mutual agreement of the Parties.



		14.2. 

		Պայմանագրի շրջանակներում Կողմերի միջև գրագրությունը, ծանուցումները, բոլոր տեսակի փաստաթղթերը կարող են ուղարկվել Պայմանագրում նշված Կողմերի էլեկտրոնային հասցեներին: Կողմի էլեկտրոնային հասցեին ուղարկված ծանուցումը /գրագրությունը/ ուղարկվելու օրվանից կհամարվի պատշաճ ուղարկված/հանձնված/:

Կողմերն համաձայնվում են, որ սույն Պայմանագրի ստորագրված, սկանավորված և Պայմանագրով սահմանված կարգով Կողմի էլեկտրոնային հասցեին ուղարկված տարբերակն կհամարվի վավեր և պարտադիր Կողմերի համար:

		The correspondence, notices, all types of documents between the Parties within the framework of the present Contract may be sent to the e-mail addresses of the Parties specified in the Contract.

The notice (correspondence) sent to the e-mail address of the Party shall be deemed to be properly sent (handled) upon the day of sending thereof. 

The Parties hereby agree that the signed, scanned copy of the present Contract that is duly sent to the e-mail address of the Party as prescribed by the present Contract shall be deemed to be valid and binding for the Parties.



		14.3. 

		Կողմերից յուրաքանչյուրը հասցեի/հաշվարկային հաշվի փոփոխման դեպքում պարտավոր է անհապաղ տեղեկացնել մյուս Կողմին: Համապատասխան ծանուցման բացակայության դեպքում ա) նախկին հասցեին ուղարկված ողջ նամակագրությունը համարվում է ուղարկված ճիշտ հասցեին, բ) նախկին վավերապայմանների համաձայն կատաված վճարումը համարվում է կատարված ըստ ճիշտ վավերապայմանների:

		In case of change in the address/settlement account each Party undertakes to immediately notify the other Party. In the absence of the relevant notification a) all the correspondence sent to the previous address shall be deemed sent to the right address, b) the payment made in accordance with the previous requisites shall be deemed performed as per the right requisites.



		14.4. 

		Պայմանագիրը կազմված է հայերեն  եւ անգլերեն լեզուներով երկու օրինակից, որոնք ունեն հավասար իրավաբանական ուժ: Հայերեն եւ անգլերեն լեզուներով տարբերակների միջեւ տարընթերցումների դեպքում գերակայում է հայերեն լեզվով տարբերակը: Յուրաքանչյուր կողմին տրամադրվում է մեկական օրինակ:

		The Contract is concluded in two copies having equal legal force, in the Armenian and English languages. In case of discrepancies between the Armenian and English versions, the text in Armenian shall prevail. Each Party shall be provided with one copy.



		14.5. 

		Պայմանագրով չկարգավորվող հարաբերությունները կարգավորվում են ՀՀ գործող օրենսդրությամբ:

		The relations not regulated by the Contract shall be regulated by the RA legislation in force.



		14.6. 

		Պայմանագրի դրույթների եւ դրա շրջանակներում կնքված Պատվերներում պարունակվող պայմանների միջեւ հակասության դեպքում վերջիններս կունենան գերակայող ուժ:

		In case of discrepancies between the provisions of the Contract and the terms of the Orders concluded in the frames thereof, the latter shall prevail.



		14.7. 

		Պայմանագիրը ստորագրող կողմերի ներկայացուցիչները սույնով հավաստում են, որ ունեն այն ստորագրելու համար անհրաժեշտ լիազորություններ:

		Representatives of the Parties signing the Contract hereby acknowledge that they possess the authorities necessary for concluding the present Contract.



		15. 

		ԿՈՂՄԵՐԻ ՀԱՍՑԵՆԵՐԸ, ԲԱՆԿԱՅԻՆ ՎԱՎԵՐԱՊԱՅՄԱՆՆԵՐ ԵՎ ՍՏՈՐԱԳՐՈՒԹՅՈՒՆՆԵՐԸ

		ADDRESSES, BANK REQUISITES AND SIGNATURES OF THE PARTIES



		

		ՊԱՏՎԻՐԱՏՈՒ

		CLIENT



		

		“Վիվա Արմենիա” ՓԲԸ

ՀՎՀՀ 01551651

ք. Երևան, Արգիշտի 4/1

«Կոնվերսբանկ» ՓԲԸ

հ/հ 1930004268280100

Գլխավոր տնօրեն`

Ար. Ավետիսյանի

_______________________ 

         ստորագրություն             

 Կ.Տ.          

		VIVA Armenia CJSC

Tax code: 01551651

4/1 Argishti str., Yerevan

Conversebank CJSC

Account number: 1930004268280100

General Director:

Ar. Avetisian

______________________ 

signature             

 L. S.  



		

		ԿԱՏԱՐՈՂ

		EXECUTOR



		

		

		

 …………………………  

 Կ.Տ.





 

				

 …………………………  

 L.S.


































		

		Հավելված Ա 



		Annex A 





		

		ք. Երևան                                 _____________ թ.

		Yerevan                                    _____________



		

		

«Վիվա Արմենիա» ՓԲԸ (այսուհետ՝ «Պատվիրատու»), ի դեմս գլխավոր տնօրեն Արմեն Ավետիսյանի, մի կողմից և _____________ (այսուհետ՝ «Կատարող»), ի դեմս տնօրեն _____________, մյուս կողմից, միասին նաև «Կողմեր», հիմք ընդունելով Կողմերի միջև _____________ թ. կնքված Կատարողման պայմանագրի (այսուհետ` «Պայմանագիր») 3.1 կետի պահանջները, կնքեցին սույն Հավելվածը հետևյալի մասին.

		

VIVA Armenia CJSC (hereinafter referred to as the “Client”), represented by Armen Avetisian, the General Director, on the one side, and ______________ (hereinafter referred to as the “Executor”), represented by _____________, the Director, on the other side, jointly also referred to as the “Parties”, based on the requirements of point 3.1 of the contract (hereinafter referred to as the “Contract”) concluded between the Parties as of _______________, signed the present Annex on the following:





		1. 

		Կատարողի կողմից Պատվիրատուին մատակարարվելիք Ապրանքի / Կատարվող Աշխատանքների / մատուցվող Ծառայությունների / փոխանցվող Ծրագրային ապահովման / տրամադրվող Ծրագրային ապահովման լիցենզիայի նկարագրությունը  հետեւյալն է `



		The description of the Goods to be supplied/Works to be implemented/Services to be rendered/Software to be delivered/Software license to be provided to the Client by the Executor is as follows:





		



		2. 

		Սույն հավելվածը հանդիսանում է Պայմանագրի անբաժանելի մասը:

		The present annex is deemed to be the integral part of the Contract.



		3. 

		Սույն հավելվածը ուժի մեջ է մտնում ստորագրման պահից:

		The present annex enters into force as of the moment of signing thereof.



		4. 

		Սույն հավելվածը կնքվում է հայերեն  եւ անգլերեն լեզուներով երկու օրինակից, որոնք ունեն հավասար իրավաբանական ուժ: Հայերեն եւ անգլերեն լեզուներով տարբերակների միջեւ տարընթերցումների դեպքում գերակայում է հայերեն լեզվով տարբերակը: Յուրաքանչյուր կողմին տրամադրվում է մեկական օրինակ:

		The present annex is concluded in two copies having equal legal force, in the Armenian and English languages. In case of discrepancies between the Armenian and English versions, the text in Armenian shall prevail. Each Party shall be provided with one copy.



		5. 

		Սույն հավելվածը ստորագրած կողմերի ներկայացուցիչները սույնով հավաստում են, որ ունեն այն ստորագրելու համար անհրաժեշտ համապատասխան լիազորությունները:

		Representatives of the Parties signing the present annex hereby acknowledge that they possess the authorities necessary for concluding the Contract.



		6. 

		Կողմերի հասցեները եւ վավերապայմանները.

		Addresses and requisites of the Parties





		

		Պատվիրատու

“Վիվա Արմենիա” ՓԲԸ

ՀՎՀՀ 01551651

ք. Երևան, Արգիշտի 4/1

«Կոնվերսբանկ» ՓԲԸ

հ/հ 1930004268280100

Գլխավոր տնօրեն`

Ար. Ավետիսյանի

_______________________ 

         ստորագրություն             

 Կ.Տ.          

		Client

VIVA Armenia CJSC

Tax code: 01551651

4/1 Argishti str., Yerevan

Conversebank CJSC

Account number: 1930004268280100

General Director:

Ar. Avetisian

______________________ 

signature             

 L. S.  



		

				

 …………………………  

 Կ.Տ.





ԿԱՏԱՐՈՂ



		EXECUTOR

		

 …………………………  

 L.S.
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		Հավելված Բ

		Annex B



		

		ք. Երևան	                                  _____________

		Yerevan                                   _____________



		

		

«Վիվա Արմենիա» ՓԲԸ (այսուհետ՝ «Պատվիրատու»), ի դեմս գլխավոր տնօրեն Արմեն Ավետիսյանի, մի կողմից և _____________ (այսուհետ՝ «Կատարող»), ի դեմս տնօրեն _____________, մյուս կողմից, միասին նաև «Կողմեր», հիմք ընդունելով Կողմերի միջև _____________ թ. կնքված Կատարողման պայմանագրի (այսուհետ` «Պայմանագիր») 2.2 կետի պահանջները, կնքեցին սույն Հավելվածը հետևյալի մասին.

		

VIVA Armenia CJSC (hereinafter referred to as the “Client”), represented by Armen Avetisian, the General Director, on the one side, and ______________ (hereinafter referred to as the “Executor”), represented by _____________, the Director, on the other side, jointly also referred to as the “Parties”, based on the requirements of point 2.2 of the contract (hereinafter referred to as the “Contract”) concluded between the Parties as of _______________, signed the present Annex on the following:





		1. 

		Պայմանագրի անբաժանելի մասը կազմող Հավելված Ա-ում նախատեսված Ապրանքների գնման համար Կողմերի միջև կնքվում է Պատվեր-հայտ՝ ստորև նախատեսված օրինակելի ձևի հիման վրա (միայն հայերեն եւ ըստ կիրառելիության).

		For buying Goods envisaged by Annex A deemed as the integral part of the present contract, an Order shall be signed between the Parties based on the below-mentioned template (only in Armenian and upon applicability):





		

		ä³ïí»ñ ûñÇÝ³Ï»ÉÇ Ó¨Ç ëÏÇ½µ/ The beginning of the Order form



Պատվեր N_

« Վիվա Արմենիա » ՓԲԸ և _____________ միջև

_____________ թ. կնքված

պայմանագրի/

Order N _

to the contract concluded between

VIVA Armenia CJSC and ______________



ք. Երևան/Yerevan                                                                                                                  __.__.202_թ.



		Հ/Հ

N

		Անվանումը և նկարագրութ-յունը/ Name and Description

		Հատկանիշ-ները/Characteristics 

		Արտ.

երկիրը/

Country of origin

		

Ապրան-քանիշը/

Brand name

		Չ/Մ/ Measurement unit

		Միավորի գինը ՀՀ դրամ (առանց ԱԱՀ)/Unit price AMD (VAT excluded)



		Գումարը,

ՀՀ դրամ          (առանց ԱԱՀ)/

Sum, AMD (VAT excluded)

		Մատակարարման ժամկետը / Delivery term

		Մատակարարման վայրը / Place of delivery

		Երաշխիքային ժամկետը / Warranty term



		1

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		







		“Վիվա Արմենիա” ՓԲԸ

ՀՎՀՀ 01551651

ք. Երևան, Արգիշտի 4/1

«Կոնվերսբանկ» ՓԲԸ

հ/հ 1930004268280100

Գլխավոր տնօրեն`

Ար. Ավետիսյանի



_______________________ 

         ստորագրություն             

 Կ.Տ.          

		VIVA Armenia CJSC

Tax code: 01551651

4/1 Argishti str., Yerevan

Conversebank CJSC

Account number: 1930004268280100

General Director:

Ar. Avetisian



______________________ 

signature             

 L. S.  

		  







		_____________ ՍՊԸ 	   

		ՀՎՀՀ _____________

_____________

__________________________

h/h _____________



		Տնօրեն`

_____________ _______________________

ստորագրություն            

     Կ.Տ.







		_____________ LLC 	   

		Tax code: _____________

_____________

__________________________

A/N: _____________



		Director:

_____________ _______________________

signature            

     L.S.







		  







ä³ïí»ñÇ ûñÇÝ³Ï»ÉÇ Ó¨Ç ³í³ñï/ The end of Order form







		2. 

		Սույն հավելվածը հանդիսանում է վերոհիշյալ Պայմանագրի անբաժանելի մասը:

		The present annex is deemed as the integral part to the aforementioned contract.  



		3. 

		Սույն հավելվածն ուժի մեջ է մտնում ստորագրման պահից:

		The present annex comes into force from the moment of its signing.



		4. 

		Սույն հավելվածը ստորագրած կողմերի ներկայացուցիչները սույնով հավաստում են, որ ունեն այն ստորագրելու համար անհրաժեշտ համապատասխան լիազորությունները:

		The representatives of the Parties who signed the present annex hereby certify that they have the necessary respective authorities to sign it.



		5. 

		Սույն հավելվածը կազմված է երկու հավասար իրավաբանական ուժ ունեցող օրինակից, հայերեն եւ անգլերեն լեզուներով, մեկական օրինակ տրվում է յուրաքանչյուր կողմին: Հայերեն և անգլերեն լեզուներով տեքստերի միջև որևէ անհամապատասխանության դեպքում հայերեն լեզվով տեքստը գերակայող է:

		The present annex is concluded in two copies having equal legal force, in Armenian and English. Each Party shall be provided with a copy.

In case of any discrepancy between the texts in Armenian and English, the text in Armenian prevails.



		6. 

		Կողմերի հասցեները, բանկային վավերապայմանները և ստորագրությունները.



		Addresses, banking requisites and signatures of the Parties:



		

		ՊԱՏՎԻՐՏՈՒ

“Վիվա Արմենիա” ՓԲԸ

ՀՎՀՀ 01551651

ք. Երևան, Արգիշտի 4/1

«Կոնվերսբանկ» ՓԲԸ

հ/հ 1930004268280100

Գլխավոր տնօրեն`

Ար. Ավետիսյանի



_______________________ 

         ստորագրություն             

 Կ.Տ.          

		CLIENT

VIVA Armenia CJSC

Tax code: 01551651

4/1 Argishti str., Yerevan

Conversebank CJSC

Account number: 1930004268280100

General Director:

Ar. Avetisian



______________________ 

signature             

 L. S.  



		

		

		

 …………………………  

 Կ.Տ.





 

		



…………………… 

L.S.
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[bookmark: _Hlk189132850]«Վիվա Արմենիա» ՓԲԸ-ի Գնումների  կանոնակարգ



«Վիվա Արմենիա» ՓԲԸ

Արգիշտի 4/1,  Երևան, ՀՀ

ՀՎՀՀ՝ 01551651





Մաս I. Ընդհանուր դրույթներ

Հոդված 1. Կիրառման ոլորտ

1.1. «Վիվա Արմենիա» ՓԲԸ-ի Գնումների կանոնակարգը (այսուհետ՝ «Կանոնակարգ») մշակվել է ըստ Հայաստանի Հանրապետության Քաղաքացիական օրենսգրքի (այսուհետ՝ ՀՀ ՔՕ), «Վիվա Արմենիա» ՓԲԸ-ի կանոնադրության, պատշաճ գործարար փորձի, և կարգավորում է «Վիվա Արմենիա» ՓԲԸ-ի կողմից գնումների գործընթացների կազմակերպման հարցերը՝ նպատակ ունենալով ձեռք բերել տարբեր ապրանքներ, աշխատանքներ կամ ծառայություններ:    Եթե Գնման փաստաթղթերի պայմանները հակասում են «Վիվա Արմենիա» ՓԲԸ-ի Գնումների կանոնակարգին, գերակայում են Գնման փաստաթղթերի պայմանները:    

1.2. Սույն Կանոնակարգը սահմանվում, փոփոխվում կամ չեղյալ է համարվում «Վիվա Արմենիա» ՓԲԸ-ի կողմից իր սեփական հայեցողությամբ և կարող է ընդունվել Մասնակցի կողմից բացառապես այն որպես ամբողջություն ընդունելու դեպքում:

1.3. Սույն կանոնները կիրառվում են «Վիվա Արմենիա» ՓԲԸ-ի անունից իրականացվող գնումների նկատմամբ:  



Հոդված 2. Սույն կանոններում կիրառվող տերմիններ և սահմանումներ

Բոլոր բաժինների (հոդվածների) վերնագրերը կիրառվում են բացառապես սույն Կանոնակարգն ընթերցելու հարմարության համար և չեն ազդում Կանոնակարգի տերմինների/բովանդակության մեկնաբանման վրա:

· Համաձայնագիր՝ իրավաբանական փաստաթուղթ, անկախ անունից (համաձայնագիր, պայմանագիր, պայմանավորվածություն, հավելում, լրացուցիչ համաձայնագիր, հրաման, հայտ, հրամանի ուժ ունեցող հավելված և այլն), որը ներկայացնում է «Վիվա Արմենիա» ՓԲԸ-ի և պայմանագրի կողմի միջև քաղաքացիական իրավունքների և պարտականությունների սահմանումը, փոփոխումը կամ դադարեցումը:

· Գնում՝ Օպտիմալ պայմանների հայտնաբերման և Մատակարարի ընտրության գործընթաց Մասնակիցների կոմերցիոն առաջարկների ուսումնասիրության և նրանց հետ բանակցությունների արդյունքում:

· Գնման փաստաթղթեր (ԳՓ)՝ փաստաթուղթ, որը սահմանում է գնման առարկան և «Վիվա Արմենիա» ՓԲԸ-ի կողմից դրա գնման պայմանները (այդ թվում՝ իրավաբանական, տեխնիկական և կոմերցիոն), ինչպես նաև պարունակում է Մասնակիցներին, Մասնակիցների կողմից տրամադրվող փաստաթղթերին և դրանց լրացման ցուցումներին առաջադրվող հատուկ/լրացուցիչ պահանջներ (Կանոնակարգում նշված պահանջների նկատմամբ):

· Համապատասխանության հայտարարագիր՝ փաստաթուղթ, որը հաստատում է Մասնակցի՝ Պահանջներին համապատասխանությունը և համաձայնությունը, ինչպես նաև Մասնակցի՝ «Վիվա Արմենիա» ՓԲԸ-ի կողմից սահմանված պայմանների համաձայն Համաձայնագիրը ստորագրելու պատրաստակամությունը:

· Կոմերցիոն առաջարկ (ԿԱ)՝ փաստաթուղթ, որը կազմված է «Վիվա Արմենիա» ՓԲԸ-ի կողմից հաստատված ձևաթերթի համապատասխան և որը պարունակում է ֆինանսական, իրավաբանական և այլ պայմանների համապարփակ ցանկ, որի համաձայն Մասնակիցը պատրաստ է «Վիվա Արմենիա» ՓԲԸ-ին մատակարարել գնման առարկան համապատասխան գնման շրջանակներում, որի տևողությունը, եթե այլ բան նշված չէ ԳՓ-ում, կազմում է առնվազն երեք (3) ամիս «Վիվա Արմենիա» ՓԲԸ-ի կողմից այն ստանալու պահից:

· Կապալառու՝ Հաղթող, որը համաձայնագիր է ստորագրել «Վիվա Արմենիա» ՓԲԸ-ի հետ:

· Լոտ՝ մեկ գործընթացի շրջանակներում առանձին Գնման առարկա կամ ձեռքբերված ապրանքների մի մասը, որը հստակորեն սահմանված է ԳՓ-ի մեջ, որի համար սույն գործընթացի շրջանակներում թույլատրվում է կատարել առանձին առաջարկ և ստորագրել առանձին համաձայնագիր:

· Կազմակերպիչ՝ «Վիվա Արմենիա» ՓԲԸ-ի կառուցվածքային ստորաբաժանում, որը նախաձեռնել և/կամ իրականացնում է գնումը:

· Օպտիմալ պայմաններ՝ հավասարակշռված գների ձևավորման, տեխնիկական, կազմակերպչական և Մասնակցի կողմից «Վիվա Արմենիա» ՓԲԸ-ին գնման առարկայի մատակարարման այլ պայմանների լավագույն ցանկ (համապատասխան գնման շրջանակներում բոլոր հնարավոր ցանկերի համեմատ):

· Գնման առարկա՝ որոշակի ապրանք և/կամ աշխատանք և/կամ ծառայություն և/կամ ծրագրային ապահովում (ներառյալ՝ դրա օգտագործման սեփականության իրավունքը, այսուհետ՝ ԳԱ):  

· Հաղթող՝ Մասնակից, որի կոմերցիոն առաջարկը «Վիվա Արմենիա» ՓԲԸ-ի կողմից ճանաչվում է որպես Օպտիմալ պայմաններ պարունակող:  

· Պահանջներ՝ սույն Կանոնակարգով, Ծանուցմամբ, Համապատասխանության հայտարարագրով և ԳՓ-ով սահմանված պարտադիր պայմանների, սահմանափակումների, պահանջների, առաջարկների, ստանդարտների ցանկ համապատասխան գնման առարկայի, Մասնակիցների, ինչպես նաև նրանց կողմից տրամադրված այլ փաստաթղթերի նկատմամբ:

«Վիվա Արմենիա» ՓԲԸ-ի վեբ կայք՝ www.viva.am («Գնումներ» բաժին, նաև վեբ կայքի տարածաշրջանային էջերում):

· Ծանուցում Գնումների մասին` համապատասխան Գնման հնարավոր Մասնակիցներին ուղղված հաղորդագրություն, որը պարունակում է հայտարարություն Գնման վերաբերյալ՝ գնման առարկայի, ավարտի ամսաթվի և կոմերցիոն առաջարկների ընդունման վայրի մասին տեղեկատվությամբ:  

· Մասնակից՝ ֆիզիկական կամ իրավաբանական անձ, որն անվերապահորեն ընդունում է սույն Կանոնակարգի պայմանները/համապատասխան Գնման փաստաթղթերը, և որը պատրաստ է «Վիվա Արմենիա» ՓԲԸ-ին մատակարարել Գնման առարկան (ստորագրել Համաձայնագիր):

· ՆՄՀ՝ Ներդրումային մրցութային հանձնաժողով, որը որոշումներ է կայացնում պարամետրերի և «Վիվա Արմենիա» ՓԲԸ-ի գնման արդյունքների հաստատման վերաբերյալ: 

· ԿՄՀ ՝ «Վիվա Արմենիա» ՓԲԸ-ի Կենտրոնական մրցութային հանձնաժողովը, որը որոշումներ է կայացնում «Վիվա Արմենիա» ՓԲԸ-ի համար ամենալայնածավալ և ամենակարևոր Գնումների արդյունքների հաստատման վերաբերյալ:

· Էլեկտրոնային փոստի հասցե՝ «Վիվա Արմենիա» ՓԲԸ-ի Էլեկտրոնային փոստի հասցեն, որը նախատեսված է ԳՓ, Մասնակիցների ծանուցումների, ինչպես նաև Գնման նախաձեռնման, փոփոխության, գործընթացի արտացոլման և դադարեցման հետ կապված այլ տեղեկության տարածման համար: Նշված է համապատասխան ԳՓ մեջ (procurement@viva.am):



Բաժին II. Գնման իրավական կարգավիճակը և եղանակները  

Հոդված 3. Գնման իրավական կարգավիճակը

3.1. «Վիվա Արմենիա» ՓԲԸ իրեն իրավունք է վերապահում Գնումների փուլերի իրականացման ընթացքում թույլատրել կամ առաջարկել Մասնակիցներին փոփոխել իրենց կոմերցիոն առաջարկները:  

3.2. Գնումների ընթացում կողմերի ձեռք բերած բոլոր պայմանավորվածությունները գրանցվում են «Վիվա Արմենիա» ՓԲԸ-ի և Մասնակցի կողմից Համաձայնագրի կազմման միջոցով:

3.3. Բացառությամբ այն դեպքերի, երբ ԳՓ-ն ուղղակիորեն նախատեսում է այլ բան, ենթադրվում է, որ Գնումները մրցույթ չեն, և դրանց իրականացումը չի կարգավորվում ՀՀ ՔՕ 463-465, 1043-1044 հոդվածներով և Հրապարակային աճուրդների մասին օրենքով:   Գնումները նաև հրապարակային մրցույթ չեն և չեն կարգավորվում հոդվածներով:  Այդ իսկ պատճառով սույն գործընթացը «Վիվա Արմենիա» ՓԲԸ-ի նկատմամբ չի սահմանում քաղաքացիական և իրավական պարտավորությունների համապատասխան շրջանակ:



Հոդված 4. Գնման եղանակները

Կանոնակարգը հավասարապես կիրառելի է Գնումների ներքոնշյալ բոլոր մեթոդների դեպքում, ներառյալ հետևյալը՝  Առաջարկների ներկայացման հարցում, Գնառաջարկների ներկայացման հարցում, Մրցակցային բանակցություն, Գնում միակ աղբյուրից (գնում առանց այլընտրանքի), Գնում էլեկտրոնային առևտրային հարթակում:

4.1. Առաջարկների ներկայացման հարցում

4.1.1. Կախված Մասնակիցների հնարավոր շրջանակից՝ Առաջարկների ներկայացման հարցումը կարող է լինել բաց (մասնակիցների անսահմանափակ շրջանակ) կամ փակ (մասնակիցների շրջանակը որոշում է «Վիվա Արմենիա» ՓԲԸ-ն):

Առաջարկների ներկայացման փակ հարցումը պետք է կիրառվի, երբ Գնման առարկան (հաշվի առնելով իր հատկանիշները) կարող է ձեռք բերվել «Վիվա Արմենիա» ՓԲԸ-ի կողմից միայն Մասնակիցների սահմանափակ շրջանակից:

4.1.2. Կախված փուլերի քանակից՝ Առաջարկների ներկայացման հարցումները կարող են լինել միափուլ, երկփուլ կամ բազմափուլ:   Առաջարկների ներկայացման բազմափուլ հարցումները կարող են կիրառվել հետևյալ դեպքերում՝

· երբ Օպտիմալ պայմանները որոշելու համար անհրաժեշտ է բանակցել Մասնակիցների հետ,

· երբ նախքան Գնումը հնարավոր չէ նշել Գնման առարկային առաջադրվող մանրամասն պահանջները կամ համաձայնագրի պայմանները:

4.1.3. Կախված նախնական որակավորման գործընթացի առկայությունից՝ Առաջարկների ներկայացման հարցումները կարող են ներառել կամ չներառել նախնական որակավորումը:

4.1.4. Առաջարկների ներկայացման հարցումն իրականացվում է հետևյալ հաջորդականությամբ՝

· Գնմանը մասնակցելու հրավեր Մասնակիցներին՝ նրանց Ծանուցում ուղարկելու միջոցով, ինչպես նաև գնման փաստաթղթերի տրամադրում,

· Մասնակիցների կողմից կոմերցիոն առաջարկների պատրաստում և ներկայացում,

· ծրարների բացման գործընթացի իրականացում և կոմերցիոն առաջարկների գնահատում «Վիվա Արմենիա» ՓԲԸ-ի կողմից,

· Մասնակիցների հետ բանակցությունների իրականացում և/կամ Առաջարկների ներկայացման հարցման հաջորդ փուլերի նախաձեռնում «Վիվա Արմենիա» ՓԲԸ-ի կողմից,

· «Վիվա Արմենիա» ՓԲԸ-ի կողմից հաղթողի որոշում և Գնման ավարտի մասին Մասնակիցներին ծանուցում:

4.1.5. Հիմք ընդունելով կոմերցիոն առաջարկների գնահատման և բանակցությունների արդյունքները՝ «Վիվա Արմենիա» ՓԲԸ-ն որոշում է կայացնում Հաղթողին որոշելու կամ Առաջարկների ներկայացման հարցման լրացուցիչ փուլեր անցկացնելու կամ Առաջարկների ներկայացման հարցման այս գործընթացն առանց Հաղթողի ճանաչման փակելու վերաբերյալ:

4.2. Գնառաջարկների ներկայացման հարցում

4.2.1. Կախված Մասնակիցների հնարավոր շրջանակից՝ Գնառաջարկների ներկայացման հարցումը կարող է լինել բաց կամ փակ:   Գնառաջարկների ներկայացման փակ հարցումը կարող է կիրառվել այն Մասնակիցների նկատմամբ, ովքեր նախկինում ստորագրել են շրջանակային համաձայնագրեր՝ որոշակի Գնման առարկայի համապատասխան, Առաջարկների ներկայացման բաց հարցման արդյունքների հիման վրա:

4.2.2. Գնառաջարկների ներկայացման հարցումն իրականացվում է հետևյալ հաջորդականությամբ՝

· Գնմանը մասնակցելու հրավեր Մասնակիցներին՝ նրանց Ծանուցում ուղարկելու միջոցով, ինչպես նաև գնման փաստաթղթերի տրամադրում,

· Մասնակիցների կողմից կոմերցիոն առաջարկների պատրաստում և ներկայացում,

· «Վիվա Արմենիա» ՓԲԸ-ի կողմից հաղթողի որոշում և Գնման ավարտի մասին Մասնակիցներին ծանուցում:

4.3. Մրցակցային բանակցություններ

4.3.1. Կախված Մասնակիցների հնարավոր շրջանակից՝ Մրցակցային բանակցությունը կարող է լինել բաց կամ փակ:   Բանակցությունները պետք է անցկացվեն յուրաքանչյուր մասնակցի հետ անհատական կերպով:   

4.3.2. Մրցակցային բանակցություններն իրականացվում են հետևյալ հաջորդականությամբ՝

· Գնմանը մասնակցելու հրավեր Մասնակիցներին՝ նրանց Ծանուցում ուղարկելու միջոցով,

· Մասնակիցների կողմից կոմերցիոն առաջարկների պատրաստում և ներկայացում,

· Բանակցություններ Մասնակիցների հետ,

· «Վիվա Արմենիա» ՓԲԸ-ի կողմից հաղթողի որոշում և Գնման ավարտի մասին Մասնակիցներին ծանուցում:

4.4. Գնում միակ աղբյուրից (գնում առանց այլընտրանքի)

Մեկ աղբյուրից գնումներն իրականացվում են հետևյալ հաջորդականությամբ՝

· Գնմանը մասնակցելու հրավեր Մասնակցին՝ էլեկտրոնային փոստից Ծանուցում ուղարկելու միջոցով,

· Մասնակցի կողմից կոմերցիոն առաջարկի պատրաստում և ուղարկում Էլեկտրոնային փոստի հասցեին,	

· Բանակցություններ Մասնակցի հետ, Հաղթողի հաստատում:

4.5. Էլեկտրոնային գնումներ (էլեկտրոնային առևտրային հարթակներում գնումների իրականացում)

էլեկտրոնային առևտրային հարթակում գնումներն իրականացվում են հետևյալ հաջորդականությամբ՝

· Գնման մասին գովազդի տեղադրում էլեկտրոնային հարթակի օպերատորի վեբ կայքում,

· Մասնակիցների գրանցում և նրանց մուտքի իրավունքի տրամադրում՝ «Վիվա Արմենիա» ՓԲԸ-ի կողմից իրականացվող էլեկտրոնային Գնմանը մասնակցելու համար,

· Մասնակիցների կողմից առաջարկների ուղարկում էլեկտրոնային հարթակի օպերատորի վեբ կայքին իրական ժամանակի ռեժիմում,

· «Վիվա Արմենիա» ՓԲԸ-ի կողմից հաղթողի որոշում և Գնման ավարտի մասին Մասնակիցներին ծանուցում:

Այն էլեկտրոնային առևտրային հարթակների ցանկը, որտեղ «Վիվա Արմենիա» ՓԲԸ-ն կատարում է գնումներ, հրապարակված է «Վիվա Արմենիա» ՓԲԸ-ի վեբ կայքում:  

4.6. Մասնակցին էլեկտրոնային գնումների Հաղթող ճանաչելու վերաբերյալ ծանուցում ստանալուց հետո 2 աշխատանքային օրվա ընթացքում վերջինս պետք է Կազմակերպչին ներկայացնի հետևյալը՝

· Կոմերցիոն առաջարկը,

· Կանոնակարգի 10.2 կետում նշված փաստաթղթերը (Լոտերի համարների պարտադիր նշումով), ինչպես նաև «Վիվա Արմենիա» ՓԲԸ-ից Համաձայնագրի վերջնական տարբերակը ստանալու ամսաթվից հետո 2 աշխատանքային օրվա ընթացքում Համաձայնագրի լրացված և ստորագրված 2 օրինակը:

Բաժին III.  Բաժին III. «Վիվա Արմենիա» ՓԲԸ-ի և Մասնակցի իրավունքներն ու պարտավորությունները



Հոդված 5. Մասնակիցների իրավունքները

Մասնակիցն իրավասու է՝

5.1. «Վիվա Արմենիա» ՓԲԸ-ից ստանալ համապարփակ տեղեկատվություն Գնման պայմանների և գործընթացի անցկացման կարգի վերաբերյալ (գաղտնի բնույթի տեղեկատվության և/կամ առևտրային գաղտնիք հանդիսացող տեղեկատվության համար սահմանված սահմանափակումներով),

5.2. Փոփոխել, լրացնել կամ հետ վերցնել իր կոմերցիոն առաջարկը Կոմերցիոն առաջարկի ներկայացման վերջնաժամկետը լրանալուց առաջ, եթե այլ բան ուղղակիորեն սահմանված չէ ԳՓ-ով,

5.3. էլեկտրոնային փոստի միջոցով դիմել «Վիվա Արմենիա» ՓԲԸ-ին ԳՓ-ի վերաբերյալ բացատրություններ ստանալու համար,

5.4. Մասնակցել կոմերցիոն առաջարկներով ծրարների բացման արարողությանը (Դրույթ 4.1.4):



Հոդված 6. Մասնակիցների պարտավորությունները

Մասնակիցը պարտավոր է՝

6.1. հետևել Կանոնակարգին և ԳՓ-ին, ինչպես նաև համապատասխանել Պահանջներին,

6.2. Ապահովել վավեր և համապատասխան փաստաթղթերի փաթեթ կոմերցիոն առաջարկի ներկայացման օրվա դրությամբ, որը սահմանված է Կանոնակարգով և համապատասխան ԳՓ-ով,

6.3. Անհապաղ տեղեկացնել «Վիվա Արմենիա» ՓԲԸ-ին Մասնակիցների իրավական կարգավիճակի և փաստաթղթերի փաթեթի ցանկացած փոփոխության մասին; 

6.4. Բացառապես անձամբ կրել կոմերցիոն առաջարկների նախապատրաստման և առաքման հետ կապված բոլոր ծախսերը՝ անկախ Գնման ընթացքից և արդյունքներից,

6.5. Մեկ փուլի շրջանակներում ներկայացնել համապատասխան գնման հետ կապված միայն մեկ Կոմերցիոն առաջարկ (ԿԱ), եթե այլ բան նախատեսված չէ գնման փաստաթղթերում,     

6.6. Պահպանել կոմերցիոն առաջարկի ներկայացման համար սահմանված ժամկետները:

6.7. Եթե առաքվում են արտասահմանյան ծագման ապրանքներ, «Վիվա Արմենիա» ՓԲԸ-ի պահանջով ապահովել և տրամադրել փաստաթղթեր (եթե դրանք պահանջվում են «Վիվա Արմենիա» ՓԲԸ-ի կողմից), որոնք հաստատում են ապրանքների մաքսազերծումը՝ համաձայն Մաքսային Բաժնի գործող օրենսդրության:  



Հոդված 7. «Վիվա Արմենիա» ՓԲԸ-ի իրավունքները

«Վիվա Արմենիա» ՓԲԸ-ն իրավասու է՝

7.1. Որոշել և Գնման գործընթացի ցանկացած պահի փոփոխել (նաև միավորել) Գնման եղանակները, Օպտիմալ ժամկետները, Գնման առարկան, ԳՓ-ի բովանդակությունը և/կամ Պահանջները, 

7.2. Մերժել այն կոմերցիոն առաջարկը, որը.

· չի համապատասխանում Պահանջներին, սույն Կանոնակարգին և/կամ ԳՓ-ին, 

· պարունակում է ակնհայտ թվաբանական կամ քերականական սխալներ,  

· ներկայացված է Մասնակցի կողմից, ով «Վիվա Արմենիա» ՓԲԸ-ի աշխատակցին ուղղակիորեն կամ անուղղակիորեն տվել, համաձայնել է տալ կամ առաջարկել է վարձատրություն ցանկացած ձևով, որը կարող է դիտարկվել որպես Հաղթողի որոշման վրա ազդելու փորձ,

· պարունակում է Գնման առարկայի մատակարարման այլ ժամկետներ (քան նշված է ԳՓ-ում) և/կամ Գնման այլ առարկա ձեռք բերելու առաջարկ:

7.3. Մասնակիցներից պահանջել բացատրություններ կամ լրացումներ իրենց կոմերցիոն առաջարկների վերաբերյալ, ինչպես նաև պահանջել տրամադրել բացակայող փաստաթղթերը,

7.4. Համապատասխան ԳՓ-ում սահմանել այն Պահանջներն ու պայմանները, որոնք տարբերվում են սույն Կանոնակարգում նշվածներից, և որոնց չհետևելը նույնպես բացառում է Մասնակցի՝ Գնման գործընթացում հաղթելու հնարավորությունը,

7.5. Ցանկացած ժամանակ երկարաձգել կոմերցիոն առաջարկների ներկայացման վերջնաժամկետը, 

7.6. Ճանաչել Մասնակցին որպես Պայմանագրի Խնդրահարույց կողմ,

7.7. Մասնակցին հեռացնել մասնակցությունից և կանոնավոր խախտումների դեպքում արգելել Գնումների գործընթացում այն Մասնակիցների մասնակցությունը, որոնք որևէ համաձայնության են եկել միմյանց հետ (որևէ ձևով), որպեսզի ազդեն Հաղթողի ընտրության վրա:   



Հոդված 8. «Վիվա Արմենիա» ՓԲԸ-ի պարտավորությունները՝

«Վիվա Արմենիա» ՓԲԸ-ը պարտավոր է՝

8.1. Մասնակիցներին տրամադրել հավասար հնարավորություններ իրենց իրավունքների իրագործման համար, որոնք սահմանված են սույն Կանոնակարգով և ԳՓ-ով:

8.2. Մասնակիցներին տրամադրել Ծանուցումներ և ԳՓ՝ հետևյալ մեթոդներից մեկով (ներառյալ՝ այս մեթոդների համադրությունը)՝

· «Վիվա Արմենիա» ՓԲԸ-ի և/կամ էլեկտրոնային առևտրային հարթակների (ԷԱՀ) օպերատորի կայքում տեղադրելով,

· Մասնակիցների փոստային հասցեներին (թղթային տարբերակով և/կամ էլեկտրոնային ձևով՝ USB/Ֆլեշ սկավառակների վրա) ուղարկելով,

· Մասնակիցների էլ. փոստի հասցեներին (էլեկտրոնային ձևով և .pdf, .doc, .xls ձևաչափերով՝ էլ. փոստով) ուղարկելով,

8.3. Խելամիտ ժամկետում պատասխանել Մասնակիցների հարցերին՝ կապված ինչպես Կանոնակարգի մեկնաբանման, կիրառման, այնպես էլ համապատասխան Գնման պայմանների հետ:



Բաժին IV. Հիմնական պահանջներ

Հոդված 9. Մասնակցին ներկայացվող պահանջներ

9.1. Մասնակիցը պետք է համապատասխանի հետևյալ պահանջներին՝ 

· Հիմնական (Պարտադիր).   (i) մասնակիցը չպետք է գտնվի սնանկության, լուծարման գործընթացի մեջ, (ii) մասնակցի գույքը չպետք է գտնվի կալանքի տակ այն ծավալով, որքանն անհրաժեշտ է Համաձայնագրի կատարման համար, (iii) Մասնակցի գործունեությունը չպետք է կասեցված լինի (այդ թվում՝ վերջինի տնօրենի գործունեությունը)՝ համաձայն Հայաստանի Հանրապետության Վարչական իրավախախտումների մասին օրենսգրքի:

· Լրացուցիչ (կարող է սահմանվել համապատասխան ԳՓ-ում՝ կախված Գնման առարկայի որոշակի բնույթից).  (i) ինքնակարգավորվող կազմակերպության (ԻԿ) անդամակցության արտոնագրի/հավաստագրերի առկայությունը՝ Համաձայնագրի շրջանակներում սահմանված գործունեությունը ծավալելու համար, (ii) նմանատիպ Գնումների Առարկաների/Համաձայնագրերի շրջանակներում պարտավորությունների կատարման փորձի առկայությունը, (iii) նախորդ ֆինանսական տարվա եկամուտների մակարդակը, (iv) սեփական կապիտալ, (v) համաձայնագրի կատարման համար միջոցների առկայություն (ֆինանսական, նյութական և տեխնիկական, արտադրական, աշխատանքային), (vi) մարզային մասնաճյուղերի և ներկայացուցչական գրասենյակների զարգացած ցանց, (vii) որոշակի որակավորմամբ և աշխատանքային փորձով մասնագետների առկայություն, (viii) մտավոր սեփականության օբյեկտների նկատմամբ բացառիկ իրավունքի առկայություն և այլն: 



Հոդված 10. Փաստաթղթերին ներկայացվող պահանջներ

10.1. Մասնակցի կողմից ներկայացված փաստաթղթերը պետք է կազմված լինեն հայերեն կամ անգլերեն լեզուներով:   Բացառություն են կազմում այն փաստաթղթերը, որոնց բնօրինակները Մասնակցին տրամադրվել են երրորդ կողմերի կողմից այլ լեզվով (կարող է տրամադրվել բնօրինակի լեզվով, պայմանով, որ հայերեն լեզվով թարգմանությունը կցված է, իսկ հատուկ համաձայնեցված դեպքերում՝ ապոստիլով թարգմանություն):  Այն դեպքերում, երբ կան անհամապատասխանություններ հայերեն լեզվով թարգմանության և այլ լեզվով փաստաթղթի բնօրինակի միջև, «Վիվա Արմենիա» ՓԲԸ-ն որոշում է կայացնում թարգմանության հիման վրա:   «Վիվա Արմենիա» ՓԲԸ-ն իրավասու է չդիտարկել դեպի հայերեն չթարգմանված փաստաթղթերը:



10.2. Եթե այլ բան նշված չէ համապատասխան Ծանուցման և/ կամ Գնման փաստաթղթերի մեջ (ԳՓ), մասնակիցը պետք է ներկայացնի/հաստատի այն փաստաթղթերի համապատասխանությունը, որոնք տրամադրվել են նախկինում յուրաքանչյուր Գնման շրջանակներում՝ կախված կոմերցիոն առաջարկների հավաքագրման ձևաչափից.  

Ծանոթագրություն. Արդի փաստաթղթերը չեն պահանջում փոխարինում:

Մասնակցի հարցաշարը պարտադիր բնույթի փաստաթուղթ է և ենթակա է թարմացման առնվազն 12 ամիսը մեկ անգամ:    

Մասնակիցը պետք է ներկայացնի գրավոր պարտավորություն`գործարար էթիկայի ոլորտում «Վիվա Արմենիա» ՓԲԸ-ի պահանջներին համապատասխանելու և հակակոռուպցիոն օրենսդրության պահանջներին համապատասխանելու մասին: 



10.3. Թղթային տարբերակով տրամադրված փաստաթղթերը, ինչպես նաև սքանավորված օրինակներով ներկայացված փաստաթղթերը պետք է ստորագրվեն լիազորված անձի կողմից, ինչպես նաև կնքվեն Մասնակցի հիմնական կնիքով:   

10.4. Կոմերցիոն առաջարկում ներառված փաստաթղթերը պետք է միմյանց ամրացված և/կամ փաթեթավորված լինեն՝ էջերի պատահական կերպով ընկնելուց կամ տեղաշարժվելուց խուսափելու համար:   

10.5. Փաստաթղթերի սքանավորված օրինակները պետք է պատրաստվեն փաստաթղթերի բնօրինակներից, ունենան .pdf  ֆայլի ձևաչափ, մեկ մատնաչափին 150 կետ լուծաչափ, պարզորոշ տեսանելի տեքստ, ինչպես նաև ստորագրություններ և կնիքներ (եթե դրանք առկա են փաստաթղթերում):

Անհրաժեշտ է յուրաքանչյուր էլեկտրոնային փաստաթղթի տալ անվանում և ներկայացնել առանձին ֆայլի տեսքով, որոնցից յուրաքանչյուրը (կամ դրա մի մասը) չպետք է գերազանցի 3 ՄԲ-ը:  Եթե փաստաթղթերի տրամադրման ձևաչափը չի համապատասխանում, ապա «Վիվա Արմենիա» ՓԲԸ-ն իրավունք է վերապահում Մասնակցից պահանջել այդպիսի խախտման ուղղում:

10.6. Մասնակցի կոմերցիոն առաջարկը պետք է ներկայացվի A4 ձևաչափի պաշտոնական ձևաթղթով (Arial տառատեսակով, No.10 կամ 11 տառաչափով, 1 տող բացատով) և պետք է պարունակի մի շարք մանրամասներ, որոնք պարտադիր են գործարար նամակագրության համար:

10.7. Կոմերցիոն առաջարկի տեքստի ոչ մի ուղղում վավեր չէ, բացի այն դեպքերից, երբ այսպիսի ուղղումները հավաստագրված են ձեռագիր մակագրությամբ՝ «վավեր փոփոխություն», և յուրաքանչյուր ուղղման կողքին դրված է լիազորված անձի ձեռագիր ստորագրությունը:

10.8. Այն փաստաթղթերը, որոնցում առկա է աղյուսակներով ներկայացված տեղեկություն, ևս տրամադրվում են էլեկտրոնային տարբերակով՝ .xls ձևաչափով:

10.9. Եթե որևէ պատճառով Մասնակիցն ի վիճակի չէ տրամադրել պահանջվող փաստաթղթերը, ապա նա պետք է կցի կամայականորեն ձևակերպված տեղեկանք, որը բացատրում է պահանջվող փաստաթղթի բացակայության պատճառը և նաև պարունակում է հավաստիացումներ սույն Պահանջին համապատասխանության մասին:

10.10.  Անհրաժեշտության դեպքում Մասնակցից կարող են պահանջվել Փաստաթղթերի թղթային օրինակները:   

10.11.  Մասնակիցը կրում է Փաստաթղթերի պատրաստման և տրամադրման հետ կապված բոլոր ծախսերը:



Բաժին IV. Կոմերցիոն առաջարկ և բանակցություններ

Հոդված 11. Կոմերցիոն առաջարկ (պատրաստում, առաքում և ընդունում, փոփոխում)

11.1. Մասնակիցն իր հայեցողությամբ տրամադրում է կոմերցիոն առաջարկ ցանկացած Լոտի կամ բոլոր Լոտերի համար:   Միևնույն ժամանակ արգելվում է խախտել կոմերցիոն առաջարկը մասամբ կամ ըստ առանձին միավորների կամ մեկ Լոտի շրջանակների մասով:

11.2. Մի քանի Լոտի համար կոմերցիոն առաջարկ ներկայացնելիս կոմերցիոն առաջարկը պետք է կազմվի յուրաքանչյուր Լոտի համար առանձին՝ նշելով Լոտի համարը և անվանումը, միևնույն ժամանակ այն պետք է պարունակի յուրաքանչյուր Լոտի համարն ու անվանումը, իսկ ընդհանուր գումարը պետք է լինի բոլոր Լոտերի հանրագումարը:

11.3. Կոմերցիոն առաջարկի գնահատումը, Հաղթողի որոշումը և Արդյունքների մասին արձանագրության ստորագրումը իրականացվում են «Վիվա Արմենիա» ՓԲԸ-ի կողմից առանձին և անկախ կերպով՝ յուրաքանչյուր Լոտի համար:

11.4. Եթե ներկայացվում է Կոմերցիոն առաջարկի թղթային տարբերակը, ապա փաստթղթերը պետք է հուսալիորեն կնքվեն առանձին ծրարի մեջ:  Եթե ԳՓ-ով նախատեսվում է այլ փաստաթղթերի թղթային տարբերակների տրամադրում, ապա կոմերցիոն առաջարկով ծրարը պետք է դրվի ծրարի (Փաթեթի, արկղի և այլն) մեջ այդ փաստաթղթերի հետ միասին և հուսալիորեն կնքվի:  

11.4. Եթե ԳՓ-ով նախատեսվում է կոմերցիոն առաջարկի տրամադրումը թղթային տարբերակով, ապա այսպիսի փաստաթղթերը պետք է հուսալիորեն կնքված լինեն առանձին ծրարի մեջ: 

 Եթե ԿԱ-ով նախատեսվում է այլ փաստաթղթերի թղթային տարբերակի տրամադրում, ապա ԿԱ պարունակող ծրարն այս փաստաթղթերի հետ պետք է դրվի ծրարի (փաթեթի, արկղի և այլն) մեջ և հուսալիորեն կնքվի:        

11.5. Մասնակիցը պետք է ուղարկի կոմերցիոն առաջարկ պարունակող ծրարը փոստով կամ առաքիչի միջոցով Կազմակերպչի այն հասցեին, որը նշված է համապատասխան ԳՓ-ում:   Առաքիչի միջոցով ուղարկման դեպքում «Վիվա Արմենիա» ՓԲԸ-ն կոմերցիոն առաջարկ ուղարկած Մասնակցին ներկայացնում է առաքանու ընդունման ստացական՝ նշելով առաքման իրական ժամը:

11.6. Համապատասխան ԳՓ-ը կարող են ներառել պահանջ՝ տրամադրելու կոմերցիոն առաջարկի երկրորդ օրինակ և/կամ այլ փաստաթղթեր «Վիվա Արմենիա» ՓԲԸ-ի այն ստորաբաժանումներին, որոնք իրականացնում են վերահսկողական գործառույթ:



Հոդված 12. Բանակցություններ

12.1. Բանակցությունները անց են կացվում մեկ կամ մի քանի փուլով:   Բանակցությունների հերթականությունը սահմանվում է «Վիվա Արմենիա» ՓԲԸ-ի կողմից:   Բանակցությունների ընթացքում կողմերը պետք է խուսափեն ստացված կոմերցիոն առաջարկների բովանդակության, ինչպես նաև մյուս Մասնակիցների հետ բանակցությունների ընթացքի և բովանդակության բացահայտումից: 

12.2. «Վիվա Արմենիա» ՓԲԸ բանակցությունների արդյունքում կարող է առաջարկել հետևյալը՝ 

· Ցանկացած Մասնակցի հանդիսանալ հիմնական կապալառու/մատակարար և աշխատանքի ընդունել ցանկացած Մասնակցի կամ երրորդ կողմի կազմակերպության՝ որպես համատեղ կապալառու, 

· Իրար միացնել մի քանի որոշակի Մասնակիցների՝ որպես մեկ հավաքական Մասնակից:

Մասնակիցներից յուրաքանչյուրն իրավասու է մերժել նման առաջարկներն առանց որևէ հետագա պարտավորությունների և մասնակցել Առաջարկների ներկայացման Հարցման հետագա գործընթացին իր սեփական հայեցողությամբ:



Բաժին V. Գնման արդյունքների և Համաձայնագրի ստորագրման մասին Մասնակիցների ծանուցում

Հոդված 13. Մասնակիցների ծանուցում

13.1. «Վիվա Արմենիա» ՓԲԸ-ն որոշակի Մասնակցին՝ որպես հաղթող ճանաչելու մասին որոշում կայացնելու պահից պարտավոր է անմիջապես՝  

· «Վիվա Արմենիա» ՓԲԸ-ի վեբ կայքում տեղեկություն զետեղել Գնման արդյունքների մասին և/կամ 

· Էլեկտրոնային փոստի միջոցով Գնման արդյունքների մասին ծանուցում ուղարկել Մասնակիցներին: 



Հոդված 14. Համաձայնագրի ստորագրում 

14.1. Մասնակցի՝ որպես Հաղթող ճանաչումը, ամեն դեպքում, «Վիվա Արմենիա» ՓԲԸ-ին չի պարտադրում վերջինիս հետ ստորագրել համաձայնագիրը:

14.2. ԳՓ-ին կցված Նախնական համաձայնագիրը հանդիսանում է համագործակցության մասին պայմանագիր, որը Մասնակիցը կարող է ընդունել բացառապես դրա դրույթներին ամբողջ ծավալով հետևելու դեպքում:   Համաձայնագրի պայմանները միասնական են բոլոր Մասնակիցների համար, հանդիսանում են շուկայական միջինը (մրցակցային շուկայում «Վիվա Արմենիա» ՓԲԸ-ի կողմից համանման ապրանքների/աշխատանքների/ծառայությունների/ԾԱ-ների ձեռքբերման փորձի հիման վրա) և փոխադարձ իրավունքների և պարտավորությունների մասով փոխզիջումային են:   Դրա փոփոխական պայմանները սահմանվում են համաձայն համապատասխան ԳՓ-ի պահանջների:

14.3. 4.6 կետում նշված օրինակից բացի, Հաղթողը ստորագրում է «Վիվա Արմենիա» ՓԲԸ-ի կողմից Հաղթողի կոմերցիոն առաջարկի հիման վրա կազմված Համաձայնագիրը (երկու օրինակ) ՝ համաձայն ԳՓ-ին կցված ձևաթերթի, «Վիվա Արմենիա» ՓԲԸ-ից դրա վերջնական տարբերակը ստանալու պահից 3 աշխատանքային օրվա ընթացքում և այդ նույն ժամանակահատվածում սուրհանդակային ծառայության միջոցով ուղարկում է այն Կազմակերպչին:



Բաժին VI. Այլ դրույթներ

Հոդված 15. Վեճերի կարգավորման ընթացակարգ   

15.1. «Վիվա Արմենիա» ՓԲԸ-ի և Մասնակցի/Հաղթողի միջև առաջացող բոլոր վեճերն ու տարաձայնությունները հնարավորինս լուծվում են բանակցությունների եղանակով: 

[bookmark: _Toc191111327][bookmark: _Toc93230345][bookmark: _Toc93230212]15.2. Ցանկացած պատճառով բանակցությունների փուլում համաձայնություն ձեռք չբերելու դեպքում շահակիցը կարող է համապատասխան տեղեկություններն ուղարկել էլեկտրոնային փոստի միջոցով՝ procurement@viva.am; hotline@viva.am. 


